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GENERAL CONSTRUCTION NOTES

1. THE CONTRACTOR SHALL COORDINATE HIS CONSTRUCTION SCHEDULE WITH THE ENGINEER PRIOR TO

COMMENCING WORK.

2. CONTRACTOR SHALL CONTACT ALL GOVERNING AGENCIES A MINIMUM OF 48 HOURS PRIOR TO CONSTRUCTION

AND COORDINATE ALL WORK WITH THE SAME.

3. VERIFY ALL DIMENSIONS AND CONDITIONS IN THE FIELD BEFORE COMMENCING ANY WORK. IT SHALL BE THE

CONTRACTOR'S RESPONSIBILITY TO REPORT ANY DISCREPANCIES TO THE ENGINEER PRIOR TO STARTING WORK.

4. ALL DIMENSIONS SHOWN ARE APPROXIMATE AND ARE TO BE VERIFIED BY THE CONTRACTOR. CHANGES IN

HORIZONTAL OR VERTICAL ALIGNMENT ARE TO BE APPROVED BY THE ENGINEER.

5. THE DRAWINGS SHOW AS MUCH INFORMATION AS CAN BE REASONABLY OBTAINED FROM AN ON THE GROUND

OBSERVATION, SURVEY AND EXISTING CONSTRUCTION DRAWINGS REGARDING THE TOPOGRAPHIC FEATURES,

ELEVATIONS AS WELL AS THE LOCATION AND NATURE OF PIPELINES, NATURAL GAS LINES, UNDERGROUND

CABLES, UTILITIES, ETC. HOWEVER, THE ACCURACY OF OR COMPLETENESS OF SUCH INFORMATION IS NOT

GUARANTEED. THE CONTRACTOR SHALL VERIFY THE LOCATION OF ALL UNDERGROUND UTILITIES SUFFICIENTLY IN

ADVANCE OF CONSTRUCTION TO PRECLUDE DAMAGE TO EXISTING UTILITIES.  IN THE EVENT THAT UNDERGROUND

UTILITIES NOT SHOWN ON THE DRAWINGS ARE ENCOUNTERED DURING CONSTRUCTION, THE CONTRACTOR SHALL

NOTIFY THE ENGINEER IMMEDIATELY.

6. SOME OF THE EXISTING UNDERGROUND UTILITIES SHOWN HEREON HAVE NOT BEEN FIELD VERIFIED.

7. CONTRACTOR SHALL REMOVE AND DISPOSE OF ALL EXCESS MATERIAL WHETHER OR NOT SHOWN ON PLANS AT

NO ADDITIONAL COST TO OWNER.

8. ALL EXISTING POWER POLES, LIGHT STANDARDS, SIGNS, ETC. WHICH AFFECT THE PROPOSED CONSTRUCTION,

SHALL BE REMOVED AND/OR RELOCATED AS REQUIRED WHETHER SHOWN ON DRAWINGS OR NOT AT NO

ADDITIONAL COST TO THE OWNER.

9. ALL WORK WITHIN THE PUBLIC RIGHT-OF-WAY SHALL ADHERE TO THE STANDARDS OF THE GOVERNING

AUTHORITY.

10. INGRESS AND EGRESS SHALL BE PROVIDED AT ALL TIMES FOR THE PROPERTY OWNERS AND BUSINESSES OF THE

ABUTTING PROPERTY AND THE CROSS STREETS WHICH ARE AFFECTED BY THE CONSTRUCTION OF THIS PROJECT.

11. THE CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR MAINTAINING A SAFE PROJECT SITE 24 HOURS A DAY.

12. DURING THE ENTIRE CONSTRUCTION PERIOD, THE CONTRACTOR SHALL MAINTAIN CONSTRUCTION WARNING

SIGNS AT EACH END OF THE PROJECT TO WARN MOTORING AND PEDESTRIAN TRAFFIC THAT CONSTRUCTION IS IN

PROGRESS AND OF POSSIBLE HAZARDOUS CONDITIONS GENERATED BY THE CONSTRUCTION.

13. THE CONTRACTOR SHALL BE RESPONSIBLE FOR DELINEATING THE PERIMETER OF CONSTRUCTION AREA WITH

SAFETY "SNOW" FENCING AT NO ADDITIONAL COST. SAFETY FENCING SHALL BE ERECTED PRIOR TO

CONSTRUCTION AND REMOVED UPON COMPLETION.

14. THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONTROLLING TRAFFIC IN THE IMMEDIATE VICINITY OF

CONSTRUCTION.  ALL WORK SHALL BE IN SUCH A MANNER AND SEQUENCE AS TO PROVIDE MAXIMUM PROTECTION

TO TRAFFIC AND PEDESTRIANS.  CONTROLS SHALL BE CONSISTENT WITH THE TYPE OF WORK BEING PERFORMED.

15. CONTRACTOR SHALL PROVIDE AND INSTALL TRAFFIC CONTROL DEVICES IN CONFORMANCE WITH PART VI OF THE

"TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (TEXAS M.U.T.C.D. MOST RECENT EDITION WITH

REVISIONS) DURING CONSTRUCTION.

16. DELINEATORS SHALL BE INSTALLED ALONG THE PAVEMENT EDGE TO WARN TRAFFIC OF ANY ROADSIDE OBJECTS

OR HAZARDS AND TO DELINEATE THE ROADWAY EDGE DURING HOURS OF DARKNESS.

17. THE WORK AREA SHALL BE BARRICADED AND ILLUMINATED DURING DARKNESS AND PERIODS OF INACTIVITY,

WHEN IN AN AREA OF DIRECT PUBLIC ACCESS.

18. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING REQUIRED SECURITY TO PROTECT HIS OWN

PROPERTY, EQUIPMENT, AND WORK IN PROGRESS.

19. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING THAT ADEQUATE DRAINAGE BE MAINTAINED AT ALL

TIMES DURING CONSTRUCTION AND ANY DRAINAGE DITCH OR STRUCTURE DISTURBED DURING CONSTRUCTION

SHALL BE RESTORED TO THE SATISFACTION OF THE GOVERNING AUTHORITY.

20. CONTRACTOR IS RESPONSIBLE FOR THE CONSTRUCTION OF ANY TEMPORARY DITCH OR DRAINAGE FACILITIES

REQUIRED TO MAINTAIN ADEQUATE SITE DRAINAGE DURING CONSTRUCTION AT NO ADDITIONAL COST TO OWNER

21. THE CONTRACTOR IS TO INSTALL GROUND WATER CONTROL FACILITIES IF NEEDED, AT NO ADDITIONAL COST TO

OWNER.

22. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL APPLICABLE PERMITS REQUIRED BY ALL

GOVERNING AGENCIES.

23. THE CONTRACTOR IS RESPONSIBLE FOR THE COMPLETION AND SUBMISSION OF ALL APPLICABLE STATE AND

FEDERAL FORMS REQUIRED FOR STORM WATER POLLUTION PREVENTION. THE CONTRACTOR SHALL BE

RESPONSIBLE FOR CONSTRUCTION, IMPLEMENTATION, MAINTENANCE, AND INSPECTION OF STORM WATER

POLLUTION PREVENTION CONTROL MEASURES INCLUDING, BUT NOT LIMITED TO, EROSION AND SEDIMENT

CONTROLS, STORM WATER MANAGEMENT PLANS, WASTE COLLECTION AND DISPOSAL, OFF-SITE VEHICLE

TRACKING, AND OTHER PRACTICES.

24. THE CONTRACTOR MUST CLEAN MUD, DIRT OR DEBRIS TRACKED ONTO EXISTING

 STREETS BY HIMSELF OR SUBCONTRACTOR'S VEHICLES AND EQUIPMENT IN A

 TIMELY MANNER.

25. CONDITION OF THE ROAD AND/OR RIGHT-OF-WAY, UPON COMPLETION OF JOB SHALL BE AS GOOD OR BETTER

THAN PRIOR TO STARTING WORK.

26. ALL AREAS DISTURBED BY CONSTRUCTION WHICH ARE NOT TO BE REPAVED OR OTHERWISE COVERED SHALL BE

SOLID SODDED WITH ST. AUGUSTINE GRASS.

27. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE REMOVAL AND DISPOSAL OF ALL WASTE MATERIAL

GENERATED DURING CONSTRUCTION. WASTE MATERIAL MUST BE REMOVED FROM THE WORK SITE AND DISPOSED

OF IN SUCH A MANNER AS TO NOT DAMAGE THE OWNER OR OTHER PERSONS AT NO ADDITIONAL COST.

CENTERPOINT ENERGY NOTES

CAUTION: UNDERGROUND GAS FACILITIES

LOCATIONS OF CENTERPOINT ENERGY MAIN LINES (TO INCLUDE

CENTERPOINT ENERGY, INTRASTATE PIPELINE, LLC. WHERE APPLICABLE) ARE

SHOWN IN AN APPROXIMATE LOCATION ONLY.  SERVICE LINES ARE USUALLY

NOT SHOWN.  OUR SIGNATURE ON THESE PLANS ONLY INDICATES THAT OUR

FACILITIES ARE SHOWN IN APPROXIMATE LOCATION.  IT DOES NOT IMPLY

THAT A CONFLICT ANALYSIS HAS BEEN MADE.  THE CONTRACTOR SHALL

CONTACT THE UTILITY COORDINATING COMMITTEE AT 1-800-545-6005 OR 811

A MINIMUM OF 48 HOURS PRIOR TO CONSTRUCTION TO HAVE MAIN AND

SERVICE LINES FIELD LOCATED.

 

· WHEN CENTERPOINT ENERGY GAS PIPELINE MARKINGS ARE NOT VISIBLE,

CALL (713) 945-8036 OR (713) 945-8037 (7:00 A.M. TO 4:30 P.M.) FOR STATUS

OF LINE LOCATION REQUEST BEFORE EXCAVATION BEGINS. 

· WHEN EXCAVATING WITHIN EIGHTEEN INCHES (18”) OF THE INDICATED

LOCATION OF CENTERPOINT ENERGY GAS FACILITIES, ALL EXCAVATION

MUST BE ACCOMPLISHED USING NON-MECHANIZED EXCAVATION

PROCEDURES.

· WHEN CENTERPOINT ENERGY FACILITIES ARE EXPOSED, SUFFICIENT

SUPPORT MUST BE PROVIDED TO THE FACILITIES TO PREVENT EXCESSIVE

STRESS ON THE PIPING.

· FOR EMERGENCIES REGARDING GAS LINES CALL (713) 659-3552 OR (713)

207-4200.

THE CONTRACTOR IS FULLY RESPONSIBLE FOR ANY DAMAGES CAUSED BY

HIS FAILURE TO EXACTLY LOCATE AND PRESERVE THESE UNDERGROUND

FACILITIES.

WARNING: OVERHEAD ELECTRICAL FACILITIES

OVERHEAD LINES MAY EXIST ON THE PROPERTY.  THE LOCATION OF

OVERHEAD LINES HAS NOT BEEN SHOWN ON THESE DRAWINGS AS THE LINES

ARE CLEARLY VISIBLE, BUT YOU SHOULD LOCATE THEM PRIOR TO BEGINNING

ANY CONSTRUCTION.  TEXAS LAW, SECTION 752, HEALTH & SAFETY CODE

FORBIDS ACTIVITIES THAT OCCUR IN CLOSE PROXIMITY TO HIGH VOLTAGE

LINES, SPECIFICALLY:

· ANY ACTIVITY WHERE PERSON OR THINGS MAY COME WITHIN SIX(6) FEET

OF LIVE OVERHEAD HIGH VOLTAGE LINES; AND

· OPERATING A CRANE, DERRICK, POWER SHOVEL, DRILLING RIG, PILE

DRIVER, HOISTING EQUIPMENT, OR SIMILAR APPARATUS WITHIN 10 FEET

OF LIVE OVERHEAD HIGH VOLTAGE LINES.

PARTIES RESPONSIBLE FOR THE WORK, INCLUDING CONTRACTORS ARE

LEGALLY RESPONSIBLE FOR THE SAFETY OF CONSTRUCTION WORKERS

UNDER THIS LAW.  THIS LAW CARRIES BOTH CRIMINAL AND CIVIL LIABILITY.

TO ARRANGE FOR LINES TO BE TURNED OFF OR REMOVED CALL

CENTERPOINT ENERGY AT (713) 207-2222.

ACTIVITIES ON OR ACROSS CENTERPOINT ENERGY FEE or EASEMENT

PROPERTY

NO APPROVAL TO USE, CROSS OR OCCUPY CENTERPOINT ENERGY FEE OR

EASEMENT PROPERTY IS GIVEN. IF YOU NEED TO USE CENTERPOINT

PROPERTY, PLEASE CONTACT OR SURVEYING & RIGHT OF WAY DIVISION AT

(713) 207-6348 OR (713) 207-5769.

AT&T TEXAS/SWBT FACILITIES

1. THE LOCATIONS OF AT&T TEXAS/SWBT FACILITIES ARE SHOWN IN AN

APPROXIMATE WAY ONLY.  THE CONTRACTOR SHALL DETERMINE THE

EXACT LOCATION BEFORE COMMENCING WORK.  HE AGREES TO BE FULLY

RESPONSIBLE FOR ANY AND ALL DAMAGES WHICH MIGHT BE OCCASIONED

BY THIS FAILURE TO EXACTLY LOCATE AND PRESERVE THESE

UNDERGROUND UTILITIES.

2. THE CONTRACTOR SHALL CALL 1-800-344-8377 A MINIMUM OF 48 HOURS

PRIOR TO CONSTRUCTION TO HAVE UNDERGROUND LINES FIELD

LOCATED.

3. WHEN EXCAVATING WITHIN EIGHTEEN INCHES (18") OF THE INDICATED

LOCATION OF AT&T TEXAS/SWBT FACILITIES, ALL EXCAVATIONS MUST BE

ACCOMPLISHED USING NON-MECHANIZED EXCAVATION PROCEDURES.

WHEN BORING, THE CONTRACTOR SHALL EXPOSE THE AT&T TEXAS/SWBT

FACILITIES.

4. WHEN AT&T TEXAS/SWBT FACILITIES ARE EXPOSED, THE CONTRACTOR

WILL PROVIDE SUPPORT TO PREVENT DAMAGE TO THE CONDUIT DUCTS

OR CABLES.  WHEN EXCAVATING NEAR TELEPHONE POLES THE

CONTRACTOR SHALL BRACE THE POLE FOR SUPPORT.

5. THE PRESENCE OR ABSENCE OF AT&T TEXAS/SWBT UNDERGROUND

CONDUIT FACILITIES OR BURIED CABLE FACILITIES SHOWN ON THESE

PLANS DOES NOT MEAN THAT THERE ARE NO DIRECT BURIED CABLES OR

OTHER CABLES IN CONDUIT IN THE AREA.

6. PLEASE CONTACT THE AT&T TEXAS DAMAGE PREVENTION MANAGER MR.

ROOSEVELT LEE JR. AT (713)567-4552 OR E-MAIL HIM AT RL7259@ATT.COM,

IF THERE ARE QUESTIONS ABOUT BORING OR EXCAVATING NEAR OUR

AT&T TEXAS/SWBT FACILITIES.

UTILITY CONSTRUCTION NOTES

1. WHETHER SHOWN ON DRAWINGS OR NOT THE CONTRACTOR SHALL PROVIDE ALL PIPING,

APPURTENANCES, AND MISCELLANEOUS FITTINGS REQUIRED TO ACCOMPLISH THE

DESIGN AS DRAWN AT NO ADDITIONAL COST TO THE OWNER. CONTRACTOR SHALL

CONTACT ENGINEER IF UNSURE OF PIPING LAYOUT, SIZES OR LENGTHS.

2. CONTRACTOR SHALL UNCOVER EXISTING UTILITIES AT ALL "POINTS OF CROSSING" TO

DETERMINE IF CONFLICT EXISTS BEFORE COMMENCING ANY CONSTRUCTION. NOTIFY

THE ENGINEER AT ONCE OF ANY CONFLICT.

3. IN THE EVENT OF DAMAGE TO UNDERGROUND UTILITIES OR FACILITIES, WHETHER

SHOWN OR NOT ON THE DRAWINGS, THE CONTRACTOR SHALL MAKE THE NECESSARY

REPAIRS TO REPLACE THE UTILITY OR FACILITY BACK IN SERVICE AT NO INCREASE IN

THE CONTRACT PRICE.  ALL SUCH REPAIRS SHALL CONFORM TO THE REQUIREMENTS OF

THE COMPANY OR AGENCY SERVICING THE FACILITY.

4. UNOCCUPIED TRENCHES SHALL BE SECURED WITH SAFETY FENCING OR OTHER

APPROPRIATE MEANS AT ALL TIMES.  TRENCHES WHICH ARE NOT IMMEDIATELY

BACKFILLED SHALL BE SECURELY COVERED OVERNIGHT AND BE SURROUNDED BY

SAFETY FENCING.

5. THE CONTRACTOR SHALL COMPLY WITH OSHA REGULATIONS AND STATE OF

 TEXAS LAW CONCERNING EXCAVATION, TRENCHING AND SHORING. THE  CONTRACTOR

SHALL DESIGN AND HAVE AVAILABLE A TRENCH SAFETY PLAN FOLLOWING OSHA, STATE

AND LOCAL REQUIREMENTS.

6. CONTRACTOR SHALL PROVIDE SHEETING, SHORING AND BRACING AS NECESSARY TO

PROTECT WORKMEN AND EXISTING UTILITIES DURING ALL PHASES OF CONSTRUCTION.

7. CEMENT-SAND BACKFILL SHALL CONSIST OF NOT LESS THAN 1-1/2 SACKS OF CEMENT

PER TON WITH SUFFICIENT WATER TO HYDRATE THE CEMENT.  THE MATERIAL SHALL BE

PLACED IN LAYERS EIGHT (8) INCHES THICK MAXIMUM AND COMPACTED TO 95%

STANDARD PROCTOR DENSITY.

8. THE CONTRACTOR SHALL VERIFY LOCATION AND ELEVATION OF ALL PROPOSED

UTILITIES EXITING BUILDING PRIOR TO COMMENCING WORK ON SITE UTILITIES.  UPON

ANY DISCREPANCIES, ENGINEER IS TO BE NOTIFIED.

9. ALL STRUCTURES AND SEWER PIPE UNDER OR WITHIN TWO (2) FEET OF PROPOSED OR

FUTURE PAVEMENT SHALL BE BEDDED AND BACKFILLED WITH CEMENT STABILIZED SAND

UP TO THE BOTTOM OF THE PAVEMENT SUBGRADE.

PAVING CONSTRUCTION NOTES

1. IN ORDER TO COMPLY WITH HANDICAP REGULATIONS, THE CONTRACTOR SHALL ENSURE

THAT THE SLOPE OF THE SIDEWALK AND / OR PAVING IN THE FIRST FIVE FEET OUTSIDE

ANY DOOR DOES NOT EXCEED 2% IN ANY DIRECTION.

2. WHERE PAVEMENT OR CURB IS BEING REMOVED AND REPLACED FULL DEPTH SAW CUT

SHALL BE PERFORMED AT STREET CONNECTION.

3. CONCRETE PAVEMENT SHALL HAVE MINIMUM OF FIVE AND ONE-HALF SACKS OF CEMENT

PER CUBIC YARD AND SHALL HAVE A MINIMUM COMPRESSIVE STRENGTH OF 3500 PSI AT

28 DAYS, UNLESS OTHERWISE NOTED ON PAVING LAYOUT OR DETAIL SHEETS.

4. ALL STEEL REINFORCEMENT SHALL CONFORM TO ASTM A615 GRADE 60.

5. DETAILING AND FABRICATION OF CONCRETE REINFORCEMENT AND ACCESSORIES SHALL

BE IN ACCORDANCE WITH ACI-318 LATEST EDITION.

6. LAP ALL CONTINUOUS REINFORCING STEEL 36 DIAMETERS AT SPLICES, TEES, AND

CORNERS UNLESS NOTED OTHERWISE ON PLANS.

7. WHERE CONCRETE CURB OR SIDEWALK IS INDICATED, ELEVATION SHALL BE 6 INCHES

ABOVE TOP OF PAVEMENT ELEVATION SHOWN, UNLESS OTHERWISE SHOWN ON

DRAWINGS.

8. A FIBERBOARD EXPANSION JOINT SHALL BE PLACED BETWEEN THE BUILDING

FOUNDATION AND THE CONCRETE PAVEMENT.

PRIVATE UTILITY NOTES

1. ELECTRIC METER AND SERVICE LINE INSTALLATION TO BE COORDINATED

WITH ELECTRICAL PROVIDER BY THE CONTRACTOR.

2. GAS METER AND SERVICE LINE INSTALLATION TO BE COORDINATED WITH

GAS COMPANY BY THE CONTRACTOR.

SITE GRADING CONSTRUCTION NOTES

1. FINISH GRADE ELEVATIONS INDICATE FINAL GRADE OF PROPOSED MATERIAL (I.E. SOD,

DIRT, MULCH, ETC.) LANDSCAPED AREAS ADJACENT TO BUILDING, INCLUDING, DIRT,

MULCH, AND/OR BEDDING MATERIALS SHALL NOT COVER WEEPHOLES. AREAS ADJACENT

TO BUILDING, LANDSCAPED, OR OTHERWISE SHALL SHEET FLOW AWAY FROM BUILDING

WITH NO AREAS OF STANDING WATER ADJACENT TO BUILDING.

2. GRADING AROUND BUILDINGS INCLUDING WALKWAYS SHALL BE COORDINATED WITH

ENGINEER AND FINAL APPROVAL OF GRADES IN GRASS AREAS AND SWALES SHALL BE

APPROVED BY ENGINEER PRIOR TO INSTALLATION OF LANDSCAPING MATERIALS.

3. AFTER INSTALLATION OF DRAINAGE SYSTEM, CONTRACTOR SHALL PERFORM FINAL

GRADING AS SHOWN ON THE PLANS AND/OR AS DIRECTED BY ENGINEER OR OWNER TO

INSURE POSITIVE DRAINAGE OF ENTIRE SITE. FINAL GRADING SHALL BE APPROVED BY

ENGINEER PRIOR TO INSTALLATION OF GRASS.

4. PLACE BACKFILL AS PROMPTLY AND AS PRACTICABLE AFTER COMPLETION OF EACH

STRUCTURE OR PORTION OF A STRUCTURE. DO NOT PLACE BACKFILL AGAINST

CONCRETE WALLS OR SIMILAR STRUCTURES UNTIL CONCRETE HAS CURED AT LEAST

SEVEN (7) DAYS.

5. CONTRACTOR SHALL REMOVE AND DISPOSE OF ALL EXCESS MATERIAL WHETHER OR NOT

SHOWN ON PLANS AT NO ADDITIONAL COST TO OWNER.

THE CONTRACTOR SHALL NOTIFY ALL UTILITY COMPANIES IN THE AREA A MINIMUM OF 48

HOURS PRIOR TO COMMENCING WORK IN ANY RIGHT-OF- WAY OR EXISTING EASEMENT.

THE CONTRACTOR SHALL CONTACT THE UTILITY COORDINATING COMMITTEE AT (713)

223-4567, 1-800-245-4545 48 HOURS PRIOR TO COMMENCING CONSTRUCTION.
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Tiki Island - Traffic Control Narrative

Typical Traffic Control Plan Narrative

GENERAL STATEMENT - FOR ALL STREETS

COMPLETE PHASE I AND PHASE II OF ONE STREET BEFORE MOVING ON THE NEXT STREET.

COMPLETE PROJECT IN CHRONOLOGICAL ORDER ACCORDING TO THE SEGMENT NUMBERS.

PHASE I - FOR ALL STREETS

· CONTRACTOR TO INSTALL ADVANCED WARNING SIGNS AND INSTALL ALL TRAFFIC CONTROL

DEVICES AS PER THE LATEST REVISION OF THE TEXAS MANUAL ON UNIFORM TRAFFIC

CONTROL DEVICES (TMUTCD).

· CONTRACTOR SHALL MAINTAIN ACCESS TO RESIDENTIAL AND COMMERCIAL PROPERTIES

ADJACENT TO AND IN THE WORK AREAS AT ALL TIMES. CONTRACTOR SHALL MAINTAIN

VEHICULAR ACCESS TO ALL DRIVEWAYS AT ALL TIMES. CONTRACTOR SHALL CONSTRUCT

TEMPORARY DRIVEWAYS FOR ACCESS AS NECESSARY AT NO COST TO THE PROJECT.

· CONTRACTOR TO CONSTRUCT BOTH PHASES OF EACH SEGMENT BEFORE MOVING TO THE

NEXT SEGMENT.

· CONTRACTOR SHALL USE STREET LIGHT TCP DETAIL SHEET 10 TO HALF OF THE PROPOSED

PAVEMENT IN 1,000 LF SEGMENTS.

· CONTRACTOR WILL CONDUCT CONSTRUCTION AS A MOBILE OPERATION IN 1000 LF SEGMENTS

· CONTRACTOR SHALL USE HIGH EARLY STRENGTH CONCRETE FOR ALL INTERSECTIONS. SEE

THE CITY OF HOUSTON DETAIL “TCP TYPICAL 3-WAY INTERSECTION

PHASE 1-3” DRAWINGS 01512-06 TO 01512-08.

· CONTRACTOR SHALL OPEN ALL CLOSED ROADS DURING NON-WORKING HOURS. CONTRACTOR

IS RESPONSIBLE FOR TRAFFIC SAFETY AND SHALL ADEQUATELY AND SAFELY COVER AND/OR

BACKFILL TRENCH OR OTHER EXCAVATIONS, IF ANY, PRIOR TO OPENING ROADS TO TRAFFIC.

PHASE II - FOR ALL STREETS

· CONTRACTOR SHALL MAINTAIN ALL ADVANCE WARNING SIGNS AND TRAFFIC CONTROL

DEVICES.

· CONTRACTOR TO CONSTRUCT BOTH PHASES OF EACH SEGMENT BEFORE MOVING TO THE

NEXT SEGMENT.

· CONTRACTOR SHALL USE STREET LIGHT TCP DETAIL SHEET 10 TO HALF OF THE PROPOSED

PAVEMENT IN 1,000 LF SEGMENTS.

· CONTRACTOR SHOULD COMPLETE CONSTRUCTION OF ONE STREET COMPLETELY BEFORE

MOVING ON TO ANOTHER STREET.

· CONTRACTOR WILL CONDUCT CONSTRUCTION AS A MOBILE OPERATION IN 1000 LF SEGMENTS.

· CONTRACTOR SHALL USE HIGH EARLY STRENGTH CONCRETE FOR ALL INTERSECTIONS. SEE

THE CITY OF HOUSTON DETAIL “TCP TYPICAL 3-WAY INTERSECTION

PHASE 1-3” DRAWINGS 01512-06 TO 01512-08.

· CONTRACTOR SHALL OPEN ALL CLOSED ROADS DURING NON-WORKING HOURS. CONTRACTOR

IS RESPONSIBLE FOR TRAFFIC SAFETY AND SHALL ADEQUATELY AND SAFELY COVER AND/OR

BACKFILL TRENCH OR OTHER EXCAVATIONS, IF ANY, PRIOR TO OPENING ROADS TO TRAFFIC.

· CONTRACTOR CAN ONLY WORK ON ONE STREET AT A TIME AT ALL TIMES.
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06

TRAFFIC CONTROL PLAN 2 OF 2

0 150' 300'

GRAPHIC SCALE 1"=150'

SEGMENT 10

443 FT

SEGMENT 9

269 FT

SEGMENT 3

801 FT

SEGMENT 2

1000 FT

SEGMENT 1

640 FT

S

E

G

M

E

N

T

 

4

1

0

0

0

 

F

T

SEGMENT 5

794 FT

SEGMENT 6

515 FT

SEGMENT 8

505 FT

SEGMENT 7

505 FT

NOTE:

· CONSTRUCTION OF ROADWAY SHALL BE

ONLY 1000 FEET AT A TIME.

· COMPLETE BOTH PHASES OF ONE STREET

BEFORE MOVING TO THE NEXT STREET.
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TCP TYPICAL 3-WAY

INTERSECTION PHASE 2 OF 3
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TCP TYPICAL 3-WAY

INTERSECTION PHASE 3 OF 3
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0 20' 40'

GRAPHIC SCALE 1"=20'

10

TRAFFIC CONTROL PLAN DETAIL

SHEET

NOTES:

1. TYPICAL ONE-LANE CLOSURE

PLAN FOR  ALL STREETS

2. RELOCATE AND RESTORE

EXISTING MAILBOXES.

120' 120' 120'

PORTABLE

LIGHT

120'120'120'

PORTABLE

LIGHT
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5

1
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120'120'120'

PORTABLE

LIGHT
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7
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120' 120' 120'
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7

6

5

1
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0 40' 80'

GRAPHIC SCALE 1"=40'

11

DRAINAGE AREA MAP

SHEET 1 OF 5

 LEGEND:

EXISTING SHEET FLOW
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DRAINAGE AREA MAP
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DRAINAGE AREA MAP

SHEET 4 OF 5
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EXISTING SHEET FLOW
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DRAINAGE AREA MAP

SHEET 5 OF 5

 LEGEND:

EXISTING SHEET FLOW
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DRIVEWAY SHEET 1 OF 5
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4
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6 7

8

9

10

11

12

13
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16

17

18

19
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22
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26 27

28

29
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31
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33

#

LEGEND

DRIVEWAY NUMBER

NOTE:  LIMIT DRIVEWAY

RECONSTRUCTION TO 4'

FROM ROADWAY.
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NOTE:  LIMIT DRIVEWAY

RECONSTRUCTION TO 4'

FROM ROADWAY.

SURVEYOR WILL CONFIRM IF

THIS ROW EXIST .

(SINCE THERE IS NO STREET)
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EXISTING MAILBOXES.
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PARADISE DR BEGIN TO 5+00

PLAN AND PROFILE

NOTES:

1. WATER LINE LOCATED IN

VICINITY

2. CONTRACTOR TO

REPLACE AND RELOCATE

EXISTING MAILBOXES

7" CONCRETE

OVER 8" BASE
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DRIVEWAY NUMBERS

3+57.56 11.22' LT E/R

4+34.24 11.00' LT E/R
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PLAN AND PROFILE

10+00 11+00 12+00 13+00 14+00 15+00

12

10

8

6

4

2

0

-2

-4

12

10

8

6

4

2

0

-2

-4

NOTES:

1. WATER LINE LOCATED IN

VICINITY

2. CONTRACTOR TO

REPLACE AND RELOCATE

EXISTING MAILBOXES

7" CONCRETE

OVER 8" BASE

EXISTING LIFT

STATION

WARNING

78

79

75 DRIVEWAY NUMBERS

 LEGEND

12+81.39 11.14' LT E/R

13+57.22 11.11' LT E/R

14+95.23 10.72' RT E/R

09/21/2020

P-3997



18+45

15+00

16+00

17+00

18+00

19+00

19+70

STA 15+21.28 36.96 RT

ELEV = 5.00'

STA 15+43.26 37.89 RT

ELEV = 5.20'

R25'

R25'

STA 16+13.07 40.24 LT

ELEV = 6.30'

STA 16+35.07 40.13 LT

ELEV = 6.30'

15+08.08 PT

2
2
'

STA:18+78.21

OFF:11.00'L

STA:19+14.62

OFF:21.05'L

MATCH EXIST PVMT

STA:19+20.74

OFF:8.53'R

MATCH EXIST PVMT

R25'

R25'

R100'

R500'

STA:18+71.15

OFF:11.04'R

22'

17.72'

22'

10'

10.01'

+0.07% -0.12% +0.17%
-0.32%

+0.00%

S
T

A
:
1
5
+

0
0

E
L
E

V
:
6
.
2
0

S
T

A
:
1
5
+

2
0

E
L
E

V
:
6
.
2
1

S
T

A
:
1
5
+

4
0

E
L
E

V
:
6
.
2
3

S
T

A
:
1
5
+

6
0

E
L
E

V
:
6
.
2
4

S
T

A
:
1
5
+

8
0

E
L
E

V
:
6
.
2
5

S
T

A
:
1
6
+

0
0

E
L
E

V
:
6
.
2
7

S
T

A
:
1
6
+

2
0

E
L
E

V
:
6
.
2
7

S
T

A
:
1
6
+

4
0

E
L
E

V
:
6
.
2
7

S
T

A
:
1
6
+

6
0

E
L
E

V
:
6
.
2
7

S
T

A
:
1
6
+

8
0

E
L
E

V
:
6
.
2
7

S
T

A
:
1
7
+

0
0

E
L
E

V
:
6
.
2
7

S
T

A
:
1
7
+

2
0

E
L
E

V
:
6
.
2
4

S
T

A
:
1
7
+

4
0

E
L
E

V
:
6
.
2
2

S
T

A
:
1
7
+

6
0

E
L
E

V
:
6
.
2
0

S
T

A
:
1
7
+

8
0

E
L
E

V
:
6
.
1
7

S
T

A
:
1
8
+

0
0

E
L
E

V
:
6
.
1
5

S
T

A
:
1
8
+

2
1

E
L
E

V
:
6
.
1
9

S
T

A
:
1
8
+

4
0

E
L
E

V
:
6
.
2
2

S
T

A
:
1
8
+

6
0

E
L
E

V
:
6
.
2
5

S
T

A
:
1
8
+

8
0

E
L
E

V
:
6
.
2
9

S
T

A
:
1
9
+

0
0

E
L
E

V
:
6
.
3
2

S
T

A
:
1
9
+

2
0

E
L
E

V
:
6
.
2
6

S
T

A
:
1
9
+

4
0

E
L
E

V
:
6
.
1
9

S
T

A
:
1
9
+

6
0

E
L
E

V
:
6
.
1
3

E
L

E
V

 
=

 
6

.
2

2
'

E
L

E
V

 
=

 
6

.
3

0
'

0 20' 40'

GRAPHIC SCALE 1"=20'

55

G.G.

J.I.

C.B.

J.I.

N/A

08/26/20

35

PARADISE DR 15+00 TO END

PLAN AND PROFILE

15+00 16+00 17+00 18+00 19+00 20+00

12

10

8

6

4

2

0

-2

-4

12

10

8

6

4

2

0

-2

-4

NOTES:

1. WATER LINE LOCATED IN

VICINITY

2. CONTRACTOR TO

REPLACE AND RELOCATE
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7" CONCRETE

OVER 8" BASE
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7" CONCRETE

OVER 8" BASE
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HAWAII DR 10+50 TO END PLAN

AND PROFILE

11+00 12+00 13+00 14+00 15+00

NOTES:

1. WATER LINE LOCATED IN

VICINITY

2. CONTRACTOR TO

REPLACE AND RELOCATE

EXISTING MAILBOXES

3. PLACE PROJECT SIGN

APPROXIMATELY 500 FT

EAST OF HAWAII DRIVE

AT THE NORTHWEST

CORNER OF THE BORA

BORA AND TIKI DRIVE

INTERSECTION WITHIN

THE STREET RIGHT OF

WAY. SEE SHEET 55 OF 55

FOR PROJECT SIGN

DETAILS.

7" CONCRETE

OVER 8" BASE

69

70

71

72

10+84.88 32.27' LT E/R

10+75.28 5.38' LT E/R

11+12.94 11.00' RT E/R

11+50.71 11.00' RT E/R

R50'

R90'

STA: 13+98.20

OFF: 21.15' R

MATCH EXIST PVMT

STA: 13+95.23

OFF: 15.95' L

MATCH EXIST PVMT

STA: 13+71.03

OFF: 11.00' L

STA: 13+56.93

OFF 11.00' R
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LANAI DR BEGIN TO 6+00 PLAN

AND PROFILE
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NOTES:

1. WATER LINE LOCATED IN

VICINITY

2. CONTRACTOR TO

REPLACE AND RELOCATE

EXISTING MAILBOXES

7" CONCRETE

OVER 8" BASE

BACKFILL PAVEMENT EDGES

WITH CEMENT STABILIZED

SAND TO EXIST ROADWAY

BACKFILL PAVEMENT EDGES

WITH CEMENT STABILIZED

SAND TO EXIST ROADWAY

R
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'

R34.5'

R34.5'

34
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2+62.53 11.00' LT E/R

2+62.53 11.00' RT E/R

2+35.+91 23.55' LT E/R

2+35.91 23.55' RT E/R

4+51.51 11.00' LT E/R

4+55.04 11.00' RT E/R

5+23.52 11.00' LT E/R

5+27.43 11.00' RT E/R

5+02.56 38.58' RT E/R

4+79.91 33.42' RT E/R

4+76.51 36.43' LT E/R

4+98.52 35.57' LT E/R

LIMITS OF BACKFILL

LIMITS OF BACKFILL
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LANAI DR 6+00 TO 10+00 PLAN
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NOTES:

1. WATER LINE LOCATED IN

VICINITY

2. CONTRACTOR TO

REPLACE AND RELOCATE

EXISTING MAILBOXES

7" CONCRETE

OVER 8" BASE

BACKFILL PAVEMENT EDGES

WITH CEMENT STABILIZED

SAND TO EXIST ROADWAY

BACKFILL PAVEMENT EDGES

WITH CEMENT STABILIZED

SAND TO EXIST ROADWAY

38

39
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49

8+06.54 11.00' LT E/R

7+96.22 11.00' RT E/R

8+78.82 11.00' LT E/R

8+68.36 11.00' RT E/R

8+43.40 34.46' RT E/R

8+21.17 37.54' RT E/R

8+53.92 38.21' LT E/R

8+31.44 33.79' LT E/R

LIMITS OF BACKFILL

LIMITS OF BACKFILL
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LANAI DR 10+00 TO END PLAN
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1. WATER LINE LOCATED IN

VICINITY

2. CONTRACTOR TO

REPLACE AND RELOCATE

EXISTING MAILBOXES

7" CONCRETE

OVER 8" BASE

42 43

50

11+60.36 11.00' LT E/R

11+37.21 11.00' RT E/R

11+82.99 26.11' LT E/R

11+61.47 11.00' RT E/R
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1. WATER LINE LOCATED IN
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2+53.85 11.00' RT E/R

2+27.50 23.23' LT E/R

2+27.50 23.23' RT E/R
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D = 009°40'35"
L = 51.17'

℄ CURVE DATA
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