THE COUNTY OF GALVESTON

RUFUS G. CROWDER, CPPO, CPPB COUNTY COURTHOUSE GWEN MCLAREN, CPPB
PURCHASING AGENT 722 Moody (21°* Street) ASST. PURCHASING AGENT
Fifth (5") Floor

GALVESTON, TEXAS 77550
(409) 770-5371

June 21, 2016

Ricardo M. Lopez

Lopez Utilities Contractor, LLC
715 Minnesota

South Houston, TX 77587

Re: RFP #B161009A Moore’s Addition Water & Sewer Facilities
Contract #CM16520

Dear Mr. Lopez,
At our regular meeting of the Galveston County Commissioners’ Court on June 21, 2016, your company
was awarded the contract associated with RFP #B161009A Moore’s Addition Water & Sewer Facilities.
Prior to receiving the notification to proceed, please forward all required documents as requested per the
bid or proposal conditions.
Invoices are to be sent to the following address:
Galveston County Auditor’s Office
P.O. Box 1418
Galveston, Texas 77553

If you have any questions, please feel free to call.

CONGRATULATIONS and we look forward to doing business with your company!

der, CPPO, CPPB
Purchasing Agent
Galveston County



RFP #B161009A
OPEN: 05/31/2016
TIME: 2:00 P.M.

REQUEST FOR PROPOSAL SHEET
MOORE’S ADDITION WATER AND SEWER FACILITIES
GALVESTON COUNTY, TX

VENDOR: PM Construction & Rehab LLC

BID BOND: X

ADDENDA: #1 X #2 X #3 X #a X

WATERLINE REHABILITATION:

TOTAL AMOUNT BASE ITEMS ' 1,387,545.00

TOTAL AMOUNT SUPPLEMENTARY ITEMS 71,850.00

TOTAL AMOUNT BASE BID AND SUPPLEMENTARY ITEMS 1,459,395.00

SANITARY SEWER REHABILITATION:

TOTAL AMOUNT BASE ITEMS 831,180.00

TOTAL AMOUNT SUPPLEMENTARY ITEMS 53,700.00

TOTAL AMOUNT BASE BID AND SUPPLEMENTARY ITEMS 884,880.00
GRAND TOTAL

WATER REHABILITATION & SANITARY SEWER REHABILITATION 2,344,275.00




RFP #B161009A
OPEN: 05/31/2016
TIME: 2:00 P.M.

REQUEST FOR PROPOSAL SHEET
MOORE’S ADDITION WATER AND SEWER FACILITIES
GALVESTON COUNTY, TX

VENDOR: T Construction LLC

BIDBOND: __ X

ADDENDA: #1 X #2 X #3 X #a X

WATERLINE REHABILITATION:

TOTAL AMOUNT BASE ITEMS 1,487,078.00

TOTAL AMOUNT SUPPLEMENTARY ITEMS 81,825.00

TOTAL AMOUNT BASE BID AND SUPPLEMENTARY ITEMS 1,568,903.00

SANITARY SEWER REHABILITATION:

TOTAL AMOUNT BASE ITEMS 746,254.00

TOTAL AMOUNT SUPPLEMENTARY ITEMS 59,050.00

TOTAL AMOUNT BASE BID AND SUPPLEMENTARY ITEMS 305,304.00
GRAND TOTAL

WATER REHABILITATION & SANITARY SEWER REHABILITATION 2347,207.00




RFP #B161009A
OPEN: 05/31/2016
TIME: 2:00 P.M.

REQUEST FOR PROPOSAL SHEET
MOORE’S ADDITION WATER AND SEWER FACILITIES
GALVESTON COUNTY, TX

VENDOR: Lopez Utilities Conractor, LLC

BIDBOND; X

ADDENDA: #1 X w X 43 X 4o X

WATERLINE REHABILITATION:

TOTAL AMOUNT BASE ITEMS 1,338,185.00

TOTAL AMOUNT SUPPLEMENTARY ITEMS 66,025.00

TOTAL AMOUNT BASE BID AND SUPPLEMENTARY ITEMS 1,404,210.00

SANITARY SEWER REHABILITATION:

TOTAL AMOUNT BASE ITEMS 823,045.00

TOTAL AMOUNT SUPPLEMENTARY ITEMS 50,250.00

TOTAL AMOUNT BASE BID AND SUPPLEMENTARY ITEMS 873,295.00
GRAND TOTAL

WATER REHABILITATION & SANITARY SEWER REHABILITATION 2,277,505.00




RFP #B161009A
OPEN: 05/31/2016
TIME: 2:00 P.M.

REQUEST FOR PROPOSAL SHEET
MOORE’S ADDITION WATER AND SEWER FACILITIES

GALVESTON COUNTY, TX

VENDOR: E.P. Brady LTD

BIDBOND: X

ADDENDA:  #1 #2 #3 #4

WATERLINE REHABILITATION:
TOTAL AMOUNT BASE ITEMS 1,886,984.50
TOTAL AMOUNT SUPPLEMENTARY ITEMS 72,025.00
TOTAL AMOUNT BASE BID AND SUPPLEMENTARY ITEMS 1,959,009.50

SANITARY SEWER REHABILITATION:

TOTAL AMOUNT BASE ITEMS 727.366.50

TOTAL AMOUNT SUPPLEMENTARY ITEMS 65,500.00

TOTAL AMOUNT BASE BID AND SUPPLEMENTARY ITEMS 792,866.50
GRAND TOTAL

WATER REHABILITATION & SANITARY SEWER REHABILITATION 2,751,876.00




RFP #B161009A
OPEN: 05/31/2016
TIME: 2:00 P.M.

REQUEST FOR PROPOSAL SHEET
MOORE’S ADDITION WATER AND SEWER FACILITIES
GALVESTON COUNTY, TX

VENDOR: Calco Contracting, LTD

BID BOND: _X

ADDENDA: #1_X #2__ X #3_X #4_X

WATERLINE REHABILITATION:

TOTAL AMOUNT BASE ITEMS 1,273,355.00

TOTAL AMOUNT SUPPLEMENTARY ITEMS 79,275.00

TOTAL AMOUNT BASE BID AND SUPPLEMENTARY ITEMS 1,352,630.00

SANITARY SEWER REHABILITATION:

TOTAL AMOUNT BASE ITEMS 1,270,638.00

TOTAL AMOUNT SUPPLEMENTARY ITEMS 91,960.00

TOTAL AMOUNT BASE BID AND SUPPLEMENTARY ITEMS 1,362,598.00
GRAND TOTAL

WATER REHABILITATION & SANITARY SEWER REHABILITATION 2,715,228.00




RFP #B161009A
OPEN: 05/31/2016
TIME: 2:00 P.M.

REQUEST FOR PROPOSAL SHEET
MOORE’S ADDITION WATER AND SEWER FACILITIES
GALVESTON COUNTY, TX

VENDOR: Meiners Construction LLC

BIDBOND: X

ADDENDA:  #1_X w2 X #3_ X #a X

WATERLINE REHABILITATION:

TOTAL AMOUNT BASE ITEMS 1.596,620.50

TOTAL AMOUNT SUPPLEMENTARY ITEMS 75,300.00

TOTAL AMOUNT BASE BID AND SUPPLEMENTARY ITEMS 1,671,920.50

SANITARY SEWER REHABILITATION:

TOTAL AMOUNT BASE ITEMS 960,075. 25

TOTAL AMOUNT SUPPLEMENTARY ITEMS 70,050.00

TOTAL AMOUNT BASE BID AND SUPPLEMENTARY ITEMS 1,030,125.25
GRAND TOTAL

WATER REHABILITATION & SANITARY SEWER REHABILITATION 2,702,045.75



RFP #B161009A
OPEN: 05/31/2016
TIME: 2:00 P.M.

REQUEST FOR PROPOSAL SHEET
MOORE’S ADDITION WATER AND SEWER FACILITIES
GALVESTON COUNTY, TX

VENDOR: Horseshoe Construction, Inc.

BID BOND: _ X

ADDENDA: #1_X #2_X #3_X #4 _X

WATERLINE REHABILITATION:

TOTAL AMOUNT BASE ITEMS 1,538,940.75

TOTAL AMOUNT SUPPLEMENTARY ITEMS 77,287.50

TOTAL AMOUNT BASE BID AND SUPPLEMENTARY ITEMS 1,616,228.25

SANITARY SEWER REHABILITATION:

TOTAL AMOUNT BASE ITEMS 1,011,045.00

TOTAL AMOUNT SUPPLEMENTARY ITEMS 72,525.00

TOTAL AMOUNT BASE BID AND SUPPLEMENTARY ITEMS 1,083,570.00
GRAND TOTAL

WATER REHABILITATION & SANITARY SEWER REHABILITATION 2,699,798.25




RFP #B161009A
OPEN: 05/31/2016
TIME: 2:00 P.M.

REQUEST FOR PROPOSAL SHEET
MOORE’S ADDITION WATER AND SEWER FACILITIES
GALVESTON COUNTY, TX

VENDOR: Nerie Construction LLC

BIDBOND: __ X

ADDENDA: #1 X #2 X #3 X #4 X

WATERLINE REHABILITATION:

TOTAL AMOUNT BASE ITEMS 1,615,355.00

TOTAL AMOUNT SUPPLEMENTARY ITEMS 73,300.00

TOTAL AMOUNT BASE BID AND SUPPLEMENTARY ITEMS ..168,655.00

SANITARY SEWER REHABILITATION:

TOTAL AMOUNT BASE ITEMS 686.940.00
TOTAL AMOUNT SUPPLEMENTARY ITEMS 65,500.00
TOTAL AMOUNT BASE BID AND SUPPLEMENTARY ITEMS 752,440.00

GRAND TOTAL

WATER REHABILITATION & SANITARY SEWER REHABILITATION 2,441,095.00



BID #: B161009A
OPEN DATE: 05/21/2016
TIME: 2:00 P.M.

COUNTY OF GALVESTON
SPECIFICATIONS AND CONTRACT DOCUMENTS

MOORE’S ADDITION

WATERLINE REHABILITATION
&
SANITARY SEWER REHABILITATION

GLO CONTRACT NO. 13-465-000-7974
PROJECT NO. P21462 & P21466

LJA PROJECT NO. E224-0010 & E224-0020
MAY, 2016

LJA ENGINEERING, INC. FRN F-1386

Engineer
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BID #: B161009A
OPEN DATE: 05/21/2016
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BID #: B161009%A
OPEN DATE: 05/21/2016
TIME: 2:00 P.M.

SECTION |
Invitation to Bid

Instruction to Bidders for Construction



BID #: B161009A
OPEN DATE: 05/21/2016
TIME: 2:00 P.M.

GALVESTON COUNTY — MOORE’S ADDITION WATERLINE REHABILITATION
& SANITARY SEWER REHABILITATION
GALVESTON COUNTY, TEXAS
The County of Galveston solicits bids on the following project funded through the Texas General Land Office, contract
number 12-403-005-7975, Hurricane lke disaster recovery program funds.

Contract to furnish labor, equipment, materials and incidentals as required for:
Bid #8161009A, Galveston County — Moore’s Addition Waterline Rehabilitation & Sanitary Sewer
Rehabilitation

Davis-Bacon rates will apply under this disaster recovery program.

Sealed bids in sets of seven, (one (1) original and six (6) copies) will be received in the office of the County
Purchasing Agent, until 2:00 PM on 05/21/2016 and opened immediately in that office in the presence of the County
Auditor and the Purchasing Agent. Bidders are specifically advised that any bid delivered after this time will be
returned unopened.

Submitted bids will be publicly opened on 05/21/2016 at 2:00 PM in the Purchasing Agent's office located in the
Galveston County Courthouse, 722 Moody Avenue (21%t St), Fifth (5%) Floor, Galveston, Texas 77550, (409) 770-

5372 www.co.galveston. tx.us/Purchasing/BidListing .

All bids must be marked on the outside of the envelope:
Bid #B161009A, Galveston County — Moore’s Addition Waterline Rehabilitation & Sanitary Sewer
Rehabilitation

A non-mandatory pre-bid conference will be held on Thursday, May 5, 2016 at 10:00 a.m. in the Galveston
County Purchasing Department located in the Galveston County Courthouse, 722 Moody Avenue (215 St),
Fifth (5") Floor, Galveston, Texas 77550.

Bidder's name and return address should be on the outside of the envelope.

Plans and specifications may be obtained from the office of LJA Engineering, Inc., 11821 East Freeway, Suite 360,
Houston, TX 77029, 713-450-1300 or http://www.galvestoncountytx.gov/pu/Pages/OpenSolicitations.aspx or

https://www.civcastusa.com/

A $150.00 non-refundable deposit shall be required for each set of plans and specifications. Bids will be completed
on the forms and proposal sheets provided.

Each bid must be accompanied by a Cashier's Check or acceptable Bidder's Bond in the amount of 5% of bid
as a guarantee that, if awarded the contract, within thirty (30) days from the date of bid opening, the bidder
will enter into a contract and execute Performance and Payment Bonds statutorily required for public works
projects. The county intends to award a contract within sixty (60) days.

Commissioners' Court reserves the right to waive any informality and to reject any and all bids, and to accept bid or
bids which, in its opinion, is most advantageous to the County.

Rufus G. Crowder, CPPO CPPB
Purchasing Agent
Galveston County



INSTRUCTION TO BIDDERS
FOR CONSTRUCTION

1. Use of Separate Bid Forms

These contract documents include a complete set of bid and contract forms which are for the
convenience of the bidders and are not to be detached from the contract document, completed or
executed. Separate bid forms are provided for your use.

2. Interpretations or Addenda

No oral interpretations will be made to any bidder. Each request for an interpretation shall be made in
writing to the Grant Recipient or engineer no less than seven (7) days prior to the bid opening. Each
interpretation made will be in the form of an Addendum to the contract documents and will be
distributed to all parties holding contract documents no less than five (5) days prior to the bid opening.
It is, however, the bidder's responsibility to make inquiry as to any addenda issued. All such addenda
shall become part of the contract documents and all bidders shall be bound by such addenda, whether
or not received by the bidders.

3. Inspection of Site

Each bidder should visit the site of the proposed work and fully acquaint himself with the existing
conditions there and should fully inform himself as to the facilities involved, the difficulties and
restrictions attending the performance of the contract. The bidder should thoroughly examine and
familiarize himself with the drawings, technical specifications and all other contract documents. The
contractor by the execution of the contract shall in no way be relieved of any obligation under it due to
his failure to receive or examine any form or legal document or to visit the site or acquaint himself with
the conditions there existing. The city/county will be justified in rejecting any claim based on lack of
inspection of the site prior to the bid.

4. Alternate bid items

No alternate bids or bid items will be considered unless they are specifically requested by the technical
specifications.

5. Bids

a.  All bids must be submitted on the forms provided and are subject to all requirements of
the Contract Documents, including the Drawings.

b. Al bids must be regular in every respect and no interlineation, excisions or special
conditions may be made or included by the bidder.

c. Bid documents, including the bid, the bid bond, and the statement of bidders'
qualifications shall be sealed in an envelope and clearly labeled with the words "Bid
Documents”, the project number, name of bidder and the date and time of bid opening.

d.  The Grant Recipient may consider as irregular any bid on which there is an alteration of
or departure from the bid form and, at its option, may reject any irregular bid.

2009 TxCDBG Project Implementation Manual Appendix K 1



e.  If a contract is awarded, it will be awarded to a responsible bidder on the basis of the
lowest/best bid and the selected alternate bid items, if any. The contract will require the
completion of the work in accordance with the contract documents.

B. Bid Modifications Prior to Bid Qpening

a.  Any bidder may modify his bid by telegraphic communication at any time prior to the
scheduled closing time for receipt of bids, provided such telegraphic communication is
received by the Grant Recipient prior to the closing time, and provided further, the Grant
Recipient is satisfied that a written confirmation of the telegraphic modification over the
signature of the bidder was mailed prior to the closing time. The telegraphic
communication should not reveal the bid price but should provide the addition,
subtractions or other modifications so that the final prices or terms will not be known by
the Grant Recipient until the sealed bid is open. [f written confirmation is not received
within two (2) days from the closing time, no consideration will be given to the telegraphic
modification.

b.  Likewise, any bidder may modify a bid by submitting a supplemental bid in person prior to
the scheduled closing time for receipt of bids. Such supplemental bid should mention
only additions or subtractions to the original bid so as to not reveal the final prices or
terms to the Grant Recipient until the sealed bid is open.

7. Bid Bond
a. A bid bond in the amount of 5% of the bid issued by an acceptable surety shall be

submitted with each bid. A certified check or bank draft payable to the Grant Recipient or
negotiable U.S. Government Bonds (as par value) may be submitted in lieu of the Bid

Bond.
b.  The bid bond or its comparable, will be returned to the bidder as soon as practical after
the opening of the bids.
8. Statement of Bidders Qualifications

Each bidder shall submit on the form furnished for that purpose a statement of the bidder's
qualifications. The Grant Recipient shall have the right to take such steps as it deems
necessary to determine the ability of the bidder to perform his obligations under the contract,
and the bidder shall furnish the Grant Recipient all such information and data for this purpose as
it may request. The right is reserved to reject any bid where an investigation of the available
data does not satisfy the Grant Recipient that the bidder is qualified to carry out properly the
terms of the contract.

9. Unit Price

The unit price for each of the several items in the bid shall include its pro rata share of overhead
so that the sum of the products obtained by multiplying the quantity shown for each item by the
unit price bid represents the total bid. Any bid not conforming to this requirement may be
rejected as informal. Special attention is drawn to this condition, as the unit prices will be used
to determine the amount of any change orders resulting from an increase or decrease in
quantities.

2008 TxCDBG Project Implementation Manual Appendix K 2



10.  Corrections:
Erasures or other corrections in the bid must be noted over the signature of the bidder.

11. Time for Beceiving Bids

Bids received prior to the advertised hour of opening shall be kept securely sealed. The officer
appointed to open the bids shall decide when the specified time has arrived and no bid received
thereafter will be considered; except that when a bid arrives by mail after the time fixed for opening, but
before the reading of all other bids is completed, and it is shown to the satisfaction of the Grant
Recipient that the late arrival of the bid was solely due to delay in the mail for which the bidder was not
responsible, such bid will be received and considered.

12. Opening of Bids

The Grant Recipient shall, at the time and place fixed for the opening of bids, open each bid and
publicly read it aloud, irrespective of any irregularities therein. Bidders and other interested individuals
may be present.

13. Withdrawal of Bids

Bidder may withdraw the bid before the time fixed for the opening of bids, by communicating his
purpose in writing to the locatliy. Upon receipt fo such notice, the unopened bid will be returned to the
bidder. The bid guaranty of any bidder withdrawing his bid will be returned promptly.

14. Award of Contract/Rejection of Bids

a.  The contract will be awarded to the responsive, responsible Bidder submitting the
lowest/best bid. The bidder selected will be notified at the earliest possible date. The
Grant Recipient reserves the right to reject any or all bids and to waive any informality in
bids received where such rejection or waiver is in its interest.

b.  The Grant Recipient reserves the right to consider as unqualified to do the work any
bidder who does not habitually perform with his own forces the major portions of the
work involved in construction of the improvements embraced in this contract.

15. Execution of Agreement/Performance and Payment Bonds

a. Performance and Payment Bonds, Requires all prime contractors which enter into a
formal contract in excess of $25,000 with the State, any department, board, agency,
municipality, county, school district or any division or subdivision thereof, to obtain a
Payment Bond in the amount of the contract before commencing with work and a
performance bond for public works contracts in excess of $100,000.

b. The failure of the successful bidder to execute the agreement and supply the required
bonds within ten (10) days after the prescribed forms are presented for signature, or
within such extended period as the Grant Recipient may grant, shall constitute a default
and the Grant Recipient may, at its option either award the contract to the next lowest
responsible bidder, or re-advertise for bids. In either case, the Grant Recipient may
charge against the bidder the difference between the amount of the bid, and the
amount for which a contract is subsequently executed irrespective of whether this
difference exceeds the amount of the bid bond. If a more favorable bid is received

2009 TxCDBG Project Implementation Manual Appendix K 3



through re-advertisement, the defaulting bidder shall have no claim against the Grant
Recipient for a refund.

16. Wages and Salaries

Attention is particularly called to the requirement of paying not less than the prevailing Davis Bacon
Related Acts (DBRA) wage rates specified in the Contract Documents. These rates are minimums to
be paid during the life of the contract. It is therefore the responsibility of the Bidder to inform
themselves as to local labor conditions.

17. Equal Employment Opportunity

Attention is called to the requirements for ensuring that employees and applicants for employment
are not discriminated against because of their race, color, creed, sex, gender, or national origin.

2009 TxCDBG Project Implementation Manual Appendix K 4



BID #: B161009A
OPEN DATE: 05/21/2016
TIME: 2:00 P.M.

SECTION Il

General Contract Conditions
Bid Proposal

Contract Award



BID #: B161009A
OPEN DATE: 05/21/2016
TIME: 2:00 P.M.

GENERAL CONTRACT CONDITIONS

1. Contract and Contract Documents

(a) The project to be constructed pursuant to this contract will be financed with assistance from the
CDBG and is subject to all applicable Federal and State laws and regulations.

(b) The Plans, Specifications and Addenda, hereinafter enumerated in Paragraph 1 of the Supplemental
General Conditions shall form part of this contract and the provisions thereof shall be as binding upon
the parties hereto as if they were herein fully set forth.

2. Definitions

Whenever used in any of the contract Documents, the following meanings shall be given to the terms
here in defined:

(a) The term "Contract” means the Contract executed between the Galveston County, hereinafter
called the Owner and (Name of Construction Co.), hereinafter called Contractor, of which these
GENERAL CONDITIONS, form a part.

(b) The term "Project Area" means the area within which are the specified Contract limits of the
Improvements contemplated to be constructed in whole or in part under this contract.

(c) The term "Engineer" means LJA Engineering, Inc., Engineer in charge, serving the Owner with
architectural or engineering services, his successor, or any other person or persons, employed by
the Owner for the purpose of directing or having in charge the work embraced in this Contract.

(d) The term "Contract Documents” means and shall include the following: Executed Contract,
Addenda (if any), Invitation for Bids, Instructions to Bidders, Signed Copy of Bid, General
Conditions, Special Conditions, Technical Specifications, and Drawings (as listed in the Schedule
of Drawings).

3. Supervision By Contractor

(a) Except where the Contractor is an individual and gives his personal supervision to the work, the
Contractor shall provide a competent superintendent, satisfactory to the Local Public Agency and
the Engineer, on the work at all times during working hours with full authority to act for him. The
Contractor shall also provide an adequate staff for the proper coordination and expediting of his
work.

(b) The Contractor shall lay out his own work and he shall be responsible for all work executed by him
under the Contract. He shall verify all figures and elevations before proceeding with the work and
will be held responsible for any error resulting from his failure to do so.



i

BID #: B161009A
OPEN DATE: 05/21/2016
TIME: 2:00 P.M.
4, Subcontracts

(a) The Contractor shall not execute an agreement with any subcontractor or permit any subcontractor
to perform any work included in this contract until he has verified the subcontractor as eligible to
participate in federally funded contracts.

(b) No proposed subcontractor shall be disapproved by the city/county except for cause.

(c) The Contractor shall be as fully responsible to the city/county for the acts and omissions of his
subcontractors, and of persons either directly or indirectly employed by them.

(d) The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the
work and required compliance by each subcontractor with the applicable provisions of the Contract.

(e) Nothing contained in the Contract shall create any contractual relation between any subcontractor
and the Owner.

5. Fitting and Coordination of Work

The Contractor shall be responsible for the proper fitting of all work and for the coordination of the
operations of all trades, subcontractors, or material suppliers engaged upon this Contract.

6. Payments to Contractor

a. Partial Payments

1) The Contractor shall prepare his requisition for partial payment as of the last day of the month
and submit it, with the required number of copies, to the Engineer for his approval. The amount
of the payment due the Contractor shall be determined by adding to the total value of work
completed to date, the value of materials properly stored on the site and deducting (1) five
percent (5%) of the total amount, to be retained until final payment and (2) the amount of all
previous payments. The total value of work completed to date shall be based on the estimated
quantities of work completed and on the unit prices contained in the agreement. The value of
materials properly stored on the site shall be based upon the estimated quantities of such
materials and the invoice prices. Copies of all invoices shall be available for inspection of the
Engineer.

2) Monthly or partial payments made by the Owner to the Contractor are moneys advanced for the
purpose of assisting the contractor to expedite the work of construction. The Contractor shall
be responsible for the care and protection of all materials and work upon which payments have
been made until final acceptance of such work and materials by the Owner. Such payments
shall not constitute a waiver of the right of the Owner to require the fulfillment of all terms of the
Contract and the delivery of all improvements embraced in this Contract complete and
satisfactory to the Owner in all details.

b. Final Payment

1) After final inspection and acceptance by the Owner of all work under the Contract, the
Contractor shall prepare his requisition for final payment which shall be based upon the careful
inspection of each item of work at the applicable unit prices stipulated in the Agreement. The
total amount of the final payment due the Contractor under this contract shall be the amount
computed as described above less all previous payments.



8.

BID #: B161009A

OPEN DATE: 05/21/2016

TIME: 2:00 P.M.

2) The Owner before paying the final estimate, shall require the Contractor to furnish releases or

receipts from all subcontractors having performed any work and all persons having supplied

materials, equipment (installed on the Project) and services to the Contractor, if the Owner

deems it necessary in order to protect its interest. The Owner may, if it deems such action

advisable, make payment in part or in full to the Contractor without requiring the furnishing of

such releases or receipts and any payments made shall in no way impair the obligations of any
surety or sureties furnished under this Contract.

3) Any amount due the Owner under Liquidated Damages, shall be deducted from the final
payment due the contractor.

c. Payments Subject to Submission of Certificates

Each payment to the Contractor by the Owner shall be made subject to submission by the
Contractor of all written certifications required of him and his subcontractors.

d. Withholding Payments

The Owner may withhold from any payment due the Contractor whatever is deemed necessary to
protect the Owner, and if so elects, may also withhold any amounts due from the Contractor to any
subcontractors or material dealers, for work performed or material furnished by them. The
foregoing provisions shall be construed solely for the benefit of the Owner and will not require the
Owner to determine or adjust any claims or disputes between the Contractor and his
subcontractors or material dealers, or to withhold any moneys for their protection unless the Owner
elects to do so. The failure or refusal of the Owner to withhold any moneys from the Contractor
shall in no way impair the obligations of any surety or sureties under any bond or bonds furnished
under this Contract.

Estimated Quantities

This Contract, including the specifications, plans and estimates, is intended to show
clearly all the work to be done and material to be furnished hereunder. The estimated quantities of
the various classes of work to be done and material to be furnished under this contract are
approximate and are to be used as a basis for estimating the probable cost of the work and for
comparing the proposals offered for the work. It is understood and agreed that the actual amount
of work to be done and material to be furnished under this contract may differ somewhat from these
estimates, and that the basis for payment under this contract shall be the plan quantity or actual
amount of such work done whichever is specified. It is further understood that the County does not
guarantee any minimum amount of work under this Contract.

Contractor agrees that it will make no claim for damages, anticipated profits or
otherwise on account of any differences which may be found between the quantities of work
actually done, the material actually furnished under this Contract and the estimated quantities
contemplated and contained in the proposals.

Changes in the Work

(a) The Owner may make changes in the scope of work required to be performed by the Contractor

under the Contract without relieving or releasing the Contractor from any of his obligations under
the Contract or any guarantee given by him pursuant to the Contract provisions, and without
affecting the validity of the guaranty bonds, and without relieving or releasing the surety or sureties
of said bonds. All such work shall be executed under the terms of the original Contract unless it is



BID #: B161009A

OPEN DATE: 05/21/2016
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expressly provided otherwise. Additionally, all such change orders must be approved by the CDBG
staff prior to execution of same.

(b) Except for the purpose of affording protection against any emergency endangering health, life, limb

(c)

or property, the Contractor shall make no change in the materials used or in the specified manner
of constructing and/or installing the improvements or supply additional labor, services or materials
beyond that actually required for the execution of the Contract, unless in pursuance of a written
order from the Owner authorizing the Contractor to proceed with the change. No claim for an
adjustment of the Contract Price will be valid unless so ordered.

It is agreed that Contractor shall perform all Extra Work under the direction of the Owner when
presented with a Written Work Order signed by the Owner: subject, however, to the right of
Contractor to require a written confirmation of such Extra Work Order by the County
Commissioners' Court. It is also agreed that the compensation to be paid Contractor for
performing said Extra Work shall be determined by one or more of the following methods:

Method (a) - By agreed unit prices; or

Method (b) - By agreed lump sum: or

Method (c) - If Neither Method (a) nor Method (b) can be agreed upon before the Extra Work
is commenced, then Contractor shall be paid the "Actual field cost" of the work plus fifteen (15)
percent.

In the event said Extra Work be performed and paid for under Method (c), then the provisions
of this paragraph shall apply and the "actual field cost" is hereby defined to include the cost of all
workmen, such as foremen, timekeepers, merchants, and laborers, and materials, supplies, teams,
trucks, rentals on machinery and equipment for time actually employed or used on such Extra Work
plus actual transportation charges necessarily incurred, if the kind of equipment or machinery is not
already on the job, together with all power, fuel, lubricants, water and similar operating expenses,
also all necessary incidental expenses incurred directly on account of such Extra Work including
Social Security, Old Age Benefits and other payroll taxes, and a ratable proportion of premiums on
Construction and Maintenance Bonds, Public Liability and Property Damage and Workmen's
Compensation, and all other insurance as may be required by any law or ordinance, or directed by
the Owner or by him agreed. The Owner may direct the form in which accounts of the "actual field
cost" shall be kept and may also specify in writing, before the work commences, the method of
doing the work and the type and kind of machinery and equipment to be used, otherwise these
matters shall be determined by Contractor. Unless otherwise agreed upon, the prices for the use
of machinery and equipment shall be determined by using the one hundred (100) percent of the
actual hourly or daily rate (for the time used plus time in moving to and from Job) of the latest
schedule of Equipment Ownership Expense adopted by the Association General Contractors of
America. Where practicable the terms and prices for the use of Machinery and Equipment shall be
incorporated in the Written Extra Work Order. The fifteen (15) percent of the "Actual Field Cost" to
be paid Contractor shall cover and compensate him for his profit, overhead, general
superintendence and field office expense, and all other elements of cost and expense not
embraced within the 'actual field cost" as herein defined, save that where the Contractor's Camp or
Field Office must be maintained primarily on account of such extra work, then the cost to maintain
and operate same shall be included in the "actual field cost".

No claim for extra work of any kind will be allowed unless ordered in writing by the Owner. In
case any orders or instructions, either oral or written appear to Contractor to involve extra work for
which he should receive compensation, it shall make written request to the Program Administrator
for written order authorizing Extra Work. Should a difference of opinion arise as to what does or
does not constitute extra work, or as to the payment therefor, and the Owner insists upon its
performance, Contractor shall proceed with the work after making written order and shall keep an
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accurate account of the "actual field cost" thereof, as provided under Method (c) and by this action
Contractor will thereby preserve the right to submit the matter of payment to litigation.
(d) Each change order shall include in its final form:
1) A detailed description of the change in the work.
2) The Contractor's proposal (if any) or a confirmed copy thereof.

3) A definite statement as to the resulting change in the contract price and/or time.

4) The statement that all work involved in the change shall be performed in accordance with
contract requirements except as modified by the change order.

5) The procedures as outlined in this Section for a unit price contract also apply in any lump sum
contract.

9. Claims for Extra Cost

(a) If the Contractor claims that any instructions by Drawings or otherwise involve extra cost or
extension of time, he shall, within ten days after the receipt of such instructions, and in any event
before proceeding to execute the work, submit his protest thereto in writing to the Owner, stating
clearly and in detail the basis of his objections. No such claim will be considered unless so made.

(b) Claims for additional compensation for extra work, due to alleged errors in ground elevations,
contour lines, or bench marks, will not be recognized unless accompanied by certified survey data,
made prior to the time the original ground was disturbed, clearly showing that errors exist which
resulted, or would result, in handling more material, or performing more work, than would be
reasonably estimated from the Drawings and maps issued.

(c) Any discrepancies which may be discovered between actual conditions and those represented by
the Drawings and maps shall be reported at once to the Owner and work shall not proceed except
at the Contractor's risk, until written instructions have been received by him from the Owner.

(d) If, on the basis of the available evidence, the Owner determines that an adjustment of the Contract
Price and/or time is justifiable, a change order shall be executed.

10. Liquidated Damages

If the work is not completed within the time stipulated in the applicable bid for Lump Sum or Unit
Price Contract provided, the Contractor shall pay to the Owner as fixed, agreed, and liquidated
damages (it being impossible to determine the actual damages occasioned by the delay) the
amount of Five Hundred dollars ($500.00) for each calendar day of delay, until the work is
completed. The Contractor and his sureties shall be liable to the Owner for the amount thereof.

11. Disputes

(a) All disputes arising under this Contract or its interpretation except those disputes covered by
FEDERAL LABOR STANDARDS PROVISIONS whether involving law or fact or both, or extra work,
and all claims for alleged breach of contract shall, within ten (10) days of commencement of the
dispute, be presented by the Contractor to the Owner for decision. Any claim not presented within
the time limit specified in this paragraph shall be deemed to have been waived, except that if the
claim is of a continuing character and notice of the claim is not given within ten (10) days of its
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commencement, the claim will be considered only for a period commencing ten (10) days prior to
the receipt of the Owner.

(b) The Contractor shall submit in detail his claim and his proof thereof.
(c) If the Contractor does not agree with any decision of the Owner, he shall in no case allow the

dispute to delay the work but shall notify the Owner promptly that he is proceeding with the work
under protest.

12. Technical Specifications and Drawings

Anything mentioned in the Technical Specifications and not shown on the Drawings or vice versa, shall
be of like effect as if shown on or mentioned in both. In case of difference between Drawings and
Technical Specifications, the Technical Specifications shall govern. In case of any discrepancy in
Drawings, or Technical Specifications, the matter shall be immediately submitted to the Owner, without
whose decision, said discrepancy shall not be adjusted by the Contractor, save only at his own risk and
expense.

13. Shop Drawings

(a) All required shop drawings, machinery details, layout drawings, etc. shall be submitted to the
Engineer in 6 copies for approval sufficiently in advance of requirements to afford ample time for
checking, including time for correcting, resubmitting and rechecking if necessary. The Contractor
may proceed, only at his own risk, with manufacture or installation of any equipment or work
covered by said shop drawings, etc. until they are approved and no claim, by the Contractor, for
extension of the contract time shall be granted by reason of his failure in this respect.

(b) Any drawings submitted without the Contractor's stamp of approval will not be considered and will
be returned to him for proper resubmission. If any drawings show variations from the requirements
of the Contract because of standard shop practice or other reason, the Contractor shall make
specific mention of such variation in his letter of transmittal in order that, if acceptable, suitable
action may be taken for proper adjustment of contract price and/or time, otherwise the Contractor
will not be relieved of the responsibility for executing the work in accordance with the Contract even
though the drawings have been approved.

(c) If a shop drawing is in accordance with the contract or involves only a minor adjustment in the
interest of the Owner not involving a change in contract price or time; the engineer may approve
the drawing. The approval shall not relieve the Contractor from his responsibility for adherence to
the contract or for any error in the drawing.

14. Requests for Supplementary Information

It shall be the responsibility of the Contractor to make timely requests of the Owner for any additional
information not already in his possession which should be furnished by the Owner under the terms of this
Contract, and which he will require in the planning and execution of the work. Such requests may be
submitted from time to time as the need approaches, but each shall be filed in ample time to permit
appropriate action to be taken by all parties involved so as to avoid delay. Each request shall be in
writing, and list the various items and the latest date by which each will be required by the Contractor.
The first list shall be submitted within two weeks after Contract award and shall be as complete as
possible at that time. The Contractor shall, if requested, furnish promptly any assistance and information
the Engineer may require in responding to these requests of the Contractor. The Contractor shall be
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fully responsible for any delay in his work or to others arising from his failure to comply fully with the
provision of this section.

15. Materials and Workmanship

(a) Unless otherwise specifically provided for in the technical specifications, all workmanship,
equipment, materials and articles incorporated in the work shall be new and the best grade of the
respective kinds for the purpose. Where equipment, materials, articles or workmanship are
referred to in the technical specifications as "equal to" any particular standard, the Engineer shall
decide the question of equality.

(b) The Contractor shall furnish to the Owner for approval the manufacturer's detailed specifications for
all machinery, mechanical and other special equipment, which he contemplates installing together
with full information as to type, performance characteristics, and all other pertinent information as
required, and shall likewise submit for approval full information concerning all other materials or
articles which he proposes to incorporate.

(c) Machinery, mechanical and other equipment, materials or articles installed or used without such
prior approval shall be at the risk of subsequent rejection.

(d) Materials specified by reference to the number or symbol of a specific standard, shall comply with
requirements in the latest revision thereof and any amendment or supplement thereto in effect on
the date of the Invitation for Bids, except as limited to type, class or grade, or modified in the
technical specifications shall have full force and effect as though printed therein.

(e) The Owner may require the Contractor to dismiss from the work such employee or employees as
the Owner or the Engineer may deem incompetent, or careless, or insubordinate.

16. Samples, Certificates and Tests

| (a) The Contractor shall submit all material or equipment samples, certificates, affidavits, etc., as
called for in the contract documents or required by the Engineer, promptly after award of the
contract and acceptance of the Contractor's bond. No such material or equipment shall be
manufactured or delivered to the site, except at the Contractor's own risk, until the required
samples or certificates have been approved in writing by the Engineer. Any delay in the work
caused by late or improper submission of samples or certificates for approval shall not be
considered just cause for an extension of the contract time.

(b) Each sample submitted by the Contractor shall carry a label giving the name of the Contractor, the
project for which it is intended, and the name of the producer. The accompanying certificate or
letter from the Contractor shall state that the sample complies with contract requirements, shall
give the name and brand of the product, its place of origin, the name and address of the producer
and all specifications or other detailed information which will assist the Engineer in making a
prompt decision regarding the acceptability of the sample. It shall also include the statement that
all materials or equipment furnished for use in the project will comply with the samples and/or
certified statements.

(c) Approval of any materials shall be general only and shall not constitute a waiver of the Owner's
right to demand full compliance with Contract requirements. After actual deliveries, the Engineer
will have such check tests made as he deems necessary in each instance and may reject materials
and equipment and accessories for cause, even though such materials and articles have been
given general approval. If materials, equipment or accessories which fail to meet check tests have
been incorporated in the work, the Engineer will have the right to cause their removal and
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replacement by proper materials or to demand and secure such reparation by the Contractor as is
equitable.

(d) Except as otherwise specifically stated in the Contract, the costs of sampling and testing will be
divided as follows:

1) The Contractor shall furnish without extra cost, including packing and delivery charges, all
samples required for testing purposes, except those samples taken on the project by the
Engineer;

2) The Contractor shall assume all costs of re-testing materials which fail to meet contract
requirements;

3) The Contractor shall assume all costs of testing materials offered in substitution for those found
deficient;

4) The Owner will pay all other expenses.

17. Permits and Codes

(a) The Contractor shall give all notices required by and comply with all applicable laws, ordinances,
and codes of the Local Government. All construction work and/or utility installations shall comply
with all applicable ordinances, and codes including all written waivers. Before installing any work,
the Contractor shall examine the drawings and technical specifications for compliance with
applicable ordinances and codes and shall immediately report any discrepancy to the Owner.
Where the requirements of the drawings and technical specifications fail to comply with such
applicable ordinances or codes, the Owner will adjust the Contract by Change Order to conform to
such ordinances or codes (unless waivers in writing covering the difference have been granted by
the governing body or department) and make appropriate adjustment in the Contract Price or
stipulated unit prices.

(b) Should the Contractor fail to observe the foregoing provisions and proceed with the construction
and/or install any utility at variance with any applicable ordinance or code, including any written
waivers (notwithstanding the fact that such installation is in compliance with the drawings and
technical specifications), the Contractor shall remove such work without cost to the Owner.

(c) The Contractor shall at his own expense, secure and pay for all permits for street pavement,
sidewalks, shed, removal of abandoned water taps, sealing of house connection drains, pavement
cuts, buildings, electrical, plumbing, water, gas and sewer permits required by the local regulatory
body or any of its agencies.

(d) The Contractor shall comply with applicable local laws and ordinances governing the disposal of
surplus excavation, materials, debris and rubbish on or off the Project Area and commit no trespass
on any public or private property in any operation due to or connected with the Improvements
contained in this Contract.

(e) The Contractor will be required to make arrangements for and pay the water, electrical power, or
any other utilities required during construction.

(f) During construction of this project, the Contractor shall use every means possible to control the
amount of dust created by construction. Prior to the close of a day's work, the Contractor, if
directed by the Owner, shall moisten the bank and surrounding area to prevent a dusty condition.
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18. Care of Work

(a) The Contractor shall be responsible for all damages to person or property that occur as a result of
his fault or negligence in connection with the prosecution of the work and shall be responsible for
the proper care and protection of all materials delivered and work performed until completion and
final acceptance.

(b) The Contractor shall provide sufficient competent watchmen, both day and night, including
Saturdays, Sundays, and holidays, from the time the work is commenced until final completion and
acceptance.

(c) In an emergency affecting the safety of life, limb or property, including adjoining property, the
Contractor, without special instructions or authorization from the Owner is authorized to act at his
discretion to prevent such threatened loss or injury, and he shall so act. He shall likewise act if
instructed to do so by the Owner.

(d) The Contractor shall avoid damage as a result of his operations to existing sidewalks, streets,
curbs, pavements, utilities (except those which are to be replaced or removed), adjoining property,
etc., and he shall at his own expense completely repair any damage thereto caused by his
operations.

(e) The Contractor shall shore up, brace, underpin, secure, and protect as maybe necessary, all
foundations and other parts of existing structures adjacent to, adjoining, and in the vicinity of the
site, which may be in any way affected by the excavations or other operations connected with the
construction of the improvements included in this Contract. The Contractor shall be responsible for
the giving of any and all required notices to any adjoining or adjacent property owner or other party
before the commencement of any work. The Contractor shall indemnify and save harmless the
Owner from any damages on account of settlements or the loss of lateral support of adjoining
property and from all loss or expense and all damages for which the Owner may become liable in
consequence of such injury or damage to adjoining and adjacent structures and their premises.

19. Accident Prevention

(a) No laborer or mechanic employed in the performance of this Contract shall be required to work in
surroundings or under working conditions which are unsanitary, hazardous, or dangerous to his
health or safety as determined under construction safety and health standards promulgated by the
Secretary of Labor.

(b) The Contractor shall exercise proper precaution at all times for the protection of persons and
property and shall be responsible for all damages to persons or property, either on or off the site,
which occur as a result of his prosecution of the work.

(c) The Contractor shall maintain an accurate record of all cases of death, occupational disease, or
injury requiring medical attention or causing loss of time from work, arising out of and in the course
of employment on work under the Contract. The Contractor shall promptly furnish the Owner with
reports concerning these matters.

(d) The Contractor shall indemnify and save harmless the Owner from any claims for damages
resulting from property damage, personal injury and/or death suffered or alleged to have been
suffered by any person as a result of any work conducted under this contract.

(e) The Contractor shall provide trench safety for all excavations more than five feet deep prior to
excavation. All OSHA Standards for trench safety must be adhered to by the Contractor.
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(f) The contractor shall at all times conduct his work in such a manner as to insure the least possible
inconvenience to vehicular and pedestrian traffic. At the close of the work each day, all streets
where possible in the opinion of the Owner, shall be opened to the public in order that persons
living in the area may have access to their homes or businesses by the use of the streets.
Barricades, warning signs, and necessary lighting shall be provided to the satisfaction of the Owner
at the expense of the Contractor.

20. Sanitary Facilities

The Contractor shall furnish, install and maintain ample sanitary facilities for the workmen. As the needs
arise, a sufficient number of enclosed temporary toilets shall be conveniently placed as required.
Drinking water shall be provided from an approved source, so piped or transported as to keep it safe and
fresh and served from single service containers or satisfactory types of sanitary drinking stands or
fountains. All such facilities and services shall be furnished in strict accordance with existing and
governing health regulations.

21. Use of Premises

(a) The Contractor shall confine his equipment, storage of materials, and construction operations to
the contract limits as shown on the drawings and as prescribed by ordinances or permits, or as
may be desired by the Owner, and shall not unreasonably encumber the site or public rights of way
with his materials and construction equipment.

(b) The Contractor shall comply with all reasonable instructions of the Owner and all existing state and
local regulations regarding signs, advertising, traffic, fires, explosives, danger signals, and
barricades.

22. Removal of Debris, Cleaning, Etc.

The Contractor shall, periodically or as directed during the progress of the work, remove and legally

dispose of all surplus excavated material and debris, and keep the Project Area and public rights of way
= reasonably clear. Upon completion of the work, he shall remove all temporary construction facilities,
| debris and unused materials provided for work, and put the whole site of the work and public rights of
way in a neat and clean condition.

23. Inspection

(a) All materials and workmanship shall be subject to inspection, examination, or test by the Owner
and Engineer at any and all times during manufacture or construction and at any and all places
where such manufacture or construction occurs. The Owner shall have the right to reject defective
material and workmanship or require its correction. Unacceptable workmanship shall be

satisfactorily corrected. Rejected material shall be promptly segregated and removed from the
. Project Area and replaced with material of specified quality without charge. If the Contractor fails to
proceed at once with the correction of rejected workmanship or defective material, the Owner may
by contract or otherwise have the defects remedied or rejected materials removed from the Project
Area and charge the cost of the same against any Monies which may be due the Contractor,
without prejudice to any other rights or remedies of the Owner.

(b) The Contractor shall furnish promptly all materials reasonably necessary for any tests which may
be required. All tests by the Owner will be performed in such manner as not to delay the work
unnecessarily and will be made in accordance with the provisions of the technical specifications.
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(c) The Contractor shall notify the Owner sufficiently in advance of back filing or concealing any

facilities to permit proper inspection. If any facilities are concealed without approval or consent of

the Owner, the Contractor shall uncover for inspection and recover such facilities at his own
expense, when so requested by the Owner.

(d) Should it be considered necessary or advisable by the Owner at any time before final acceptance
of the entire work to make an examination of work already completed by uncovering the same, the
Contractor shall on request promptly furnish all necessary facilities, labor, and material. If such
work is found to be defective in any important or essential respect, due to fault of the Contractor or
his subcontractors, the Contractor shall defray all the expenses of such examination and of
satisfactory reconstruction. If, however, such work is found to meet the requirements of the
Contract, the actual cost of labor and material necessarily involved in the examination and
replacement, shall be allowed the Contractor and he shall, in addition, if completion of the work of
the entire Contract has been delayed thereby, be granted a suitable extension of time on account
of the additional work involved.

(e) Inspection of materials and appurtenances to be incorporated in the improvements included in this
Contract may be made at the place of production, manufacture or shipment, whenever the quantity
justifies it, and such inspection and acceptance, unless otherwise stated in the technical
specifications, shall be final, except as regards (1) latent defects, (2) departures from specific
requirements of the Contract, (3) damage or loss in transit, or (4) fraud or such gross mistakes as
amount to fraud. Subject to the requirements contained in the preceding sentence, the inspection
of materials as a whole or in part will be made at the Project Site.

(f) Neither inspection, testing, approval nor acceptance of the work in whole or in part, by the Owner
or its agents shall relieve the Contractor or his sureties of full responsibility for materials furnished
or work performed not in strict accordance with the Contract.

24. Review by Owner

The Owner and its authorized representatives and agents shall have access to and be permitted to
observe and review all work, materials, equipment, payrolls, personnel records, employment conditions,
material invoices, and other relevant data and records pertaining to this Contract, provided, however that
all instructions and approval with respect to the work will be given to the Contractor only by the Owner
through its authorized representatives or agents.

25. Final Inspection

When the Improvements included in this Contract are substantially completed, the Contractor shall notify
the Owner in writing that the work will be ready for final inspection on a definite date which shall be stated
in the notice. The Owner will make the arrangements necessary to have final inspection commenced on
the date stated in the notice, or as soon thereafter as is practicable.

26. Deduction for Uncorrected Work

If the Owner deems it not expedient to require the Contractor to correct work not done in accordance with
the Contract Documents, an equitable deduction from the Contract Price will be made by agreement
between the Contractor and the Owner and subject to settlement, in case of dispute, as herein provided.

27. Warranty of Title

No material, supplies, or equipment to be installed or furnished under this Contract shall be purchased
subject to any chattel mortgage or under a conditional sale, lease-purchase or other agreement by which
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an interest is retained by the seller or supplier. The Contractor shall warrant good title to all materials,
supplies, and equipment installed or incorporated in the work and upon completion of all work, shall
deliver the same together with all improvements and appurtenances constructed or placed by him to the
Owner free from any claims, liens, or charges. Neither the Contractor nor any person, firm, or
corporation furnishing any material or labor for any work covered by this Contract shall have any right to
a lien upon any improvement or appurtenance. Nothing contained in this paragraph, however, shall
defeat or impair the right of persons furnishing materials or labor to recover under any law permitting
such persons to look to funds due the Contractor in the hands of the Owner. The provisions of this
paragraph shall be inserted in all subcontracts and material contracts and notice of its provisions shall be
given to all persons furnishing materials for the work when no formal contract is entered into for such
materials.

28. Warranty of Workmanship and Materials

Neither the final certificate of payment nor any provision in the Contract nor partial or entire use of the
improvements included in this Contract by the Owner or the public shall constitute an acceptance of work

not done in accordance with the Contract or relieve the Contractor of liability in respect to any express
warranties or responsibility for faulty materials or workmanship. The Contractor shall promptly remedy
any defects in the work and pay for any damage to other work resulting therefrom which shall appear
within a period of __12 months from the date of final acceptance of the work.

29. Compliance with Air and Water Acts

(a) In compliance with the Clean Air Act, as amended, 41 U.S.C. Sec. 7401 et. seq., and the regulations
of the Environmental Protection Agency with respect thereto, the Contractor agrees that:

1) Any facility to be utilized in the performance of this contract or any subcontract shall not be a
facility listed on the EPA List of Violating Facilities pursuant to 40 CFR 15.20.

2) He will comply with all requirements of Section 114 of the Clean Air Act, as amended.

3) Materials utilized in the project shall be free of any hazardous materials, except as may be
specifically provided for in the specifications.

(b) If the Contractor encounters existing material on sites owned or controlled by the Owner or in
material sources that are suspected by visual observation or smell to contain hazardous materials,
the Contractor shall immediately notify the Engineer and the Owner. The Owner will be responsible
for testing for and removal or disposition of hazardous materials on sites owned or controlled by the
Owner. The Owner may suspend the work, wholly or in part during the testing, removal or disposition
of hazardous materials on sites owned or controlled by the Owner.

30. Section 109 of the Housing and Community Development Act of 1974

No person in the United States shall on the ground of race, color, national origin, or sex be excluded from
participation in, be denied the benefits of, or be subjected to discrimination under any program or activity
funded in whole or in part with funds made available under this title.

31. The Provision of Local Training, Employment, and Business Opportunities

(a) To the greatest extent feasible opportunities for training and employment be given lower income
residents of the project area and contracts for work in connection with the project be awarded to
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business concerns which are located in, or owned in substantial part by persons residing in the
area of the project.

(b) The Contractor will include this clause in every subcontract for work in connection with the project.

32. Non Segreqgated Facilities

The Contractor certifies that he does not and will not maintain or provide for his employees any
segregated facilities at any of his establishments, and that he does not and will not permit his employees
any segregated facilities at any of his establishments, or permit his employees to perform their services
at any location, under his control, where segregated facilities are maintained. As used in this paragraph
the term "segregated facilities" means any waiting rooms, work areas, rest rooms and washrooms,
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas,
parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities
provided for employees which are segregated by explicit directive or are in fact segregated on the basis
of race, creed, color, or national origin, because of habit, local custom, or otherwise.

33. Job Offices

(a) The Contractor and his subcontractors may maintain such office and storage facilities on the site as
are necessary for the proper conduct of the work. These shall be located so as to cause no
interference to any work to be performed on the site. The Owner shall be consulted with regard to
locations.

(b) Upon completion of the improvements, or as directed by the Owner, the Contractors shall remove
all such temporary structures and facilities from the site, and leave the site of the work in the
condition required by the Contract.

34. Partial Use of Site Improvements

The Owner may give notice to the Contractor and place in use those sections of the improvements which
have been completed, inspected and can be accepted as complying with the technical specifications and
if in its opinion, each such section is reasonably safe, fit, and convenient for the use and accommodation
for which it was intended, provided:

(a) The use of such sections of the Improvements shall in no way impede the completion of the
remainder of the work by the Contractor.

(b) The Contractor shall not be responsible for any damages or maintenance costs due directly to the
use of such sections.

(c) The period of guarantee stipulated in the Section 29 hereof shall not begin to run until the date of
the final acceptance of all work which the Contractor is required to construct under this Contract.
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BID PROPOSAL

The bidder hereby proposes to furnish all labor, material, equipment and incidentals for:

Moore’s Addition Waterline Rehabilitation & Sanitary Sewer Rehabilitation
Enclosed is a Cashier's Check or Bid Bond in the sum of 5% of the greatest amount bid.

Bidder agrees to perform in accordance with the requirements of the contract documents in consideration
of payment by the County of the prices in this proposal.

IN CASE OF DISCREPANCY BETWEEN UNIT PRICES AND EXTENDED PRICES, UNIT PRICES
WILL GOVERN.

This bid sheet must be completely filled out in ink or typewritten with any necessary
supplemental information attached.

The undersigned hereby agrees to all of the foregoing terms and provisions and to all terms and
provisions of the contract, if awarded, which includes all provisions of Sections | - VI of this bid package.

BIDDER

SIGNATURE

PRINT NAME

TITLE

ADDRESS

CITY, STATE

ZIP

TELEPHONE

FAXNO

DATE

TAX1.D. No.

E-MAIL ADDRESS
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BID #: B161009A
OPEN DATE: 05/21/2016
TIME: 2:00 P.M.

State of Texas Tax Statement of Materials and other charges:

The cost of in-place materials to be

incorporated into the project 3

The cost of labor, profit, materials

not in-place and all other charges $

TOTAL: (Must agree with bid) $



BID #: B161009A
OPEN DATE: 05/21/2016
TIME: 2:00 P.M.
CONTRACT AWARD

CONTRACT FOR: MOORE’S ADDITION WATERLINE REHABILITATION & SANITARY SEWER
REHABILITATION

THIS CONTRACT IS ENTERED INTO BETWEEN GALVESTON COUNTY AND THE CONTRACTOR
NAMED BELOW PURSUANT TO SUBCHAPTER B, CHAPTER 271, TEXAS LOCAL GOVERNMENT
CODE, AND THE REFERENCED INVITATION TO BID.

Contract No: CM16501
Bid No: B161009
Contractor:

The Specifications and Drawings are enumerated as follows:

Standard Specifications: 1400 Measurement and Payment Waterline Rehabilitation
1400 Measurement and Payment Sanitary Sewer Rehabilitation
1533 Barricades, Signs, and Traffic Handling — No TCP
1541 Trench Safety Systems
1584 Project Identification Signs

1666 Cleaning and Television Inspection of Gravity Sanitary Sewer
Lines
— 1668 Bypass Pumping
| 1671 Obstruction Removal

2102 Clearing and Grubbing

2107 Turf Establishment

2221 Excavation, Trenching, and Backfilling for Utilities
2223 Crushed Limestone Bedding

2224 Encasing, Augering and Tunneling

] 2227 Waste Material Disposal

| 2317 Excavation and Backfill for Utilities

2401 Dewatering and Drainage of Excavation
2513 Hot-Mix Asphaltic Concrete Pavement
2515 Concrete Pavement

2526 Concrete Curb, Gutter, Curb and Gutter
2555 Water Piping

2560 Sanitary Sewers

2566 Utilities Separation Distances

2621 Point Repairs - Sanitary Sewers

2628 Service Reconnections

2629 Reconstruction of Sewers by the Pipe Bursting Method
2701 Manhole Reconstruction (Cementitious Liner)

3200 Concrete Reinforcement

3310 Concrete

3312 Cement-Stabilized Sand Backfill

15061 Steel Piping and Fittings

15062 Ductile Iron Pipe and Fittings

15064 Plastic Piping and Fittings (4 Inches or Smaller)




Special Provisions:

Special ltems:

DRAWINGS:

BID #: B161009A
OPEN DATE: 05/21/2016
TIME: 2:00 P.M.

Special Provision No. 1 to Specification Item 2555 — Water Piping
Special Provision No. 2 to Specification Item 2560 — Sanitary Sewers

Drawing Index

CoNooO~LN =

Cover Sheet

General Notes — Vicinity & Location Maps

Project Layout — Horizontal & Vertical Control — Sheet 1 of 2
Project Layout — Horizontal & Vertical Control — Sheet 2 of 2

Hill Avenue — Plan & Profile — Beginning to BL “A” Sta. 3+20

Hill Avenue — Plan & Profile — BL “A” Sta. 3+20 to End

Avenue B - Plan & Profile — Beginning to BL “B” Sta. 5+20
Avenue B — Plan & Profile — BL “B” Sta. 5+20 to BL “B” Sta. 9+20
Avenue B — Plan & Profile — BL “B” Sta. 9+20 to BL “B” Sta. 13+30

. Avenue B — Plan & Profile — BL “B” Sta. 13+30 to BL “B” Sta. 17+50
. Avenue B - Plan & Profile — BL “B” Sta. 17+50 to BL “B” Sta. 21+80
. Avenue B — Plan & Profile — BL “B” Sta. 21+80 to BL “B” Sta. 25+30
. Avenue B ~ Plan & Profile — BL “B” Sta. 25+30 to End

. Avenue B — Plan & Profile — Beginning to BL “B2” Sta. 4+50

. Avenue B — Plan & Profile — BL “B2" Sta. 4+50 to End

. Avenue C — Plan & Profile — Beginning to BL “C” Sta. 5+60

. Avenue C — Plan & Profile — Bl. “C” Sta. 15+20 to BL “C” Sta. 20+50
. Avenue C — Plan & Profile — BL “C” Sta. 20+50 to BL “C” Sta. 24+70
. Avenue C — Plan & Profile — BL “C” Sta. 24+70 to BL “C” Sta. 28+80
. Avenue C - Plan & Profile — BL. “C” Sta. 28+80 to BL “C” Sta. 33+10
. Avenue C — Plan & Profile — BL “C” Sta. 33+10 to BL “C” Sta. 37+20
. Avenue C - Plan & Profile — BL “C” Sta. 37+20 to BL “C” Sta. 41+00
. Avenue C — Plan & Profile — BL “C” Sta. 41+00 to BL “C” Sta. 46+20
. Avenue C - Plan & Profile — BL. “C” Sta. 46+20 to BL “C" Sta. 50+50
. Avenue C — Plan & Profile — BL “C” Sta. 50+50 to BL “C” Sta. 55+00
. Avenue C — Plan & Profile — BL. “C” Sta. 55+00 to End

. Avenue D - Plan & Profile — Beginning to End

. State Highway 3 — Plan & Profile — Beginning to BL “E” Sta. 4+80

. State Highway 3 — Plan & Profile — BL “E” Sta. 4+80 to BL “E” Sta. 9+60
. State Highway 3 — Plan & Profile — BL “E” Sta. 9+60 to End

. 19TH Street — Plan & Profile — Beginning to End

. 23RD Street — Plan & Profile — Beginning to BL. “G” Sta. 4+00

. 23RD Street — Plan & Profile — BL “G” Sta. 4+00 to End

. 26TH Street — Plan & Profile — Beginning to End

. 27TH Street — Plan & Profile — Beginning to End

. 28TH Street — Plan & Profile — Beginning to End

. 29TH Street — Plan & Profile — Beginning to End

. Rose Street — Plan & Profile — Beginning to BL “L” Sta. 4+00

. Rose Street — Plan & Profile — BL “L” Sta. 4+00 to BL “L” Sta. 7+50

. Rose Street — Plan & Profile — BL “L" Sta. 7+50 to End

. Daisy Street — Plan & Profile — Beginning to BL “M” Sta. 3+90

. Daisy Street — Plan & Profile — BL “M” Sta. 3+90 to End

. Standard Water Details — Sheet 1 of 2

. Standard Water Details — Sheet 2 of 2

. Miscellaneous Details

. Storm Water Pollution Prevention — Plan & Details — Sheet 1 of 2
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Contract Award (continued)

Sections | (Invitation to Bid; TGLOInstructions to Bidders; ), Il (General Conditions; Bid Proposal; Contract
Award; TGLO Documents; Bonds-Bid, Payment, Performance; Including Addena Wage Rates & Affidavit
and Surety Forms; Attorney’'s Review Certification), Il (General Provisions), IV (Project Scope; General
Notes; Certificatoin of Section 3 HUD Section 3 Clause, and Section 3 Residents & Business Forms;
Copeland Act and Certification Regarding Lobbying; Project Sign), V (Specifications) and VI (Project
Drawings;) VII (Project Exhibits) attached to this Contract Award are all made a part of this Contract and
collectively evidence and constitute the entire contract. Contractor shall furnish all materials, perform all
of the work required to be done and do everything else required by these documents.

Time of Completion: The Contractor shall complete the work within 210 Calendar Days of the issuance
of the notice to proceed. The time set forth for completion of the work is an essential element of the
Contract.

The Contract Sum: The County shall pay the Contractor for performance of the Contract, the sum of

Dollars and No/100 ($ ),
payments to be made as described herein.
Performance Bond required: (x)yes ( )no
Payment Bond required: (x)yes ( )no
This Contract is issued pursuant to award made by Commissioners' Court on , 20
EXECUTED this day of , 20

COUNTY OF GALVESTON, TEXAS

BY:

MARK HENRY, County Judge
ATTEST:

DWIGHT SULLIVAN, County Clerk

CONTRACTOR

BY:

Signature - Title

Printed Name
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Federal Labor Standards Provisions U.S. Department of Housing
And Urban Development

The Project or Program to which the construction work covered by this contract pertains is being assisted by the United States
of America and the following Federal Labor Standards Provisions are included in this Contract pursuant to the provisions
applicable to such Federal assistance.

A. 1. (i) Minimum Wages. All laborers and mechanics employed or working upon the site of the work (or under the
United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the project), will be
paid unconditionally and not less than once a week, and without subsequent deduction or rebate on any account {except such
payroll deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3),
the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates
not less than those contained in the wage determination of the Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may be alleged to exist between the contractor and such laborers and
mechanics. Contributions made or costs reasonably anticipated for bona fide fringe benefits under Section 1(b)(2) of the
Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the
provisions of 29 CFR 5.5(a)(1)(iv); also, regular contributions made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs, which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.

Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to skill, except as provided in 29 CFR Part 5.5(a)(4). Laborers or
mechanics performing work in more than one classification may be compensated at the rate specified for each classification for
the time actually worked therein: Provided, that the employer’s payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination (including any additional classification and wage rates
conformed under 29 CFR Part 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the
contractor and its subcontractors at the site of the work in a prominent and accessible place where it can be easily seen by the
workers.

(ii)(a) Any class of laborers or mechanics which is not listed in the wage determination and which is to be employed
under the contract shall be classified in conformance with the wage rate and fringe benefits therefore only when the following
criteria have been met.

(1) The work to be performed by the classification requested is not performed by a classification in the wage
determination; and

(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage
rates contained in the wage determination.

(b) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and HUD or its designee agree on the classification and wage rate (including the amount designated for fringe
benefits where appropriate), a report of the action taken shall be sent by HUD or its designee to the Administrator of the Wage
and Hour Division, Employment Standards Administration, U.S. Department of Labor, Washington, D.C. 20210. The
Administrator, or an authorized representative, will approve, modify, or disapprove every additional classification action within
30 days of receipt and so advise HUD or its designee or will notify HUD or its designee or will notify HUD or its designee within
the 30-day period that additional time is necessary. (Approved by the Office of Management and Budget under OMB control
number 1215-0140).

(c) In the event the contractor, the laborers or mechanics to be employed in the classification or their
representatives, and HUD or its designee do not agree on the proposed classification and wage rate (including the amount
designated for fringe benefits, where appropriate), HUD or its designee shall refer the questions, including the views of all
interested parties and the recommendation of HUD or its designee, to the Administrator for determination. The Administrator,
or an authorized representative will issue a determination within 30 days of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period that additional time is necessary. (Approved by the Office of Management
and Budget under OMB Control Number 1215-0140).

(d) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs (1)(b) or
(c) of this paragraph, shall be paid to all workers performing work in the classification under this contract from the first day on
which work is performed in the classification.

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage
determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as part
of the wages of an laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits
under a plan or program. Provided, that the Secretary of Labor has found, upon the written request of the contractor, that the
applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the contractor to set aside in
a separate account assets for the meeting of obligations under the plan or program. (Approved by the Office of Management
and Budget under OMB Control Number 1215-0140),
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2. Withholding. HUD or its designee shall upon its own action or upon written request of an authorized representative
of the Department of Labor withhold or cause to be withheld from the contractor under this contract or any other Federal
contract with the same prime contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor so much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics, including apprentices, trainees and helpers, employed by the contractor
or any subcontractor the full amount of wages required by the contract, in the event of failure to pay any laborer or mechanic,
including any apprentice, trainee or helper, employed or working on the site of the work {or under the United States Housing
Act of 1937 or under the Housing Act of 1949 in the construction or development of the project), all or part of the wages
required by the contract, HUD or its designee may, after written notice to the contractor, sponsar, applicant, or owner, take
such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds until such
violations have ceased. HUD or its designee may, after written notice to the contractor, disburse such amounts withheld for
and on account of the contractor disburse such amounts withheld for and on account of the contractor or subcontractor to the
respective employees to whom they are due. The Comptroller General shall make such disbursements in the case of direct
Davis-Bacon Act contracts.

3. (i) Payrolls and basic records. Payrolls and basic records relating thereto shall be maintained by the contractor
during the course of the work preserved for a period of three years thereafter for all laborers and mechanics working at the
site of the work (or under the United States Housing Act of 1937, or under the Housing Act of 1949, in the construction or
development of the project). Such records shall contain the name, address, and social security number of each such worker,
his or her correct classification, hourly rates of wages paid (including rates or contributions or costs anticipated for bona fide
fringe benefits or cash equivalents there of the types described in Section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly
number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR
(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing
benefits under a plan or program described in Section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records
which show that the commitment to provide such benefits is enforceable, that the plan or program is financially responsible,
and that the plan or program has been communicated in writing to the laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or
trainees under approved programs shall maintain written evidence of the registration of apprenticeship programs and
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed in
the applicable programs. (Approved by the Office of Management and Budget under OMB Control Numbers 1215-0140 and
1215-0017).

(ii)(a) The contractor shall submit weekly for each week in which any contract work is performed a copy of all
payrolls to HUD or its designee if the agency is a party to the contract, but if the agency is not such a party, the contractor will
submit the payrolis to the applicant, sponsor, or owner, as the case may be, for transmission to HUD or its designee. The
payrolls submitted shall set out accurately and completely all of the information required to be maintained under 29 CFR Part
5.5(a)(3)(i). This information may be submitted in any form desired. Optional Form WH-347 is available for this purpose and
may be purchased from the Superintendent of Documents (Federal Stock Number 029-005-0014-1), U. S. Government Printing
Office, Washington, D.C. 20402. The prime contractor is responsible for the submission of copies of payrolis by all
subcontractors. (Approved by the Office of Management and Budget under OMB Control Number 1215-0149).

(b) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract and shall
certify the following:

(1) That the payrali for the payroll period contains the information required to be maintained under 29 CFR Part
5.5(a)(3)(i) and that such information is correct and complete;

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no
deductions have been made either directly or indirectly from the full wages earned, other than permissible deductions as set
forth in 29 CFR Part 3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed, as specified in the applicable wage determination incorporated into
the contract.

(c) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the “Statement of Compliance” required by paragraph A.3.(ii)(b) of this
section.

(d) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or
criminal prosecution under Section 1001 of Title 18 and Section 231 of Title 31 of the United States Code.

(i) The contractor or subcontractor shall make the records required under paragraph A.3.(i) of this section available
for inspection, copying, or transcription by authorized representatives of HUD or its designee or the Department of Labor, and
shall permit such representatives to interview employees during working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available, HUD or its designee may, after written notice to the contractor,
sponsor, applicant, or owner, take such action as may be necessary to cause the suspension of any further payment, advance,
or guarantee of funds. Furthermore, failure to submit the required records upon request or to make such records available
may be grounds for debarment action pursuant to 29 CFR Part 5.12.



BID #: B161009A
OPEN DATE: 05/21/2016
TIME: 2:00 P.M.

(4) Apprentices and Trainees.

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training Administration. Bureau of Apprenticeship and Training, or with
a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship program, who is not individually registered in the program, but who
has been certified by the Bureau of Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be
eligible for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise employed as
stated above, shall be paid not less than the applicable wage rate on the wage determination for the classification of work
actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually
performed. Where a contractor is performing construction on a project in a locality other than that in which its program is
registered, the ratios and wage rates (expressed in percentages of the journeyman’s hourly rate) specified in the contractor’s
or subcontractor’s registered program shall be observed. Every apprentice must be paid at not less than the rate specified in
the registered program for the apprentice’s level of progress, expressed as a percentage of the journeymen hourly rate
specified in the applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the provisions of
the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full
amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator determines
that a different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that
determination. In the event the Bureau of Apprenticeship and Training, or a State Apprenticeship Agency recognized by the
Bureau, withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at
less than the applicable predetermined rate for the work performed until an acceptable program is approved.

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a program
which has received prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and
Training Administration. the ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration. Every trainee must be paid at not less than the rate specified in the
approved program for the trainee’s level of progress, expressed as a percentage of the journeyman hourly rate specified in the
applicable wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program.
If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the
wage determination unless the Administrator of the Wage and Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in a
training plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on
the wage determination for the work actually performed. In addition, any trainee performing work on the job site in excess of
the ratio permitted under the registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed. In the event the Employment and Training Administration withdraws approval
of a training program, the contractor will no longer be permitted to utilize trainees at less than the applicable predetermined
rate for the work performed until an acceptable program is approved.

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR
Part 30.

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR Part
3 which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor will insert in any subcontracts the clauses contained in 29 CFR
5.5(a)(1) through (10) and such other clauses as HUD or its designee may be appropriate instructions require, and also a
clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be
responsible for the compliance by any subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR Part
5.5.

7. Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a subcontractor as provided in 29 CFR 5.12,

8. Compliance with Davis-Bacon and Related Act Requirements. All rulings and interpretations of the David-
Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall
not be subject to the general disputes clause of this contract. Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors) and HUD or its designee, the U.S. Department of Labor,
or the employees or their representatives.

10, (i) Certification of Eligibility. By entering into this contract, the contractor certifies that neither it (nor he or she)
nor any person or firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded Government
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contracts by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or participate
in HUD programs pursuant to 24 CFR Part 24.

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a government contract
by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or participate in HUD
programs pursuant to 24 CFR Part 24.

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. Additionally,
U.S. Criminal Code, Section 1010, Title 18, U.S.C., “Federal Housing Administration transactions”, provides in part “Whoever,
for the purpose of ... influencing in any way the action of such Administration... makes, utters or publishes any statement,
knowing the same to be false... shall be fined not more than $5,000 or imprisoned not more than two years, or both.”

11. Complaints, Proceedings, or Testimony by Employees. No laborer or mechanic to whom the wage, salary, or
other labor standards provisions of this Contract are applicable shall be discharged or in any other manner discriminated
against by the Contractor or any subcontractor because such employee has filed any complaint or instituted or caused to be
instituted any proceeding or has testified or is about to testify in any proceeding under or relating to the labor standards
applicable under this Contract to his employer.

B. Contract Work Hours and Safety Standards Act. As used in this paragraph, the terms “laborers” and “mechanics”
include watchmen and guards.

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which
may require or involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to work in excess of forty hours in such workweek unless such laborer
or mechanic receives compensation at a rate not less than one and one-half times the basic rate of pay for all hours worked in
excess of forty hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set
forth in subparagraph (1) of this paragraph, the contractor and any subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each individual laborer or mechanic, including watchmen and guards,
employed in violation of the clause set forth in subparagraph (1) of this paragraph, in the sum of $10 for each calendar day on
which such individual was required or permitted to work in excess of eight hours or in excess of the standard workweek of
forty hours without payment of the overtime wages required by the clause set forth in subparagraph (1) of this paragraph.

(3) Withholding for unpaid wages and liquidated damages. HUD or its designee shall upon its own action or
upon written request of an authorized representative of the Department of Labor withhold or cause to be withheld, from any
moneys payable on account of work performed by the contractor with the same prime contract, or any other Federally-assisted
contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor such sums
as may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in subparagraph (2) of this paragraph.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in
subparagraph (1) through (4) of this paragraph and also a clause requiring the subcontractors to include these clauses in any
lower tier subcontracts. The prime contractor shall be responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in subparagraphs (1) through (4) of this paragraph.

C. Health and Safety

(1) No laborer or mechanic shall be required to work in surroundings or under working conditions which are
unsanitary, hazardous, or dangerous to his health and safety as determined under construction safety and health standards
promulgated by the Secretary of Labor by regulation.

(2) The Contractor shall comply with all regulations issued by the Secretary of Labor pursuant to Title 29 Part 1926
(formerly part 1518) and failure to comply may result in imposition of sanctions pursuant to the Contract Work Hours and
Safety Standards Act (Public Law 91-54, 83 Stat.96).

(3) The Contractor shall include the provisions of this Article in every subcontract so that such provisions will be
binding on each subcontractor. The contractor shall take such action with respect to any subcontract as the Secretary of
Housing and Urban Development or the Secretary of Labor shall direct as a means of enforcing such provisions.
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CONTRACTOR'S LOCAL OPPORTUNITY PLAN

(name of company) agrees to implement the following specific affirmative action

steps directed at increasing the utilization of lower income residents and businesses within the

(City/County) of

A

To ascertain from the Grant Recipient's CDBG program official the exact boundaries of the project
area and where advantageous, seek the assistance of local officials in preparing and implementing
the affirmative action plan.

To attempt to recruit from within the city the necessary number of lower income residents through:
local advertising media, signs placed at the proposed site for the project, and community
organizations and public or private institutions operating within and servicing the project area such as
Service Employment and Redevelopment (SER), Opportunities Industrialization Center (OIC), Urban
League, Concentrated Employment Program, Hometown Plan, or the U.S. Employment Service.

To maintain a list of all lower income residents who have applied either on their own or on referral
from any source, and to employ such persons, if otherwise eligible and if a vacancy exists.

To insert this plan in all bid documents and to require all bidders on subcontracts to submit an
affirmative action plan including utilization goals and the specific steps planned to accomplish these
goals.

To insure that subcontracts (greater than $10,000), which are typically let on a negotiated rather than
a bid basis in areas other than the covered project area, are also let on a negotiated basis, whenever
feasible, in a covered project area.

To formally contact unions, subcontractors, and trade associations to secure their cooperation in this
effort.

To insure that all appropriate project area business concerns are notified of pending sub-contractual
opportunities.

To maintain records, including copies of correspondence, memoranda, etc., which document that all
of the above affirmative action steps have been taken.

To appoint or recruit an executive official of the company or agency as Equal Opportunity Officer to
coordinate the implementation of this plan.

To maintain records concerning the amount and number of contracts, subcontracts, and purchases
which contribute to objectives.

To maintain records of all projected work force needs for all phases of the project by occupation,
trade, skill level, and number of positions and to update these projections based on the extent to
which hiring meets these Local Opportunity objectives.

As officers and representatives of (name of company) , we the undersigned have
read and fully agree to this Plan, and become a party to the full implementation of the program and its
provisions.
Signature

Title Date
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STATEMENT OF BIDDER'S QUALIFICATIONS

All questions must be answered and the data given must be clear and comprehensive. This statement
must be notarized. If necessary, questions may be answered on separate attached sheets. The Bidder
may submit any additional information he desires.

Name of Bidder: Date Organized:

Address: Date Incorporated

Number of Years in contracting business under present name

CONTRACTS ON HAND:
Contract Amount $ Completion Date

Type of work performed by your company:

Have you ever failed to complete any work awarded to you?
Have you ever defaulted on a contract?

List the projects most recently completed by your firm (include project of similar importance):

Project Amount $ Mo/Yr Completed

Major equipment available for this contract:

Attach resume(s) for the principal member(s) of your organization, including the officers as well as the
proposed superintendent for the project.

Credit available: $ Bank reference:

The undersigned hereby authorizes and requests any person, firm, or corporation to furnish any
information requested by the in verification of the
recitals comprising this Statement of Bidder's Qualifications.

Executed this day of , 19

By:(signature) Title:

(print name)
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CONTRACTOR CERTIFICATIONS

U.S. Department of Housing and Urban Development

CERTIFICATION OF BIDDER REGARDING CIVIL RIGHTS LAWS AND REGULATIONS

INSTRUCTIONS

CERTIFICATION OF BIDDER REGARDING Executive Order 11246 and Federal Laws Requiring Federal Contractor to
adopt and abide by equal employment opportunity and affirmative action in their hiring, firing, and promotion practices. This
includes practices related to race, color, gender, religion, national origin, disability, and veterans’ rights.

NAME AND ADDRESS OF BIDDER (include ZIP Code)

CERTIFICATION BY BIDDER

Bidder has participated in a previous contract or subcontract subject to Civil Rights Laws and Regulations.

O Yes 3 No

The undersigned hereby certifies that:

J The Provision of Local Training, Employment, and Business Opportunities clause (Section 3 provision) is included
- in the Contract. A written Section 3 plan (Local Opportunity Plan) was prepared and submitted as part of the bid
i proceedings (if bid equals or exceeds $100,000).

0 The Non Segregated Facilities clause (Section 109 provision) is included in the Contract. No segregated facilities

| will be maintained as required by Title VI of the Civil Rights Act of 1964.

Ll The Equal Employment Opportunity clause is included in the Contract (if bid equals or exceeds $10,000).

[0 The Affirmative Action for Handicapped Workers clause is included in the contract.

Have you ever been or are you being considered for sanction due to violation of Executive Order 11246, as amended?

[J Yes O No

NAME AND TITLE OF SIGNER (Please type)

SIGNATURE DATE




BID #: B161009A
OPEN DATE: 05/21/2016
TIME: 2:00 P.M.
SECTION 504 CERTIFICATION

POLICY OF NONDISCRIMINATION ON THE BASIS
OF DISABILITY

The does not discriminate on the basis of disability in the

admission or access to, or treatment or employment in, its federally assisted programs or activities.

(Name)
(Address)
City State Zip
Telephone Number  ( ) - Voice
( ) - TDD

has been designated to coordinate compliance with the nondiscrimination requirements contained in
the Department of Housing and Urban Development's (HUD) regulations implementing Section 504 (24
CFR Part 8. dated June 2, 1988).
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U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT
COMMUNITY DEVELOPMENT BLOCK GRANT PROGRAM
CONTRACTOR'S CERTIFICATION
CONCERNING LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS

TO (appropriate recipient) DATE
PROJECT NUMBER (if any)
C/o PROJECT NAME

The undersigned, having executed a contract with

for the construction of the above-identified project, acknowledges that:

(a) The Labor Standards provisions are included in the aforesaid contract,

(b)  Correction of any infractions of the aforesaid conditions, including infractions by any of his subcontractors and any lower tier
subcontractors, is his responsibility.

He certifies that:

(@) Neither he nor any firm, partnership or association in which he has substantial interest is designated as an ineligible contractor
by the Comptroller General of the United States pursuant to Section 5.6(b) of the Regulations of the Secretary of Labor, Part 5
(29 CFR, Part 5) or pursuant to Section 3(a) of the Davis-Bacon Act, as amended.

(b)  No part of the aforementioned contract has been or will be subcontracted to any subcontractor if such subcontractor or any firm,
corporation, partnership or association in which such subcontractor has a substantial interest is designated as an ineligible
contractor pursuant to any of the aforementioned regulatory or statutory provisions.

He agrees to obtain and forward to the aforementioned recipient within ten days after the execution of any subcontract, including those
executed by his subcontractors and any lower tier subcontractors, a Subcontractor's Certification Concerning Labor Standards and
Prevailing Wage Requirements executed by the subcontractors.

He certifies that:

(a) The legal name and the business address of the undersigned are:

(b)  The undersigned is:

(1) A SINGLE PROPRIETORSHIP (3) ACORPORATION ORGANIZED IN THE STATE OF

(2) APARTNERSHIP (4) OTHER ORGANIZATION (Describe)

(c) The name, title and address of the owner, partners or officers of the undersigned are:

NAME TITLE ADDRESS

(d) The names and addresses of all other persons having a substantial interest in the undersigned, and the nature of the interest
are:

NAME ADDRESS NATURE OF INTEREST
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(e) The names, addresses and trade classifications of ail other building construction
substantial interest are:

contractors in which the undersigned has a

NAME ADDRESS

TRADE CLASSIFICATION

Date

By

(Contractor)




BID #: B161009A
OPEN DATE: 05/21/2016
TIME: 2:00 P.M.
NONCOLLUSION AFFIDAVIT OF PRIME BIDDER

State of )

County of )

, being first duly sworn, deposes and says that:

(1) Heis of , the Bidder that has
submitted the attached Bid;

(2) He is fully informed respecting the preparation and contents of the attached Bid and of all pertinent
circumstances respecting such Bid;

(3) Such Bid is genuine and is not a collusive or sham Bid;

(4) Neither the said Bidder nor any of its officers, partners, owners, agents, representatives,
employees or parties in interest, including this affiant, has in any way colluded, conspired, connived or
agreed, directly or indirectly with another Bidder, firm or person to submit a collusive or sham Bid in
connection with the Contract for which the attached Bid has been submitted or to refrain from bidding
in connection with such Contract, or has in any manner, directly or indirectly, sought by agreement or
collusion or communication or conference with any other Bidder, firm or person to fix the price or prices
in the attached Bid or of any other Bidder, or to fix an overhead, profit or cost element of the Bid price
or the Bid price of any other Bidder, or to secure through any collusion, conspiracy, connivance or
unlawful agreement any advantage against the (Local Public Agency) or
any person interested in the proposed Contract; and

(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents,
representatives, owners, employees, or parties in interest, including this affiant.

(Signed)

Title

Subscribed and sworn to me this day of

By:

Notary Public

My commission expires
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BID BOND
KNOW ALL MEN BY THESE PRESENTS, that we the undersigned, as
PRINCIPAL, and , as SURETY are held and firmly
bound unto hereinafter called the "Owner", in the penal sum of
Dollars, ($ ), lawful money of the United

States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted the
Accompanying Bid, dated , for

NOW, THEREFOR, if the Principal shall not withdraw said Bid within the period specified therein after
the opening of the same, or, if no period be specified, within thirty (30) days after the said opening, and
shall within the period specified therefor, or if no period be specified, within ten (10) days after the
prescribed forms are presented to him for signature, enter into a written contract with the Owner in
accordance with the Bid as accepted, and give bond with good and sufficient surety or sureties, as may
be required, for the faithful performance and proper fulfillment of such contract; or in the event of the
withdrawal of said Bid within the period specified, or the failure to enter into such Contract and give
such bond within the time specified, if the Principal shall pay the Owner the difference between the
amount specified in said Bid and the amount for which the local Public Agency may procure the
required work or supplies or both, if the latter be in excess of the former, then the above obligation
shall be void and of no effect, otherwise to remain in full force and virtue.

IN WITNESS THEREOF, the above-bounded parties have executed this instrument under their several
seals this day of , the name and corporate seal of each
corporate party being hereto affixed and these present signed by its undersigned representative,
pursuant to authority of its governing body.

(SEAL)
(SEAL)
Attest: By:
Affix
Corporate
Seal
Attest: By:
Affix
Corporate
Seal
Attest: By:
Countersigned

By

* Attorney-in-Fact, State of
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CERTIFICATE AS TO CORPORATE PRINCIPAL

[, , certify that | am the ; , Secretary of the
Corporation named as Principal in the within bond; that , who signed the said bond
on behalf of the Principal was then of said corporation; that | know his signature, and

his signature thereto is genuine; and that said bond was duly signed, sealed, and attested to, for and in
behalf of said corporation by authority of this governing body.

Corporate
Seal

Title:

* Power-of-attorney for person signing for surety company must be attached to bond.
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor or Company)

(Address)

a , hereinafter called Principal,
(Corporation / Partnership)

and

(Name of Surety Company)

(Address)
hereinafter called Surety, are held and firmly bound unto

(Name of Recipient)

(Recipient's Address)

hereinafter called OWNER, in the penal sum of $

Dollars, $ in lawful money of the United States, for this payment of
which sum well and truly to be made, we bind ourselves, successors, and assigns, jointly and severally,
firmly by these presents.

THE CONFIDENTIALITY OF THIS OBLIGATION is such that whereas, the Principal entered into a
certain contract with the OWNER, dated the day of , a copy of which is
hereto attached and made a part hereof for the construction of:

(Project Name)

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, SUB-
CONTRACTORS, and corporations furnishing materials for or performing labor in the prosecution of
the WORK provided for in such contract, and any authorized extension or modification thereof,
including all amounts due for materials, lubricants, oil, gasoline, coal and coke, repairs on machinery,
equipment and tools, consumed or used in connection with the construction of such WORK, and all
insurance premiums on said WORK, and for all labor, performed in such WORK whether by SUB-
CONTRACTOR or otherwise, then this obligation shall be void; otherwise to remain in full force and
effect.

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no
change, extension of time, alteration or addition to the terms of the contract or to WORK to be
performed thereunder or the SPECIFICATIONS accompanying the same shall in any way affect its
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obligation on this BOND, and it does hereby waive notice of any such change, extension of time,
alteration or addition to the terms of the contract or to the WORK or to the SPECIFICATIONS.

PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR shall
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOF, this instrument is executed in counter-parts, each on of
(Number)
which shall be deemed an original, this the day of .
ATTEST:
(Principal)
By (s)
(Principal Secretary)
(SEAL)
(Witness as to Principal) (Address)
(Address)
ATTEST:
(Surety)
By
(Witness as to Surety) (Attorney in Fact)
(Address) (Address)

NOTE: Date of BOND must not be prior to date of Contract. If CONTRACTOR is Partnership, all
partners should execute BOND.
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor or Company)

(Address)

a hereinafter called Principal, and

(Name of Surety Company

(Address)

hereinafter called Surety, are held and firmly bound unto

(Name of Recipient)

(Recipient's Address)

hereinafter called OWNER, in the penal sum of $ Dollars ($ ) in
lawful money of the United States, for the payment of which sum well and truly to be made we bind
ourselves, successors, and assigns, jointly and severally, firmly in these presents.

THE CONDITION OF THIS OBBLIGATION is such that whereas, the Principal entered into a certain
contract with the OWNER dated the day of , a copy of
which is hereto attached and made a part hereof for the construction of:

NOW THEREFORE, if the Principal shall well, truly and faithfully perform its duties in all the
undertakings, covenants, terms, conditions, and agreements of said contract during the original term
thereof, and any extensions thereof which may be granted by the OWNER, with or without notice to the
Surety and during the one year guaranty period, and if he shall satisfy all claims and demands incurred
under such contract, and shall fully indemnify and save harmless the OWNER from all costs and
damages which it may suffer by reason of failure to do so, and shall reimburse and repay the OWNER
all outlay and expense which the OWNER may incur in making good any default, then this obligation
shall be void, otherwise to remain in full force and effect.

PROVIDED FURTHER, that the said Surety, for value received hereby stipulates and agrees that no
change, extension of time, alteration or addition to the terms of the contract or to WORK to be
performed thereunder or the SPECIFICATIONS accompanying the same shall in any way affect its
obligation on this BOND, and it does hereby waive notice of any such change, extension of time,
alteration or addition to the terms of the contract or to the WORK or to the SPECIFICATIONS.
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PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR shall
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOF, this instrument is executed in

counterparts, each one of which shall be deemed an original, this the day of
ATTEST:

(Principal)

By (s)

(Principal Secretary)

(SEAL)
(Witness as to Principal) (Address)
(Address)
ATTEST:
(Surety)
By
(Witness as to Surety) (Attorney in Fact)
(Address) (Address)

NOTE: Date of BOND must not be prior to date of Contract. If CONTRACTOR is Partnership, all
partners should execute BOND.
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ATTORNEY'S REVIEW CERTIFICATION

I, the undersigned, , the duly authorized and acting legal
representative of the , do hereby certify as follows:

I have examined the attached contract(s) and surety bonds and am of the opinion that each of the
agreements may be duly executed by the proper parties, acting through their duly authorized
representatives; that said representatives have full power and authority to execute said agreements on
behalf of the respective parties; and that the agreements shall constitute valid and legally binding
obligations upon the parties executing the same in accordance with terms, conditions and provisions

thereof.

Attorney's signature: Date:

Print Attorney's Name:




Disaster Recovery Projects

Attention is called to the fact that not less than, the federally determined prevailing
(Davis-Bacon and Related Acts) wage rate, and contained in the contract documents,
must be paid on this project. In addition, the successful bidder must ensure that
employees and applicants for employment are not discriminated against because of
race, color, religion, sex age or national origin.

All contractors/subcontractors that are debarred, suspended or otherwise excluded from
or ineligible for participation on federal assistance programs may not undertake any
activity in part or in full under this project.

Funding for this project is covered under Section 3 of the Housing and Urban
Development Act of 1968. All eligible bidders must comply with Section 3 requirements
in regards to meeting or exceeding the required objectives for both hiring and
subcontracting. In accordance with these objectives, contractors are required to direct
their newly created employment and/or subcontracting opportunities to Section 3
Residents and Business Concerns.



General Decision Number: TX160094 01/08/2016 TX94

Superseded General Decision Number: TX20150094
State: Texas

Construction Type: Heavy

County: Galveston County in Texas.

HEAVY CONSTRUCTION PROJECTS Including Water and Sewer Lines
{(Does Not Include Flood Control)

Note: Under Executive Order (EQ) 13658, an hourly minimum wage
of $10.15 for calendar year 2016 applies to all contracts
g subject to the Davis-Bacon Act for which the solicitation was

o issued on or after January 1, 2015. If this contract is covered
by the EO, the contractor must pay all workers in any
classification listed on this wage determination at least
$10.15 {(or the applicable wage rate listed on this wage
determination, if it is higher) for all hours spent performing
on the contract in calendar year 2016. The EO minimum wage rate
will be adjusted annually. Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/08/2016

* SFTX0669-001 04/01/2015
Rates Fringes

SPRINKLER FITTER (Fire
Sprinklers) ... ..ot nennn $ 27.43 17.12

SUTX2005~021 08/05/2005

HEAVY Including Water and Sewer Lines (Excluding Flood Control)

Rates Fringes
3 Carpenter. .o it e s $ 14.38
,2 Cement mason/concrete
finisher.... ... innnnnan 5 11.37 1.13
Electrician......ou i ennnnnnnns $ 18.40 1.34
FORM BUILDER/FORM SETTER......... 5 13.35 1.17
IRONWORKER, REINFORCING.......... $ 11.29
Laborers:
1080111511 « O $ 10.70
Landscape...........co0vunn $ 7.35
Mason Tender Cement......... 5 9.9
Pipelayer......ooveueenennaas $ 10.07
PIPEFITTER. ... ittt ittt ianenn $ 17.00 0.04
Power equipment operators:
EXCavatOr. .o eien i aanan $ 16.74
Backhoe........... v, $ 13.25
Bulldozer.....vovvinunnennn. $ 14.00
Crane. .o it it e i iecnnan $ 14.91 0.58
Front End Loader............ $ 11.75 0.92
Grader......oursvennsnannans $ 12.20 1.48
15 - Yok of o 3 <D EDA A NN $ 12.38 1.51
TRUCK DRIVER. ... i iisnennnnnsnnns $ 12.28 0.98

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

http://www.wdol.gov/wdol/scafiles/davisbacon/TX94.dvb?v=0[1/8/2016 4:07:38 PM]




Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 {(a}) (1} (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate {(current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0O198~005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers., 0198
; indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014,

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Loudisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH~0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate, OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

http://www.wdol.gov/wdol/scafiles/davisbacon/TX94.dvb?v=0[1/8/2016 4:07:38 PM])




1.} Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact i1s not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

- 3.) 1If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage BAppeals Board). Write to:

Administrative Review Board
U.5. Department of Labor

200 Constitution Avenue, W.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

http://www.wdol.gov/wdol/scafiles/davisbacon/TX94.dvb?v=0{ 1/8/2016 4:07:38 PM]
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SECTION il

General Provisions
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PROPOSAL PACKAGE

The request for proposal, general and special provisions, drawings, specifications/line item details, contract
documents and the proposal sheet are all part of the proposal package. Proposals must be submitted in
sets of seven (7). one (1) original and six (6) copies on the forms provided by the County, including the
proposal sheets completed in their entirety and signed by an authorized representative by original signature,
if County forms are provided. Failure to complete and sign the proposal sheets/contract page(s) may
disqualify the proposal from being considered by the Commissioners Court. Any individual signing on
behalf of the proposer expressly affirms that he or she is duly authorized to tender this proposal and to sign
the proposal sheet/contract under the terms and conditions in this proposal and to bind the proposer to the
terms of this request for proposal and proposer’s response thereto. Proposer further understands that the
signing of the contract shall be of no effect unless subsequently awarded and the contract properly executed
by the Commissioners’ Court. All figures must be written in ink or typed. Figures written in pencil or with
erasures are not acceptable. However, mistakes may be crossed out, corrections inserted, and initialed in
ink by the individual signing the proposal. If there are discrepancies between unit prices quoted and
extensions, the unit price will prevail. Each proposer is required to thoroughly review this entire proposal
packet to familiarize themselves with the proposal procedures, the plans and specifications for the
requested work as well as the terms, and conditions of the contract the successful proposer will execute
with the County.

PROPOSER’S RESPONSIBILITY
The Proposer must affirmatively demonstrate its responsibility. The Proposer must also meet the following
minimum requirements:

A. have adequate financial resources or the ability to obtain such resources as required;

B. be able to comply with all federal, state, and local laws, rules, regulations, ordinances and
orders regarding this Request for Proposal,

C. have a satisfactory record of performance;

D. have a satisfactory record of integrity and ethics;

E and be otherwise qualified and eligible to receive an award,

TIME FOR RECEIVING PROPQSALS

Proposals may be submitted by mail or hand delivery and must be submitted to the Galveston County
Purchasing Agent. If by delivery, the proposer must deliver to the reception desk in the County Purchasing
Agent’s Office. The delivery and mailing instructions for the Galveston County Purchasing Agent are the
following:

Rufus Crowder, CPPO CPPB,
Galveston County Purchasing Agent
722 Moody, Fifth (5") Floor
Galveston, Texas 77550
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Proposals will not be accepted by facsimile transmission or by electronic mail (email) unless superseded by
instructions within the Special Provisions of this solicitation. Proposals must be received by the County
Purchasing Agent on or before the deadline for the opening of the proposals. For clarity, mailing
date/postmark is not sufficient — proposals must be received by the County Purchasing Agent on or before
the deadline. Late proposals will not be accepted and will be returned to the proposer unopened. Proposals
received prior to the submission deadline will be maintained unopened until the specified time for opening.

The County Purchasing Agent will accept proposals from 8:00 a.m. to 5:00 p.m. on each business day up to
the submission deadline. Business days do not include Saturdays and Sundays, and do not include other
days in which the County is closed for business in observance of holidays or for other reason.

The time-stamp clock within the County Purchasing Agent's Office shall be the official time-clock for the
purposes of this solicitation and thus shall be the determinant of whether the proposal was timely received.

The Proposer should prominently identify the procurement number and name on the outside of the
envelope/mailing package. A label shall be provided for this purpose and usage of the label is preferred.
If the proposer fails to identify the Proposal on the outside of the envelope as required, the Purchasing
Agent will open the envelope for the sole purpose of identifying the proposal number for which the
submission was made. The envelope will then be resealed. No liability will attach to a County office or
employee for the premature opening of a proposal.

If you do not submit a proposal, return this Request for Proposal and state reason, otherwise your name
may be removed from the Purchasing Agent’s mailing list.

COMPETITIVENESS, INTEGRITY, INQUIRIES AND QUESTIONS

To prevent biased evaluations and to preserve the competitiveness and integrity of the procurement,
proposers are to direct all communications regarding this request for proposal to the Galveston
County Purchasing Agent, unless otherwise specifically noted.

Do not contact the requesting department. Attempts by offering firms to circumvent this requirement
will be viewed negatively and may result in rejection of the bid/proposal of the firm found to be in non-
compliance.

All questions regarding this Request for Proposal must be submitted in writing to:

Rufus Crowder, CPPO CPPB, Purchasing Agent
722 Moody
Fifth (5'") Floor
Galveston, Texas 77550
Fax: (409) 621-7997

E-mail: rufus.crowder@co.galveston.tx.us

All questions received and the responses thereto will be mailed, emailed, or faxed to all prospective proposers.
No inquiries except clarification of instructions will be addressed by telephone.




RFP #B161009A
OPEN: 05/26/2016
TIME: 2:00 P.M.

MOORE’S ADDITION WATER AND SEWER FACILITIES
GALVESTON COUNTY, TEXAS

Proposer is advised to carefully review this Request for Proposal - it provides specific information
necessary to aid participating firms in formulating a thorough response. Proposer’s failure to examine all
documents shall not entitle the proposer to any relief from the conditions imposed in the Request for
Proposal and the resultant contract.

An authorized person from the proposer must sign the proposal. This signatory must be a person from
the submitting firm who is duly authorized to tender and sign the proposal on behalf of the proposer and to
bind the proposer to the terms and conditions of this request for proposal, the response, and all other terms
and conditions of the contract. By this signature, the proposer further acknowledges that the proposer has
read the proposal documents thoroughly before submitting a proposal and will fulfill the obligations in
accordance to the terms, conditions, and specifications herein.

PROPOSAL OPENING

Only the names of proposers will be read at the opening. The Purchasing Agent will examine proposals
promptly and thoroughly. No proposal may be withdrawn for a period of sixty (60) calendar days of the
proposal opening date.

COMMISSIONERS’ COURT
No contract is binding on the County until it is properly placed on the Commissioners' Court agenda,
approved in open Court, authorized to be executed by the County Judge, and fully executed by both parties.

Department heads and elected officials are not authorized to enter into any type of agreement or contract on
behalf of the County. Only the Commissioners’ Court acting as a body may enter into a contract on behalf
of and contractually bind the County. Additionally, department heads and elected officials are not
authorized to agree to any type of supplemental agreements or contracts for goods or services.
Supplemental agreements are subject to review by the County Legal Department prior to being accepted
and signed by the County’s authorized representative.

REJECTION OF PROPOSALS/DISQUALIFICATION

Galveston County, acting through its Commissioners’ Court, reserves the right to: 1.) reject any and all
proposals in whole or in part received by reason of this request for proposal, 2.) waive any informality in
the proposals received, 3.) disregard the proposal of any proposer determined to be not responsible, and/or
4.) discontinue its efforts for any reason under this proposal package at any time prior to actual execution of
contract by the County.

Proposers may be disqualified and rejection of proposals may be recommended to the Commissioners’
Court for any of (but not limited to) the following causes:

Failure to use the proposal forms furnished by the County, if applicable;

Lack of signature by an authorized representative of proposer;

Failure to properly complete the proposal;

Failure to meet the mandatory requirements of this request for proposal; and/or
Evidence of collusion among proposers.

R0 o
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RESTRICTIVE OR AMBIGUOUS SPECIFICATIONS

It is the responsibility of the prospective proposer to review the entire invitation to proposal (request for
proposal) packet and to notify the Purchasing Department if the specifications are formulated in a manner
that would restrict competition or appear ambiguous. Any protest or question(s) regarding the
specifications or proposal procedures must be received in the Purchasing Agent’s Office not less than
seventy-two (72) hours prior to the time set for proposal opening. Vendors are to submit proposal as
specified herein or propose an approved equal.

SUBSTITUTES/DESCRIPTION OF MATERIALS AND EQUIPMENT

Any brand name or manufacturer reference used herein is intended to be descriptive and not restrictive,
unless otherwise noted, and is used to indicate the type and quality of material. The term “or equal” if
used, identifies commercially produced items that have the essential performance and salient characteristics
of the brand name stated in the item description. All supplies, material, or equipment shall be new and of
the most suitable grade for the purpose intended. It is not the County’s intent to discriminate against any
materials or equipment of equal merit to those specified. However, if Proposer desires to use any
substitutions, prior written approval must be obtained from the County Purchasing Agent and sufficiently in
advance to the submission deadline such that an addendum may be issued. All material supplied must be
one hundred percent (100%) asbestos free. Bidder/Proposer, by submission of its bid/proposal, certifies
that if awarded any portion of this procurement, the bidder/proposer will supply only material and
equipment that is 100% asbestos free.

EXCEPTIONS TO PROPOSAL

The proposer will list on a separate sheet of paper any exceptions to the conditions of this request for
proposal. This sheet will be labeled, “Exceptions to Proposal Conditions”, and will be attached to the
proposal. If no exceptions are stated, it will be understood that all general and specific conditions will be
complied with, without exception,

The Proposer must specify in its proposal any alternatives it wishes to propose for consideration by the
County. Each alternative should be sufficiently described and labeled within the proposal and should
indicate its possible or actual advantage to the program being offered.

The County reserves the right to offer these alternatives to other proposers.

PRICING
Proposals will be either lump sum or unit prices as shown on the proposal sheet. The net price will be
delivered to Galveston County, including all freight or shipping charges.

Cash discount must be shown on proposal, otherwise prices will be considered net. Unless prices and all
information requested are complete, proposal may be disregarded and given no consideration.

In case of default by the contractor, the County of Galveston may procure the articles or services from other
sources and may deduct from any monies due, or that may thereafter become due to the contractor, the
difference between the price named in the contract of purchase order and the actual cost thereof to the
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County of Galveston. Prices paid by the County of Galveston shall be considered the prevailing market
price at the time such purchase is made. Periods of performance may be extended if the facts as to the
cause of delay justify such extension in the opinion of the Purchasing Agent and the Commissioners’ Court.

PROCUREMENT CARD (P-Card) PROGRAM

The County of Galveston participates in a Procurement Card (P-Card) program that allows payments made
to a vendor by credit card. This method normally results in substantially faster bill payments, sometimes
within three (3) to five (5) days of the actual transaction date. If your company will accept payment via
credit card (Visa, MasterCard), please note this in your proposal submittal.

PASS THROUGH COST ADJUSTMENTS

Except in instances of extreme extenuating circumstances Vendor prices shall remain firm throughout the
Contract period and any renewals. Examples of extreme extenuating circumstances include such situations
as a nationwide rail strike, oil shortage or oil embargo.

In extreme extenuating circumstances Vendors may be allowed to temporarily “pass through” additional
costs they are forced to incur through no fault of their own, A request for a pass through cost increase will
not be considered unless a Vendor’s cost for his product exceeds 10% over the original cost for the product.
Also, the increase in cost must be nationwide and consistent for a minimum period of sixty (60) days.

Costs that historically are anticipated to rise over a period of time (for example only, such as wages or
insurance costs) do not qualify for pass through. If a Vendor thinks he will be asking for a pass through
cost adjustment during the term of the contract, then the original cost of the product to Vendor must be
stated in Vendor’s original proposal.

A request for a pass through cost does not guarantee that one will be granted. Vendors must submit such
information on each request as is required by the County Purchasing Agent. The County Purchasing Agent
will review each request on a case by case basis and determine the appropriateness of each request as well
as amount and duration of increase. Vendors will not be permitted any additional compensation for mark-
ups or profits based on the increase in price. Rather, such additional compensation will be limited to the
actual increase in original cost to the Vendor as such increase is reflected by the original cost stated in the
proposal. But in no event will the amount of additional compensation exceed 25% increase in Vendor’s
original cost for his product as such cost is reflected in Vendor’s original proposal or the duration exceed a
period of sixty (60) days. In addition, should, during the period of the pass through, cost return to normal
or decrease to below pre pass through prices, appropriate downward adjustments will be made. No more
than one pass through adjustment will be permitted per year.

MODIFICATION OF PROPOSALS

A proposer may modify a proposal by letter at any time prior to the submission deadline for receipt of
proposals. Modification requests must be received by the County Purchasing Agent prior to the submission
deadline. Modifications made before opening time must be initialed by proposer guaranteeing authenticity.
Proposals may not be amended or altered after the official opening with the single exception that any
product literature and/or supporting data required by the actual specifications, if any, will be accepted at
any time prior to the Commissioners’ Court considering of same.
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SIGNATURE OF PROPOSALS .

Each proposal shall give the complete mailing address of the Proposer and shall be signed by an authorized
representative by original signature with the authorized representative’s name and legal title typed below
the signature line. Each proposal shall include the Proposer’s Federal Employer Identification Number
(FEIN). Failure to sign the contract page(s) and proposal response sheets may disqualify the proposal from
being considered by the County. The person signing on behalf of the Proposer expressly affirms that the
person is duly authorized to tender the proposal and to sign the proposal sheets and contract under the terms
and conditions of this RFP and to bind the Proposer thereto and further understands that the signing of the
contract shall be of no effect until it is properly placed on the Commissioners’ Court agenda, approved in
open Court, authorized to be executed by the County Judge, and fully executed by both parties,

AWARD OF PROPOSALS - EVALUATION CRITERIA AND FACTORS

The award will be made to the responsible proposer whose proposal is determined to be the lowest and best
evaluated offer demonstrating the best ability to fulfill the requirements set forth in this Request for
Proposal. The proposed cost to the County will be considered firm and cannot be altered after the
submission deadline, unless the County invokes its right to request a best and final offer.

“Lowest and best” means a proposal or offer providing the best value considering associated direct
and indirect costs, including transport, maintenance, reliability, life cycle, warranties, and customer
service after a sale.

Each proposer, by submitting a proposal, agrees that if their proposal is accepted by the Commissioners’
Court, such proposer will furnish all items and services upon which prices have been tendered and upon the
terms and conditions in this proposal and contract.

The contractor shall commence work only after the transmittal of a fully executed contract and after
receiving written notification to proceed from the County Purchasing Agent. The contractor will perform
all services indicated in the proposal in compliance with this contract.

Neither department heads nor elected officials are authorized to sign any binding contracts or agreements
prior to being properly placed on the Commissioners’ Court agenda and approved in open court.
Department heads and other elected officials are not authorized to enter into any type of agreement or
contract on behalf of Galveston County. Only the Commissioners’ Court, acting as a body, may enter into
a contract on behalf of the County. Additionally, department heads and other elected officials are not
authorized to agree to any type of supplemental agreements or contracts for goods or services.
Supplemental agreements are subject to review by the County Legal Department prior to being signed by
the County’s authorized representatives.

The County of Galveston reserves the right to accept proposals on individual items listed, or group items,
or on the proposal as a whole; to reject any and all proposals; to waive any informality in the proposals; and
to accept the proposal that appears to be in the best interest of the County. The selection pracess may,
however, include a request for additional information or an oral presentation to support the written
proposal.
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In determining and evaluating the best proposal, the pricing may not necessarily be controlling, but quality,
equality, efficiency, utility, general terms, delivery, suitability of the service offered, and the reputation of
the service in general use will also be considered with any other relevant items. The Commissioners’ Court
shall be the sole judge in the determination of these matters.

The County reserves the right to reject any or all proposals in whole or in part received by reason of this
RFP and may discontinue its efforts under this RFP for any reason or no reason or solely for the County’s
convenience at any time prior to actual execution of the contract by the County.

A Proposer whose proposal does not meet the mandatory requirements set forth in this REP will be
considered noncompliant,

The invitation to submit a proposal which appears in the newspaper, or other authorized advertising
mediums, these general provisions, the special provisions which follow, any other specifications which
follow, the proposal sheets, and any addenda issued are all considered part of the proposal.

Each proposer, by submitting a proposal, agrees that if its proposal is accepted by the Commissioners’
Court, such proposer will furnish all items and services upon the terms and conditions in this RFP and the
resultant contract.

Notice of contract award will be made within ninety (90) days of opening of proposals to the lowest
responsive and responsible proposer, whose proposal complies with all the requirements in the Request for
Proposal.

Contractor shall submit to the County, for approval, within ten (10) days from notice of contract award, all
Certificates of Insurance evidencing the required coverage as described under Section 36, Requirement of
and Proof of Insurance.

The contractor shall not commence work under these terms and conditions of the contract until all
applicable Certificates of Insurance, Performance and Payment Bonds, and Irrevocable Letter of Credit (if
required), have been approved by the County of Galveston and the Contractor has received notice to
proceed in writing and an executed copy of the contract from the County Purchasing Agent.

DISPUTE AFTER AWARD/PROTEST

Any actual or prospective Proposer who is allegedly aggrieved in connection with the solicitation of this
RFP or award of a contract resulting therefrom may protest. The protest will be submitted in writing to the
Purchasing Agent within seven (7) calendar days after such aggrieved person knows of or should have
known of the facts giving rise thereto. If the protest is not resolved by mutual agreement, the Purchasing
Agent will promptly issue a decision in writing to the protestant. If the protestant wishes to appeal the
decision rendered by the Purchasing Agent, such appeal must be made to the Commissioners’ Court
through the Purchasing Agent. The decision of the Commissioners’ Court will be final. The
Commissioners’ Court need not consider protests unless this procedure is followed.
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PUBLIC INFORMATION ACT (f/k/a Open Records Act)

The proposer acknowledges that the County is a governmental body for purposes of the Public Information
Act, codified as Chapter 552 of the Texas Government Code, and as such is required to release information
in accordance with the provisions of the Public Information Act.

If Proposer considers any of its submitted information to be proprietary in nature, trade secret, or
otherwise confidential, then it must clearly and conspicuously mark such information as proprietary,
trade, secret, or confidential. By the submission of its proposal, the Proposer expressly affirms that it
has clearly and conspicuously marked any information within its submission that it considers to be
confidential, proprietary, and/or trade secret.

In the event the County receives a request for information under the Public Information Act seeking
information that the Proposer has marked as confidential, proprietary, and/or trade secret, then the County
agrees that it shall provide notice to the Proposer of the request in accordance with the provisions of the
Public Information Act. These provisions require the County to initiate the request for decision process
under the Public Information Act — thus, the County will submit initial correspondence to the Texas
Attorney General. Proposer is deemed to have knowledge of the Public Information Act. By the
submission of its proposal, proposer expressly acknowledges that the burden to withhold its’
information from public disclosure lays with the proposer; thus, proposer further acknowledges and
agrees that it shall submit comments to the Texas Attorney General in the request for decision process if
proposer wishes to have its information withheld from public disclosure.

PROPOSER’S EMAIL ADDRESSES

Notwithstanding the foregoing Section 18, proposer acknowledges and agrees that the confidentiality of
any and all email addresses it uses or discloses in communicating with the County are open to the public in
accordance with Section 552.137 of the Government Code and consents to the release of its email
addresses.

RESULTANT CONTRACT

Proposer shall correctly and fully execute the resultant contract first — after this, the contract shall be set for
consideration by the Commissioners’ Court. Ifthe Commissioners’ Court authorizes the execution of the
contract, then the resultant contract shall become effective upon the Commissioners’ Court execution of
same. Contract documents shall consist of the contract, the general and special provisions, the drawings,
proposal package (including best and final offer(s) if such is utilized), any addenda issued, and any change
orders issued during the work. If applicable to the attached bid/proposal, bidder/proposer must sign three
(3) original contracts and return with their bid/proposal submittal,

Proposer should submit a proposed contract with its proposal or its sample material terms and conditions.

The criteria utilized for determining responsibility of proposer(s) includes, but is not limited to, the
proposer’s experience, skill, ability, business judgment, financial capacity, integrity, honesty, possession of
the necessary facilities or equipment, previous performance, reputation, promptness, and any other factor
deemed relevant by the County. The proposers shall furnish any information requested by the County in
order for the County to determine whether a proposer is responsible.
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CONTRACT TERM

The term of the resultant contract will begin on the date of full execution or the execution by the
Commissioners’ Court, whichever is later, and will terminate on the date specified in the resultant contract
unless terminated earlier as herein set forth.

TERMINATION FOR DEFAULT

Failure of either party in the performance of any of the provisions of this contract shall constitute a breach
of contract, in which case either party may require corrective action within ten (10) business days from date
of receipt of written notice citing the exact nature of such breach. Failure of the party being notified to take
corrective action within the prescribed ten (10) business days, or failure to provide a written reply of why
no breach has occurred, shall constitute a Default of Contract.

All notices relating to default by Proposer of the provisions of the contract shall be issued by County by its
Legal Department, and all replies shall be made in writing to the County Legal Department. Notices issued
by or issued to anyone other than the County Legal Department shall be null and void and shall be
considered as not having been issued or received.

Galveston County reserves the right to enforce the performance of this contract in any manner prescribed
by law in the event of breach or default of this contract, and may contract with another party, with or
without solicitation of bids or proposals or further negotiations. At a minimum, Proposer shall be required
to pay any difference in service or materials, should it become necessary to contract with another source,
plus reasonable administrative costs and attorney fees.

In the event of Termination for Default, Galveston County, its agents or representatives shall not be liable
for loss of any profits anticipated to be made by Proposer.

In addition to the remedies stated herein, the County has the right to pursue other remedies permitted by
law or in equity.

No waiver by either party of any event of default under this agreement shall operate as a waiver of any
subsequent default under the terms of this agreement.

County reserves the right to terminate this contract immediately in the event Proposer:

A. Fails to meet delivery or completion schedules; and/or
B. Fails to otherwise perform in accordance with the accepted proposal and the contract.

TERMINATION FOR CONVENIENCE

County may terminate this contract upon at least thirty (30) calendar days prior written notice for its
convenience or for any reason deemed by the County to serve the public interest. As well, County may
terminate this contract upon thirty (30) calendar days prior written notice for any reason resulting from any
governmental law, order, ordinance, regulation, or court order, In no event shall County be liable for loss
of any profits anticipated to be made hereunder by Proposer should this contract be terminated early.
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FORCE MAJEURE

If by reason of Force Majeure either Party shall be rendered unable, wholly or in part, to carry out its
responsibilities under this contract by any occurrence of Force Majeure, then the Party unable to carry out
its responsibility shall give the other Party notice and full particulars of such Force Majeure in writing
within a reasonable time after the occurrence of the event, and such notice shall suspend the Party’s
responsibility for the continuance of the Force Majeure claimed, but for no longer period.

Force Majeure means acts of God, floods, hurricanes, tropical storms, tornadoes, earthquakes, or other
natural disasters, acts of a public enemy, acts of terrorism, sovereign conduct, riots, civil commotion,
strikes or lockouts, and other causes that are not occasioned by either Party’s conduct which by the exercise
of due diligence the Party is unable to overcome and which substantially interferes with operations.

ESTIMATED QUANTITIES

Any reference to quantities shown in the Request for Proposals is an estimate only. Since the exact
quantities cannot be predetermined, the County reserves the right to adjust quantities as deemed necessary
to meet its requirements.

CONTRACTOR INVESTIGATION

Before submitting a proposal, each proposer shall make all investigations and examinations necessary to
ascertain all site conditions and requirements affecting the full performance of the contract and to verify
any representations made by the County upon which the contractor will rely. If'the contractor is awarded
contract as a result of its proposal submission in this procurement, the contractor’s failure to have made
such investigations and examinations will in no way relieve the contractor from its obligation to comply in
every detail with all provisions and requirements of the contract, nor will a plea of ignorance of such
conditions and requirements be accepted as a basis for any claim whatsoever by the contractor for
additional compensation and/or for excused nonperformance.

NO COMMITMENT BY COUNTY OF GALVESTON

This Request for Proposal does not commit the County of Galveston to award any costs or pay any costs, or
to award any contract, or to pay any costs associated with or incurred in the preparation of a proposal in
response to this Request for Proposal, and does not commit the County of Galveston to procure or contract
for services or supplies.

PROPQSAL COSTS BORNE BY BIDDER/PROPOSER

Galveston County shall not be liable for any costs incurred by Bidder/Proposer in preparation, production,
or submission of a bid/proposal, including but not limited to the bid/proposal and best and final offer, and
shall not be liable for any work performed by Bidder/Proposer prior to issuance of fully executed contract
and properly issued notice to proceed. Galveston County shall not be liable for any costs incurred by
Bidder/Proposer by reason of attending a pre-proposal conference. Galveston County shall not be liable for
any costs incurred by Bidder/Proposer by reason of the County invoking use of best and final offers.
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BEST AND FINAL OFFERS (BAF0)

In acceptance of proposals, the County of Galveston reserves the right to negotiate further with one or more
of the proposers as to any features of their proposals and to accept modifications of the work and price
when such action will be in the best interest of the County. This includes solicitation of a Best and Final
Offer from one or more of the proposers. If invoked, this allows acceptable proposers the opportunity to
amend, change or supplement their original proposal. Proposers may be contacted in writing requesting
that they submit their Best and Final Offer. Any such Best and Final Offer must include discussed and
negotiated changes.

SINGLE PROPOSAL RESPONSE

If only one proposal is received in response to the Request for Proposal, a detailed cost proposal may be
requested of the single contractor. A cost/price analysis and evaluation and/or audit may be performed of
the cost proposal in order to determine if the price is fair and reasonable.

CHANGES IN SPECIFICATIONS

If it becomes necessary to revise any part of this proposal, a written notice of such revision will be provided
to all proposers in the form of addenda. The County is not bound by any oral representations,
clarifications, or changes made in the written specifications by the County’s employees or officials, unless
such clarification or change is provided to proposers in a written addendum from the County Purchasing
Agent. Proposers are advised to inquire prior to the submission deadline as to whether any addenda to this
request for proposal have been issued, as the successful proposer will be required to abide by such addenda.

The County of Galveston reserves the right to revise or amend the specifications up to the time set for
opening of proposals. Such revisions and amendments, if any, shall be announced by form of addenda.
Copies of such amending or revising addenda (or addendum in the event only one addendum is issued in
the procurement) shall be furnished to all prospective contractors. Prospective contractors are defined as
those contractors listed on the County’s Request for Proposal list for this material/service or those who
have obtained documents subsequent to the advertisement. If revisions and amendments require changes in
quantities or prices proposed, or both, the date set for opening of proposals may be postponed by such
number of days as in the opinion of the County shall enable contractors to revise their proposals. In any
case, the proposal opening shall be at least five (5) business days after the last revising or amending
addendum and the last revising or amendment addendum shall include an announcement of the new date, if
applicable, for the opening of proposals.

PROPOSAL IDEAS AND CONCEPTS
The County reserves to itself the right to adopt or use for its benefit, any concept, plan, or idea contained in
any proposal.

PROPOSAL DISCLOSURES

The names of those who submitted proposals will not be made public information unless in conformity
with the County Purchasing Act. No pricing or staffing information will be released. Proposers are
requested to withhold all inquiries regarding their proposal or other submissions until after an award is

11
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made. No communication is to be had with any County employee or official, other than the County
Purchasing Agent, regarding whether a proposal was received. Violations of this provision may result in the
rejection of a proposal.

WITHDRAWAL OF PROPOSAL

Proposers may request withdrawal of a sealed proposal prior to the scheduled proposal opening time
provided the request for withdrawal is submitted to the Purchasing Agent in writing. No proposals may be
withdrawn for a period of sixty (60) calendar days after opening of the proposals.

INDEMNIFICATION

The contractor shall agree to assume all risks and responsibility for, and agrees to indemnify, defend,

and save harmless, the County of Galveston, its elected and appointed officials and department
heads, and its agents and employees from and against all claims, demands, suits, actions, recoveries,
judgments, and costs and expenses including reasonable attorney’s fees for the defense thereof in
connection therewith on account of the loss of life, property or injury or damage to the person which
shall arise from contractor’s operations under this contract, its use of County facilities and/or
equipment or from any other breach on the part of the contractor, its employees, agents or any
person(s), in or about the County’s facilities with the expressed or implied consent of the County.

Contractor shall pay any judgment with cost which may be obtained against Galveston County
resulting from contractor’s operations under this contract.

Contractor agrees to indemnify and hold the County harmless from all claims of subcontractors,
laborers incurred in the performance of this contract. Contractor shall furnish satisfactory evidence
that all obligations of this nature herein above designated have been paid. discharged or waived. If
Contractor fails to do so, then the County reserves the right to pay unpaid bills of which County has
written notice direct and withhold from Contractor’s unpaid compensation a sum of money
reasonably sufficient to liquidate any and all such lawful claims.

REQUIREMENT OF AND PROOF OF INSURANCE

The successful Proposer shall furnish evidence of insurance to the County Purchasing Agent and shall
maintain such insurance as required hereunder or as may be required in the Special Provisions or resultant
contract, if different. Contractor shall obtain and thereafter continuously maintain in full force and effect,
commercial general liability insurance, including but not limited to bodily injury, property damage, and
contractual liability, with combined single limits as listed below or as may be required by State or Federal
law, whichever is greater.

A. For damages arising out of bodily injury to or death of one person in any one accident :
ONE HUNDRED THOUSAND AND N0/100 ($100,000.00) DOLLARS.

B. For damages arising out of bodily injury to or death of two or more persons in any one accident:
THREE HUNDRED THOUSAND AND NO/100 ($300,000.00) DOLLARS.

12
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C. For any injury to or destruction of property in any one accident :
ONE HUNDRED THOUSAND AND NO/100 ($100,000.00) DOLLARS.

Insurance shall be placed with insurers having an A.M. Best’s rating of no less than A. Such
insurance must be issued by a casualty company authorized to do business in the State of Texas, and in
standard form approved by the Board of Insurance Commissioners of the State of Texas, with coverage
provisions insuring the public from loss or damage that may arise to any person or property by reason of
services rendered by Contractor.

Galveston County shall be listed as the additional insured on policy certificates and shall be provided
with no less than thirty (30) calendar days prior notice of any changes to the policy during the

contractual period.

Certificates of Insurance, fully executed by a licensed representative of the insurance company written or
countersigned by an authorized Texas state agency, shall be filed with the County Purchasing Agent within
ten (10) business days of issuance of notification from the County Purchasing Agent to Proposer that the
contract is being activated as written proof of such insurance and further provided that Proposer shall not
commence work under this contract until it has obtained all insurance required herein, provided written
proof as required herein, and received written notice to proceed issued from the County Purchasing Agent.

Proof of renewal/replacement coverage shall be provided upon expiration, termination, or cancellation of
any policy. Said insurance shall not be cancelled, permitted to expire, or changed without thirty (30) days
prior written notice to the County.

Insurance required herein shall be maintained in full force and effect during the life of this contract and
shall be issued on an occurrence basis. Contractor shall require that any and all subcontractors that are not
protected under the Contractor’s own insurance policies take and maintain insurance of the same nature and
in the same amounts as required of Contractor and provide written proof of such insurance to Contractor.
Proof of renewed/replacement coverage shall be provided upon expiration, termination, or cancellation of
any policy. Contractor shall not allow any subcontractor to commence work on the subcontract until such
insurance required for the subcontractor has been obtained and approved.

Workers’ Compensation Insurance: Successful Bidder shall carry in full force Workers’ Compensation
Insurance Policy(ies), if there is more than one employee, for all employees, including but not limited to
full time, part time, and emergency employees employed by the successful Proper. Current insurance
certificates certifying that such policies as specified above are in full force and effect shall be furnished by
successful Proposer to the County.

Insurance is to be placed with insurers having a Best rating of no less than A. The Proposer shall furnish
the County with certificates of insurance and original endorsements affecting coverage required by these
insurance clauses within ten (10) business days of receiving notification from the County Purchasing Agent
that the contract is being activated.

The certificates and endorsements for each insurance policy are to be signed by a person authorized by the

insurer to bind coverage on its behalf. The Proposer shall be required to submit annual renewals for the
term of this contract prior to expiration of any policy.

13



37.

38.

RFP #B161009A
OPEN: 05/26/2016
TIME: 2:00 P.M.

MOORE’S ADDITION WATER AND SEWER FACILITIES
GALVESTON COUNTY, TEXAS

In addition to the remedies stated herein, the County has the right to pursue other remedies permitted by
law or in equity.

The County agrees to provide Proposer with reasonable and timely notice of any claim, demand, or cause
of action made or brought against the County arising out of or related to utilization of the property.
Proposer shall have the right to defend any such claim, demand, or cause of action at its sole cost and
expense and within its sole and exclusive discretion. The County agrees not to compromise or settle any
claim or cause of action arising out of or related to the utilization of the property without the prior written
consent of the Proposer.

In no event shall the County be liable for any damage to or destruction of any property belonging to the
Proposer.

BID/PROPOSAL GUARANTEE
Unless specified differently within the Special Provisions of this procurement, each Proposer shall be
required to submit a bid guarantee with its proposal as required within this Section.

Evidencing its firm commitment to engage in contract if Proposer is selected for award of contract, each
Proposer is required to furnish with their proposal a cashier’s check or an acceptable proposer’s bond (in
the event of requests for bids, this is called a bidder’s bond/bid bond), in the amount of five percent (5%) of
the total contract price. If Proposer is using a bond, then the proposer bond must be executed with a surety
company authorized to do business in the State of Texas. Failure to furnish the bid/proposal guarantee in
the proper form and amount, by the time set for opening of bids/proposals may be cause for rejection of the
bid/proposal.

The cashier’s check or proposer/bid bond (as applicable) will be returned to each respective unsuccessful
proposer(s) subsequent to the Commissioners Court award of contract, and shall be returned to the
successful proposer upon the completion and submission of all contract documents. Provided however,
that the cashier’s check or proposer bond will be forfeited to the County as liquidated damages should
successful proposer fail to execute the contract within thirty (30) days after receiving notice of the
acceptance of its proposal.

PERFORMANCE AND PAYMENT BONDS

Successful proposer, before beginning work, shall execute a performance bond and a payment bond, each
of which must be in the amount of the contract. The required payment and performance bonds must each
be executed by a corporate surety authorized to write surety bonds in the State of Texas and in accordance
with Chapter 3503 of the Insurance Code (codified in 2005 and originally within Section 1, Chapter 87,
Acts of the 56" Leg., R.S., 1959, and in Article 7.19-1, Vernon’s Texas Insurance Code).

The performance and payment bonds must each clearly and prominently display on the bond or on an
attachment to the bond:

a.) The name, mailing address, physical address, and telephone number, including the area code, of the
surety company to which any notice of claim should be sent; or
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b.) The toll-free telephone number maintained by the Texas Department of Insurance under Subchapter B,
Chapter 521, Insurance Code, and a statement that the address of the surety company to which any
notice of claim should be sent may be obtained from the Texas Department of Insurance by calling the
toll free-telephone number.

The performance bond shall be solely for the protection of Galveston County, in the amount of the contract,
and conditioned on the faithful performance of the work in accordance with the plans, specifications, and
contract documents. The payment bond is solely for the protection and use of payment bond beneficiaries
who have a direct contractual relationship with the prime contractor or a subcontractor to supply labor or
material, and in the amount of the contract.

The payment and performance bonds required to be furnished herein must be furnished before the
contractor begins work and are a requirement for issuance of a Notice to Proceed. Such bonds must be
furnished to the Galveston County Purchasing Agent within thirty (30) calendar days after the date of the
full execution of the contract or, if applicable, as required under Chapter 2253, Government Code,
whichever is earlier. Contractor’s failure to provide the required payment and performance bonds within
such time period shall constitute an event of default under this contract. Contractor shall not commence
work until all applicable certificates of insurance, performance bonds, and payment bonds have been
received and approved by the County Purchasing Agent and the Contractor receives notice to proceed in
writing that has been issued by the County Purchasing Agent.

Additionally, if this request for proposal is for the award of a public works contract, then compliance with
Chapter 2253 of the Texas Government Code, which is known as the McGregor Act, is mandatory.
Performance and payment bonds are required to be furnished in accordance with Chapter 2253 of the Texas
Government Code. Proposer should familiarize itself with the entire provisions of Chapter 2253 of the
Texas Government Code.

PATENT AND COPYRIGHT PROTECTION

The Proposer agrees at its sole expense to protect the County from claims involving infringement of
patents, copyright, trademark, trade secret, or other intellectual property rights. Proposer shall indemnify
and save harmless the County of Galveston, its officers, employees, and agents, from liability of any
nature and kind whatsoever, including without limitation cost and expenses, for or on account of any
copyrighted, trademarked, trade secret, patented or un-patented invention, process, or article
manufactured or used in the performance of the contract, or other intellectual property rights,
including its use by the County. Proposer also agrees that if Proposer is awarded this contract, that no
work performed hereunder shall be subject to patent, copyright, or other intellectual property by Proposer.

CONFLICT OF INTEREST DISCLOSURE REPORTING - FORM CIQ

Proposer may be required under Chapter 176 of the Texas Local Government Code to complete and file a
conflict of interest questionnaire (CIQ Form). The CIQ Form pertains to business relationship, gift giving,
and family relationship reporting. If Proposer is required to file a CIQ Form, then the completed CIQ Form
must be filed with the County Clerk of Galveston County, Texas.
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Business relationship. If Proposer has an employment or other business relationship with a local
government officer of Galveston County or with a family member of a local government officer of
Galveston County that results in the officer or family member of the officer receiving taxable income that
exceeds $2,500.00 during the preceding 12-month period, then Proposer MUST complete a CIQ Form and
file the original of the CIQ Form with the County Clerk of Galveston County.

Gift-giving. If Proposer has given a local government officer of Galveston County or a family member of
a local government officer of Galveston County one or more gifts with an aggregate value of more than
one-hundred dollars ($100.00) during the preceding 12-months, then Proposer MUST complete a CIQ
Form and file the original of the CIQ Form with the County Clerk of Galveston County.

For purposes of the business relationship and gift giving reporting requirements, a “family member” means
a person related to another person within the first degree by consanguinity or affinity, as described by
Subchapter B, Chapter 573, Texas Government Code. Examples of persons within the first degree by
consanguinity or affinity include a son, daughter, father, mother, spouse, son-in-law, daughter-in-law,
father-in-law, mother-in-law, stepson, stepdaughter, stepmother, and stepfather.

Family relationship. If Proposer has a “family relationship" with a local government officer of Galveston
County then Proposer MUST complete a CIQ Form and file the original of the CIQ Form with the County
Clerk of Galveston County, regardless of whether Proposer has a business relationship or has given gifts to
the local government officer or a family member of the local government officer, For this purpose, “family
relationship” means Proposer is related within the third degree by consanguinity or the second degree by
affinity, as those terms are defined under Chapter 573 of the Texas Government Code, to a local
government officer of Galveston County. Examples of such relationships include a son, daughter, mother,
father, brother, sister, grandchild, great-grandchild, grandparent, great-grandparent, niece, nephew, uncle,
aunt, spouse, mother-in-law, father-in-law, daughter-in-law, son-in-law, spouse’s grandchild, spouse’s
grandparent, grandparent’s spouse, grandchild’s spouse, stepson, stepdaughter, stepmother, and stepfather.

Proposer must file its original CIQ Form with the Galveston County Clerk. The Galveston County Clerk
has offices at the following locations:

Galveston County Clerk

Galveston County Justice Center, Suite 2001
600 59" Street

Galveston, Texas 77551

Galveston County Clerk
North County Annex, 1* Floor
174 Calder Road

League City, Texas 77573

Again, if Proposer is required to file a CIQ Form, the original completed form is filed with the Galveston
County Clerk (not the Purchasing Agent),
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For Proposer’s convenience, a blank CIQ Form is enclosed with this proposal. Blank CIQ Forms may also
be obtained by visiting the Galveston County Clerk’s website and/or the Purchasing Agent's website — both
of these websites are linked from the Galveston County homepage, at http://www.co.galveston. tx.us.

As well, blank CIQ Forms may be obtained by visiting the Texas Ethics Commission website, specifically
at http://www.ethics.state.tx.us/whatsnew/conflict forms.htm.

Chapter 176 specifies deadlines for the filing of CIQ Forms (both initial filings and updated filings).

It is Proposer’s sole responsibility to file a true and complete CIQ Form with the Galveston County Clerk if
Proposer is required to file by the requirements of Chapter 176 of the Local Government Code. Proposer is
advised that it is an offense to fail to comply with the disclosure reporting requirements dictated under
Chapter 176 of the Texas Local Government Code, and the failure to file may be grounds to void the
contract, if Proposer is awarded a contract.

If Proposer has any questions about compliance with Chapter 176, Proposer may wish to consult its’ legal
counsel. Compliance is the individual responsibility of each person, business, and agent who is subject to
Chapter 176 of the Texas Local Government Code.

FORM 1295:

Certificate of Interested Parties (Form 1295):

In 2015, the Texas Legislature adopted House Bill 1295, which added section 2252.908 of the Government
Code. The law states that a governmental entity or state agency may not enter into certain contracts

with a business entity unless the business entity submits a disclosure of interested parties to the
governmental entity or state agency at the time the business entity submits the signed contract to the
governmental entity or state agency. The law applies only to a contract of a governmental entity or state
agency that either (1) requires an action or vote by the governing body of the entity or agency before the
contract may be signed or (2) has a value of at least $1 million. The disclosure requirement applies

to a contract entered into on or after January 1, 2016.

The Texas Ethics Commission was required to adopt rules necessary to implement that law, prescribe the
disclosure of interested parties form, and post a copy of the form on the commission’s website. The
commission adopted the Certificate of Interested Parties form (Form 1295) on October 5, 2015. The
commission also adopted new rules (Chapter 46) on November 30, 2015, to implement the law.

41. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND OTHER
RESPONSIBILITY MATTERS
Proposer certifies that neither it, nor any of its Principals, are presently debarred, suspended, proposed for
debarment, disqualified, excluded, or in any way declared ineligible for the award of contracts by any
Federal agency. Contractor agrees that it shall refund Galveston County for any payments made to
Contractor while ineligible. Contractor acknowledges that Contractor’s uncured failure to perform under
this Agreement, if such should occur, may result in Contractor being debarred from performing additional
work for the County, the GLO, the State, HUD, and other Federal and State entities. Further, Proposer has
executed the Certification Regarding Debarment, Suspension, Proposed Debarment, and Other
Responsibility Matters and returned the fully completed and executed original certification with the
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submission of its proposal. The truthful and fully completed and executed original of the Certification
Regarding Debarment, Suspension, Proposed Debarment, and Other Responsibility Matters must be
included with the submission of Proposer’s proposal and is a mandatory requirement of this RFP,
Proposer’s failure to include the fully completed and executed original of this Certification shall be
considered non-compliance with the requirements of this RFP and grounds for the rejection of
Proposer’s proposal.

NON-COLLUSION AFFIDAVIT

Proposer certifies, by signing and submitting a proposal, that the proposal is not made in the interest of, or
on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that
the proposal is genuine and not collusive or sham; that the contractor has not directly or indirectly induced
or solicited another contractor to put in a false or sham proposal, and has not directly or indirectly colluded,
conspired, connived, or agreed with any contractor or anyone else to put in a sham proposal or that anyone
shall refrain from bidding; that the contractor has not in any manner, directly or indirectly, sought by
agreement, communications, or conference with anyone to fix the proposal price of the contractor of any
other bidder, or to fix any overhead, profit or cost element of the proposal price, or that of any other
contractor, or to secure any advantage against the public body awarding the contract or anyone interested in
the proposed contract; that all statements contained in the proposal are true; and further, that the contractor
has not, directly or indirectly, submitted his or her proposal price or any breakdown thereof, or the contents
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any
cooperation, partnership, company association, organization, proposal depository, or to any member or
agent thereof to effectuate a collusive or sham proposal.

A blank Non-Collusion Affidavit is included with this proposal packet. Proposer must enclose a
truthful and fully executed original Non-Collusion Affidavit with the submission of its proposal. This
is a mandatory requirement of this RFP. Failure to include the truthfully and fully executed Non-
Collusion Affidavit in the submission of its proposal shall be considered non-compliance with the
requirements of this RFP by the Proposer and grounds for the rejection of Proposer’s submission.

No negotiations, decisions, or actions shall be initiated by any company as a result of any verbal discussion
with any County employee prior to the opening of responses to this Request for Proposal.

No officer or employee of the County of Galveston, and no other public or elected official, or employee,
who may exercise any function or responsibilities in the review or approval of this undertaking shall have
any personal or financial interest, direct or indirect, in any contract or negotiation process thereof. The
above compliance request will be part of all County of Galveston contracts for this service.

SOVEREIGN IMMUNITY
The County specifically reserves any claim it may have to sovereign, qualified, or official immunity as a
defense to any action arising in conjunction with this contract.
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CONTROLLING LAW AND VENUE

Proposer acknowledges and agrees that the contract is and shall be governed and construed by the laws of
the State of Texas and that venue for any action shall lie exclusively in a court of competent jurisdiction in
Galveston County, Texas.

MERGERS, ACQUISITIONS
The Proposer shall be required to notify the County of any potential for merger or acquisition of which
there is knowledge at the time that a proposal is submitted.

If subsequent to the award of any contract resulting from this RFP the Proposer shall merge or be acquired
by another firm, the following documents must be submitted to the County:

a.) Corporate resolutions prepared by the awarded Proposer and the new entity ratifying
acceptance of the original contract, terms, conditions and prices;

b.) New Proposer’s Federal Identification Number (FEIN); and

c.) New Proposer’s proposed operating pians.

Moreover, Proposer is required to provide the County with notice of any anticipated merger or acquisition
as soon as Proposer has actual knowledge of the anticipated merger or acquisition. The New Proposer’s
proposed plan of operation must be submitted prior to merger to allow time for submission of such plan to
the Commissioners’ Court for its approval.

DELAYS

The County reserves the right to delay the scheduled commencement date of the contract if it is to the
advantage of the County. There shall be no additional costs attributed to these delays should any occur.
Proposer agrees it will make no claims for damages, for damages for lost revenues, for damages caused by
breach of contract with third parties, or any other claim by Proposer attributed to these delays, should any
occur. In addition, Proposer agrees that any contract it enters into with any third party in anticipation of the
commencement of the contract will contain a statement that the third party will similarly make no claim for
damages based on delay of the scheduled commencement date of the contract,

ACCURACY OF DATA
Information and data provided through this Request for Proposal are believed to be reasonably accurate.

SUBCONTRACTING/ASSIGNMENT

Proposer shall not assign, sell, or otherwise transfer its contract in whole or in part without prior written
permission of the County acting by and through its Commissioners’ Court. Such consent, if granted, shall
not relieve the Proposer of any of its responsibilities under this contract.
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INDEPENDENT CONTRACTOR

Proposer expressly acknowledges that it is an independent contractor. Nothing in this agreement is
intended nor shall be construed to create an agency relationship, an employer/employee relationship, a joint
venture relationship, or any other relationship allowing County to exercise control or direction over the
manner or method by which Proposer or its subcontractors perform in providing the requirements stated in
the Request for Proposal.

MONITORING PERFORMANCE

The County shall have the unfettered right to monitor and audit the Proposer’s work in every respect. In
this regard, the Proposer shall provide its full cooperation and insure the cooperation of its employees,
agents, assigns, and subcontractors. Further, the Proposer shall make available for inspection and/or
copying when requested, original data, records, and accounts relating to the Proposer’s work and
performance under this contract. In the event any such material is not held by the Proposer in its original
form, a true copy shall be provided.

PROCUREMENT ETHICS

Galveston County is committed to the highest ethical standards. Therefore, it is a serious breach of the
public trust to subvert the public purchasing process by directing purchases to certain favored vendors, or to
tamper with the competitive bidding process, whether it’s done for kickbacks, friendship or any other
reason. Since misuse of the purchasing power of a local government carries criminal penalties, and many
such misuses are from a lack of clear guidelines about what constitutes an abuse of office, the Code of
Ethics outlined below must be strictly followed,

Galveston County also requires ethical conduct from those who do business with the County.

CODE OF ETHICS - Statement of Purchasing Policy

Public employment is a public trust. It is the policy of Galveston County to promote and balance the
objective of protecting the County’s integrity and the objective of facilitating the recruitment and retention
of personnel needed by the County. Such policy is implemented by prescribing essential standards of
ethical conduct without creating unnecessary obstacles to entering public office.

Public employees must discharge their duties impartially so as to assure fair competitive access to
governmental procurement by responsible contractors. Moreover, they should conduct themselves in such
a manner as to foster public confidence in the integrity of the Galveston County procurement organization.

To achieve the purpose of this Article, it is essential that those doing business with Galveston County also
abserve the ethical standards prescribed herein.

General Ethical Standards
It shall be a breach of ethics to attempt to realize personal gain through public employment with Galveston
County by any conduct inconsistent with the proper discharge of the employee’s duties.

It shall be a breach of ethics to attempt to influence any public employee of Galveston County to breach the
standards of ethical conduct set forth in this code.
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It shall be a breach of ethics for any employee of Galveston County to participate directly or indirectly in a
procurement when the employee knows that:

*  The employee or any member of the employee’s immediate family, has a financial interest
pertaining to the procurement;

* A business or organization in which the employee, or any member of the employee’s immediate
family, has a financial interest pertaining to the procurement; and/or

®  Any other person, business, or organization with which the employee or any member of the
employee’s immediate family is negotiating or has an arrangement concerning prospective
employment is involved in the procurement.

Gratuities

It shall be a breach of ethics for any person to offer, give, or agree to give any employee or former
employee of Galveston County, or for any employee or former employee of Galveston County to solicit,
demand, accept or agree to accept from another person, a gratuity or an offer of employment in connection
with any decision, approval, disapproval, recommendation, preparation of any part of a program
requirement or a purchase request, influencing the content of any specification or procurement standard,
rendering of advice, investigation, auditing, or in any other advisory capacity in any proceeding or
application, request for ruling, determination, claim or controversy, or other particular matter, pertaining to
any program requirement or contract or subcontract, or to any solicitation or bid/proposal pending before
this government,

Kickbacks
It shall be a breach of ethics for any payment, gratuity, or offer of employment to be made by or on behalf
of a subcontractor under a contract to the prime contractor or higher tier subcontractor for any contract for

Galveston County, or to any person associated therewith, as an inducement for the award of a subcontract
or order,

Contract Clause
The prohibition against gratuities and kickbacks prescribed above shall be conspicuously set forth in every
contract and solicitation by Galveston County.

Confidential Information

It shall be a breach of ethics for any employee or former employee of Galveston County to knowingly use
confidential information for actual or anticipated personal gain, or for the actual or anticipated gain of any
other person.

Prohibition against Contingent Fees

It shall be a breach of ethical standards for a person to be retained, or to retain a person, to solicit or secure
a Galveston County contract upon an agreement or understanding for a commission, percentage, brokerage,
or contingent fee, except for retention of bona fide employees or bona fide established commercial selling
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agencies for the purpose of securing business. Failure to abide by this section constitutes a breach of
ethical standards.

Representation
Proposer represents and warrants, by signing and submitting its proposal, that it has not retained anyone in
violation of this section prohibiting contingent fees.

Contract Clause
The representation prescribed above shall be conspicuously set forth in every contract and solicitation
therefor.

SUBJECT TO APPROPRIATION OF FUNDS

State law prohibits the obligation and expenditure of public funds beyond the fiscal year for which a budget has
been approved by the Commissioners’ Court. Galveston County anticipates this to be an integral part of future
budgets to be approved during the periods of this contract, except for unanticipated needs or events which may
prevent such payments against this contract. However, Galveston County cannot guarantee the availability of
funds, and enters into this contract only to the extent such funds are made available through appropriation
(allocation) by the Commissioners’ Court, This contract shall not be construed as creating any debt on behalf
of the County of Galveston in violation of TEX. CONST. art. X1, § 7, and it is understood that all
obligations of Galveston County are subject to the availability of funds.

NON-DISCRIMINATION

a. Equal Employment Opportunity. Proposer will not discriminate against any employee or applicant for
employment because of race, color, religion, national origin, sex, disability, genetic information or
veteran status. Proposer will take affirmative action to ensure that applicants are employed, and that
employees are treated during employment, without regard to their race, color, religion, national origin,
sex, disability, genetic information or veteran status. Such action shall include, but not be limited to,
the following: employment; upgrading; demotion or transfer; recruitment or recruitment advertising;
layoff or termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship. Proposer agrees to post in conspicuous places, available to employees and
applicants for employment, notices of employment.

Proposer will, in all solicitation or advertisements for employees placed by or on behalf of Proposer,
state that all qualified applicants will receive consideration for employment without regard to race,
color, religion, national origin, sex, disability, genetic information, or veteran status.

Proposer will cause the foregoing provisions to be inserted in all subcontracts for any work covered by
this Agreement so that such provisions will be binding upon each subcontractor, provided that the
foregoing provisions shall not apply to contracts or subcontracts for standard commercial supplies or
raw materials.

Proposer will include the provisions herein in every subcontract or purchase arder unless exempted.
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b. Drug Free Work Place Act. Proposer shall comply with all applicable requirements of the Drug-Free
Workplace Act of 1988 and implementing regulations.

C. Americans with Disabilities Act. Proposer shall comply with all applicable provisions of the
Americans with Disabilities Act and implementing regulations.

d. OSHA Regulations. Proposer agrees to maintain and to display any applicable materials for its
employees in accordance with OSHA regulations.

e. Compliance with Immigration Laws and use of E-Verify. Proposer agrees to comply with all
requirements of the U.S. Immigration Reform and Control Act of 1986, as amended, and any
implementing regulations thereto. Proposer further agrees to utilize the E-Verify system through the
Department of Homeland Security on its employees. Proposer shall not employ unauthorized aliens,
and shall not assign services to be performed to any supplier or subcontractor who are unauthorized
aliens. If any personnel performing any services hereunder are discovered to be an unauthorized alien,
then Proposer will immediately remove such personnel from performing services hereunder and shall
replace such personnel with personnel who are not unauthorized alien(s).

£ Proposer agrees to comply with all other State and Federal laws and regulations applicable to the
provision of services under this contract,

RECORD RETENTION AND RIGHT TO AUDIT

Proposer shall keep and maintain all records associated with this contract for a minimum of five (5) years
from the close of the contract or as required by Federal or State law or regulation, whichever period is
longer. If awarded this contract, Proposer shall allow the County reasonable access to the records in
Proposer’s possession, custody, or control that the County deems necessary to assist it in auditing the
services, costs, and payments provided hereunder. If this contract involves the use of Federal or State
funds, then Proposer shall also allow reasonable access to representatives of the Office of Inspector
General, the General Accounting Office, and the other Federal and/or State agencies overseeing the funds
that such entities deem necessary to facilitate review by such agencies and Proposer shall maintain fiscal
records and supporting documentation for all expenditures in a manner that conforms with OMB Circular
A-87 (relocated to 2 C.F.R. Part 225) and this contract

TITLE VI ASSURANCES/TxDOT

The County is subject to Title VI of the Civil Rights Act of 1964 and the Federal and State laws and regulations
of the United States Department of Transportation and Texas Department of Transportation (TxDOT).
Pursuant to these requirements, the County must have its contractors provide required assurances on
compliance with non-discrimination by itself and its subcontractors. The Title VI Assurances within this
Subsection are not exhaustive — whenever any Federal, State, or Local requirement requires additional clauses,
this list shall not be construed as limiting, Contractor agrees as follows:

(1) Compliance with Regulations. The Contractor shall comply with the Regulations relative to

nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter,
DOT) Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time
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(hereinafter referred to as the Regulations), which are incorporated herein by reference and made a part
of this contract.

Nondiscrimination. The Contractor, with regard to the work performed by it during the contract, shall
not discriminate on the basis of race, color, national origin, religion, sex, age, disability or Veteran
status in the selection and retention of subcontractors, including procurements of materials and leases
of equipment. The Contractor shall not participate either directly or indirectly in the discrimination
prohibited by Section 21.5 of the Regulations, including employment practices when the contract
covers a program set forth in Appendix B of the Regulations.

Solicitations for Subcontractors, Including Procurement of Materials and Equipment. Inall
solicitations either by competitive bidding or negotiation made by the Contractor for work to be
performed under a subcontract, including procurement of materials or leases of equipment, each
potential subcontractor or supplier shall be notified by the Contractor of the Contractor’s obligations
under this contract and the Regulations relative to nondiscrimination on the grounds of race, color,
national origin, religion, sex, age, disability or Veteran status. ’
Information and Reports. The Contractor shall provide all information and reports required by the
Regulations or directives issued pursuant thereto, and shall permit access to its books, records,
accounts, other sources of information and its facilities as may be determined by the Galveston County
or the Texas Department of Transportation to be pertinent to ascertain compliance with such
Regulations, orders and instructions. Where any information required of the Contractor is in the
exclusive possession of another who fails or refuses to furnish this information the Contractor shall so
certify to Galveston County or the Texas Department of Transportation as appropriate, and shall set
forth what efforts it has made to obtain the information.

Sanctions for Noncompliance. In the event of the Contractor’s noncompliance with the
nondiscrimination provisions of this contract, Galveston County shall impose such contract sanctions
as it or the Texas Department of Transportation may determine to be appropriate, including, but not
limited to:

(a) withholding of payments to the Contractor under the contract until the Contractor complies, and/or
(b) cancellation, termination, or suspension of the contract, in whole or in part.

Incorporation of Provisions. The Contractor shall include the provisions of paragraphs (1) through
(6) in every subcontract, including procurement of materials and leases of equipment, unless exempt
by the Regulations, or directives issued pursuant thereto. The Contractor shall take such action with
respect to any subcontract or procurement as Galveston County or the Texas Department of
Transportation may direct as a means of enforcing such provisions including sanctions for non-
compliance: Provided, however, that, in the event Contractor becomes involved in, or is threatened
with, litigation with a subcontractor or supplier as a result of such direction, the Contractor may
request Galveston County to enter into such litigation to protect the interests of Galveston County, and,
in addition, the Contractor may request the United States to enter into such litigation to protect the
interests of the United States.
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SECTION 231.006, FAMILY CODE/DELINQUENT CHILD SUPPORT

Pursuant to Title 5, Section 231.006 of the Texas Family Code, as applicable, Proposer certifies by the
submission of its proposal that Proposer, including all of its principals, is/are current in child support
payments and therefore, that it is eligible to receive payments from State funds under a contract for
property, materials, or services. Proposer acknowledges and agrees that if it is awarded this contract, then
the ensuing agreement may be terminated and payment withheld if this certification is inaccurate. Finally,
by the submission of its proposal, the Proposer certifies that it has included the names and social security
numbers of each person with at least 25% ownership interest in Proposer within its response to the RFP and
that all such persons are current in child support payments.

ANTITRUST

Pursuant to 15 U.S.C. § 1, et seq., and Texas Business and Commerce Code, Chapter 15, Contractor, by the
submission of its proposal, certifies that neither Contractor nor any natural person, proprietorship, firm,
corporation, partnership, association, or institution represented by Contractor or anyone acting for such natural
person, proprietorship, firm, corporation, partnership, association, or institution has violated any Federal or
State antitrust laws or communicated the nature of the offer, directly or indirectly, to any competitor or other
person engaged in a similar line of business.

LABOR STANDARDS

Proposer acknowledges that the contract to be awarded pursuant to this RFP is on a grant program funded with
Federal funds. Proposer shall comply with the requirements of 29 CFR Part 5 and CFR Part 30 and shall be in
conformity with Executive Order 11246, entitled “Equal Employment Opportunity”, Copeland, “Anti-
Kickback” Act (29 C.F.R. Part 3), the Davis-Bacon and Related Acts (29 CF.R. Parts 1,3, and 5), the Contract
Work Hours and Safety Standards Act (40 U.S.C. 3701 et seq.), and all other applicable Federal, State, and
local laws and regulations pertaining to labor standards, insofar as those acts apply to the performance of this
Agreement. Proposer is also responsible for ensuring that all subcontractors comply with the requirements of
29 CFR Part 5 and CFR Part 30 and shall be in conformity with Executive Order 11246, entitled “Equal
Employment Opportunity”, Copeland “Anti-Kickback” Act, the Davis-Bacon and Related Acts (29 CFR Parts
1,3 and 5), the Contract Work Hours and Safety Standards Act (40 U.S.C. 3701 et seq.), and all other
applicable Federal, State, and local laws and regulations pertaining to labor standards, insofar as those acts
apply to the performance of this Agreement.

ENTIRETY OF AGREEMENT AND MODIFICATION

This contract contains the entire agreement between the parties. Any prior agreement, promise, negotiation
or representation not expressly set forth in this contract has no force or effect. Any subsequent
modification to this contract must be in writing, signed by both parties.

An official representative, employee, or agent of the County does not have the authority to modify or

amend this contract except pursuant to specific authority to do so granted b y the Galveston County
Commissioners’ Court.
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NOTICE

All notices or other communications required or permitted under this contract shall be in writing and shall
be deemed to have been duly given if delivered personally in hand, transmitted by facsimile, or mailed
certified mail, return receipt requested with proper postage affixed and addressed to the appropriate party at
the following address or at such other address as may have been previously given in writing to the parties
(Proposer shall provide its notice information with its proposal submission). If mailed, the notice shall be
deemed delivered when actually received, or if earlier, on the third day following deposit in a United States
Postal Service post office or receptacle, duly certified, return receipt requested, with proper postage affixed.
If delivered in person, notice shall be deemed delivered when receipted for by, or actually received by, the
receiving Party. If transmitted by facsimile, notice shall be deemed delivered when receipt of such
transmission is acknowledged.

To the County at:

Hon. Mark Henry,

County Judge of Galveston County !
722 Moody, Second (2") Floor

Galveston, Texas 77550

Fax: (409) 765-2653

With copies to:

Rufus Crowder, CPPO CPPB, Robert Boemer, Director,

Galveston County Purchasing Agent Galveston County Legal Department
722 Moody, Fifth (5") Floor 722 Moody, Fifth (5“‘) Floor
Galveston, Texas 77550 Galveston, Texas 77550

Fax: (409) 621-7997 Fax: (409) 770-5560

To the Contractor at:

(Proposer to provide its contact name, address, and facsimile number for notice hereunder.)
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Sealed proposals in sets of seven (7), one (1) original and six (6) copies, will be received in the office of
the Galveston County Purchasing Agent until 2:00 P.M. CST, on Thursday, May 26, 2016, and opened
immediately in that office in the presence of Galveston County Auditor and the Purchasing Agent. Sealed
qualifications are to be delivered to Rufus G. Crowder, CPPO CPPB, Galveston County Purchasing Agent
at the Galveston County Courthouse, 722 Moody, {21 Street), Floor 5, Purchasing, Galveston, Texas
77550, (409) 770-5372. The time stamp clock located in the Purchasing Agent’s office shall serve as
the official time keeping piece for this solicitation process. Any proposal received after 2:00 P.M.
CST on the specified date will be returned unopened.

Purpose:

Providing the necessary materials, equipment, supervision, labor and appurtenances to construct
approximately 13,500 of 8-inch and 1,200’ of 6-inch waterlines, including approximately 45 fire hydrants,
60 valves, and all appurtenances necessary for a complete waterline installation. The construction also
includes approximately 200 service connections.

Providing the necessary materials, equipment, supervision, labor and appurtenances to construct
approximately 12,180 linear feet of 8-inch sewer lines, including approximately 33 manholes to
rehabilitate, 330 service connections, and all appurtenances necessary for a complete sewer line installation.

All proposals must be marked on the outside of the envelope:
RFP #B161009A
MOORE’S ADDITION WATER AND SEWER FACILITIES

Proposer’s name, return address, and the enclosed label should be prominently displayed on the proposal
package for identification purposes.

Specifications can be obtained on application at the office of the Galveston County Purchasing Agent,
located in the Galveston County Courthouse, 722 Moody, (21* Street), Floor 5, Purchasing, Galveston,
Texas, 77550, or by visiting the Galveston County website @

http://www. galvestoncounty_tx.gov/gu/Pages/BidListings.asgx.

Submitted prices shall be either lump sum or unit prices as shown on proposal sheets, if applicable. The
net price shall be delivered to Galveston County, including all freight, shipping, and license fees.
Galveston County is tax exempt and no taxes should be included in proposal pricing.

A Non-mandatory Pre-Proposal Conference will be held on Thursday, May 5, 2016 at 10:00 A.M. in
the Galveston County Purchasing Department located in the Galveston County Courthouse, 722
Moody Avenue (21* St), Fifth (5") Floor, Galveston, Texas 77550

Upon satisfaction of contractual terms (e.g., goods delivered in promised condition, services rendered as
agreed, etc.), contractor shall be paid via Galveston County’s normal accounts payable process.



Bonding Requirements:

* PROPOSAL GUARANTEE: Evidencing its firm commitment to engage in the contract if
Proposer is selected for award of contract, each Proposer is required to furnish with their proposal
a Cashier’s Check, or an acceptable Proposer’s Bond (in the event of requests for bids, this is
called a Bidder’s Bond), in the amount of five percent (5%) of the total contract price. The
Proposer’s Bond must be executed with a surety company authorized to do business in the State of
Texas. Failure to furnish the bid/proposal guarantee in the proper form and amount, by the time
set for opening of proposals may be cause or rejection of the proposal.

¢ PERFORMANCE AND PAYMENT BONDS;
Successful proposer, before beginning work, shall execute a performance bond and a payment
bond, each of which must be in the amount of the contract. The required payment and
performance bonds must each be executed by a corporate surety in accordance with Section 1,
Chapter 87, Acts of the 56 Legislature, Regular Session, 1959 (Article 7.19-1, Vernon’s Texas
Insurance Code).

Attention is called to the fact that not less than, the federally determined prevailing (Davis-Bacon and
Related Acts) wage rate, as issued by the Office of Rural Community Affairs and contained in the contract
documents, must be paid on this project. In addition, the successful bidder must ensure that employees and
applicants for employment are not discriminated against because of race, color, religion, sex age or national
origin.

The Galveston County Commissioners’ Court reserves the right to waive any informality and to reject any
and all bids and to accept the bid or bids which, in its opinion, is most advantageous to Galveston County
with total respect the governing laws.

Proposals may be held by LJA Engineering, Inc. for a period not to exceed 30 days from the date of the bid
opening for the purpose of reviewing the bids and investigating the bidder’s qualifications prior to the
contract award.

All contractors/subcontractors that are debarred, suspended or otherwise excluded from or ineligible for
participation on federal assistance programs may not undertake any activity in part or in full under this
project

Attention is called to the fact that not less than, the federally determined prevailing (Davis-Bacon and
Related Acts) wage rate, as issued by the Office of Rural Community Affairs and contained in the contract
documents, must be paid on this project. In addition, the successful bidder must ensure that employees and
applicants for employment are not discriminated against because of race, color, religion, sex age or national
origin.

Rufus G. Crowder, CPPO CPPB
Purchasing Agent
Galveston County
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MOORE’S ADDITION WATER AND SEWER FACILITIES
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By signing here, the firm does hereby attest that it has fully read the instructions, conditions and general and special
provisions and understands them.

EXCEPTIONS (if no exceptions are taken, state NONE):

THE COMPANY OF:

ADDRESS:

FEIN (TAX ID);

The following shall be returned with your proposal. Failure to do so may be ample cause for rejection of proposal as
non- responsive. It is the responsibility of the Proposer to ensure that proposer has received all addenda.

Items: Confirmed (X):
References (if required)

Addenda, if any #1 #2 #3 #4

One (1) original and six (6) copies of submittal

Proposal Form

Vendor Qualification Packet
Debarment Certification Form
Non-Collusion Affidavit

Form CIQ

Payment Terms: net 30 Other

an

I R L I N T S

Person to contact regarding this proposal:

Title; Phone: Fax:

E-mail address:

Name of person authorized to bid the Firm:

Signature; Date:

Title: Phone: Fax:

E-mail address:




RFP #B161009
OPEN: 03/10/2016
TIME: 2:00 P.M.

FROPOSER MUST SIGN HERE BELOW:

By signing here, the firm does hereby attest that it has fully read the instructions, conditions and general and special
provisions and understands them.

Firm Name:

Authorized Signature:

Name & Title Printed:

Telephone No.: FAX No.:

E-Mail Address:

Date:

EXCEPTIONS (if no exceptions are taken, state NONE):

The remainder of this page intentionally left blank
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Proposer shall use this form to provide the information for notice.

1.

Contact information for notice:

Name:
Address:

Telephone Number: Facsimile number:

If a copy of notice is requested, please complete below:

Name:
Address:

Telephone Number: Facsimile number:

If second or more copies are requested for notice, please supplement this form and clearly mark the
supplement as “Supplementary Notice Information.”

Proposer to submit reference information. Proposer shall use this form to provide minimum required
reference information. If Proposer wishes to provide more than the minimum, Proposer should
supplement this form and should clearly mark the supplement as “Supplementary Reference
Information.”

References who can attest to the Proposer’s capability to carry out the requirements set forth in this
proposal:

Business Name of Organization:
Name of Person:

Title of Individual within Organization, if applicable
Business address:

Telephone number: Facsimile number:

Business Name of Organization:
Name of Person:

Title of Individual within Organization, if applicable
Business address:

Telephone number: Facsimile number:

Business Name of Organization:
Name of Person:

Title of Individual within Organization, if applicable
Business address;

Telephone number; Facsimile number;
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References of major supplier of Proposer who can speak to the financial capability of the Proposer to carry out the
requirements set forth in this proposal:

Business Name of Supplier,

Name of Person:

Title of Individual within business:

Business address:

Telephone number:

Business Name of Supplier

Facsimile number:

Name of Person:

Title of Individual within business:

Business address:

Telephone number:

Business Name of Supplier

Facsimile number:

Name of Person:

Title of Individual within business:

Business address:

Telephone number:

Facsimile number:

The remainder of this page intentionally left blank
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County of Galveston
ACKNOWLEDGMENT AND CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, AND OTHER INELIGIBLITY
Executive Orders 12549 & 12689 Certification, Debarment and Suspension

Solicitation Number: RFP #B161009A

Solicitation Title: Moore’s Addition Water and Sewer Facilities

Contractor hereby CERTIFIES that:

Contractor, and all of its principals, is not presently debarred, suspended, proposed for debarment
proposed for suspension, or declared ineligible under Executive Order 12549 or Executive Order
12689, Debarment and Suspension, and is not in any other way ineligible for participation in
Federal or State assistance programs;

3

Contractor, and all of its principals, were not and have not been debarred, suspended, proposed
for debarment, proposed for suspension, or declared ineligible under Executive Order 12549 or
Executive Order 12689, Debarment and Suspension, and were not and have not been in any other
way ineligible for participation in Federal or State assistance programs at the time its’ proposal
was submitted in the procurement identified herein and at any time since submission of its’
proposal;

Contractor has included, and shall continue to include, this certification in all contracts between
itself and any sub-contractors in connection with services performed under this contract; and

Contractor shall notify Galveston County in writing immediately, through written notification to
the Galveston County Purchasing Agent, if Contractor is not in compliance with Executive Order
12549 or 12689 during the term of its contract with Galveston County.

Contractor Represents and Warrants that the individual executing this Acknowledgment and
Certification on its behalf has the full power and authority to do so and can legally bind the Contractor
hereto.

Name of Business Date

By:
Signature Printed Name & Title
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County of Galveston
Purchasing Department
Vendor Qualification Packet

(tev. 1.2, March 29, 2010)

All interested parties seeking consideration for qualified vendor status with the County of Galveston
should complete and return only the following attached forms to:

Galveston County Purchasing Department
722 Moody Avenue, (21st Street), 5™ Floor
Galveston, Texas 77550
(409) 770-5371 office
(409) 621-7987 fax

Form PEID:  Person /Entity Information Data
Form W-9:  Request for Taxpayer Identification Number and Certification

(please note that the included Jform may not be the latest revised Jorm issued by the Internal Revenue Service,
Please check the IRS website at http-/fwww.{ v - 9.pdf for the latest revision of this Jorm.)

Form CIQ:  Conflict of Interest Questionnaire

{please note that the included form may 1ot be the latest revised form issued by the State of Texas Ethics
Commission. Please check the Texas Ethics Commission website at for the latest revision of this form.
Please note that Galveston County Purchasing Agent is not responsible Jor the filing of this form with the
Galveston County Clerk per instructions af the State of Texas Ethics Cammission),

Certificate(s) of Insurance:  If the person or entity seeking qualified vendor status wi

ep !gggg ed ven status with the
County will be performing work at or on any County owned facility and/or property, Certificate(s)
of Insurance are required to be submitted prior to performing any work.

Insurance requirements are as follows:

Public Liability and Property Damage Insurance;

Successful vendor agrees to keep in full force and effect, a policy of public liability and property damage
insurance issued by a casualty company authorized to do business in the State of Texas, and in standard
form approved by the Board of Insurance Commissioners of the State of Texas, with coverage provisions
insuring the public from any loss or damage that may arise to any person or property by reason of services

rendered by vendor. Vendor shall at its own expense be required to carry the following minimum
insurance coverages:

*  For damages arising out of bodily injury to or death of one person in any one occurrence
~ one hundred thousand and no/100 dollars ($100,000.00);

*  For damages arising out of bodily injury to or death of two or more persons in any one
occurrence —~ three hundred thousand and no/100 dollars ($300,000.00); and

*  For injury to or destruction of property in any one occurrence — one hundred thousand
and no/100 dollars ($100,000.00)

1



This insurance shall be either on an occurrence basis or on a claims made basis, Provided however, that if
the coverage is on a claims made basis, then the vendor shall be required to purchase, at the termination
of this agreement, tail coverage for the County for the period of the County’s relationship with the vendor

under this agreement. Such coverage shall be in the amounts set forth in subparagraphs (1), (2), and 3)
above,

Worker’s Compensation Insurance:

Successful vendor shall also carry in full force Workers’ Compensation Insurance policy(ies), if there is
more than one employee, for all employees, including but not limited to full time, part time, and
emergency employees employed by the vendor. Current insurance certificates certifying that such
policies as specified above are in full force and effect shall be furnished by the vendor to the County.

The County of Galveston shall be named as additional insured on policies listed in subparagraphs
above and shall be notified of any changes to the policy(ies) during the contractual period.
Insurance is to be placed with insurers having a Best rating of no less than A. The vendor shall furnish

person authorized by the insurer to bind coverage on its behalf. The vendor shall be required to submit
annual renewals for the term of any contractual agreement, purchase order or term contract, with
Galveston County prior to expiration of any policy.

In addition to the remedies stated herein, the County has the right to pursue other remedies permitted by
law or in equity.

The County agrees to provide vendor with reasonable and timely notice of any claim, demand, or cause of
action made or brought against the County arising out of or related to utilization of the property. Vendor
shall have the right to defend any such claim, demand, or cause of action at its sole cost and expense and
within its sole and exclusive discretion, The County agrees not to compromise or settle any claim or

cause of action arising out of or related to the utilization of the property without the prior written consent
of the vendor,

In no event shall the County be liable for any damage to or destruction of any property belonging to the
vendor unless specified in writing and agreed upon by both parties.

Procurement Policy - Special Nate:

Understand that it is, according to Texas Local Government Code, Section 262.011, Purchasing Agents,

subsections (d), (e), and (f), the sole responsibility of the Purchasing Agent to supervise all procurement
transactions.

Therefore, be advised that all procurement transactions require proper authorization in the form of a
Galveston County purchase order from the Purchasing Agent's office prior to commitment to deliver
supplies, materials, equipment, including contracts for repair, service, and maintenance agreements. Any
commitments made without proper authorization from the Purchasing Agent’s office, pending

Commissioners’ Court approval, may become the sole responsibility of the individual making the
commitment including the obligation of payment,

Code of Ethics - Statement of Purchasing Policy:
s on S NeS - otatement ol Purchasing Policy:

Public employment is a public trust. It is the policy of Galveston County ta promote and balance the
objective of protecting the County’s integrity and the objective of facilitating the recruitment and
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retention of personnel needed by Galveston County. Such policy is implemented by prescribing essential
standards of ethical conduct without creating unnecessary obstacles to entering public office.

Public employees must discharge their duties impartially so as to assure fair competitive access to
governmental procurement by responsible contractors, Moreover, they should conduct themselves in

such a manner as to foster public confidence in the integrity of the Galveston County procurement
organization,

To achieve the purpose of these instructions, it is essential that those doing business with Galveston
County also observe the ethical standards prescribed here.

General Ethical Standards: It shall be a breach of ethics to attempt to realize personal gain through

public employment with Galveston County by any conduct inconsistent with the proper discharge of the
employee’s duties.

It shall be a breach of ethics to attempt to influence any public employee of Galveston County to breach
the standards of ethical conduct set forth in this cade.

It shall be a breach of ethics for any employee of Galveston County to participate directly or indirectly in
procurement when the employee knows that:

e The employee or any member of the employee’s immediate family has a financial interest
pertaining to the procurement.

* A business or organization in which the employee, or any member of the employee's immediate
family, has a financial interest pertaining to the procurement,

-»  Any other person, business or organization with which the employee or any member of the

employee’s immediate family is negotiating or has an arrangement concemning prospective
employment is involved in the procurement,

Gratuities: It shall be a breach of ethics to offer, give or agree to give any employee of Galveston
County, or for any employee or former employee of Galveston County to solicit, demand, accept or agree
to accept from another person, a gratuity or an offer of employment in connection with any decision,
approval, disapproval, recommendation, preparation of any part of a program requirement or purchase
request, influencing the content of any specification or procurement standard, rendering of advice,
investigation, auditing, or in any other advisory capacity in any program requirement or a contract or
subcontract, or to any solicitation or proposal therefore pending before this government.

Kickbacks: It shall be a breach of ethics for any payment, gratuity or offer of employment to be made by
or on behalf of a subcontractor under a contract to the prime contractor or higher tier subcontractor for

any contract for Galveston County, or any person associated therewith, as an inducement for the award of
a subcontract or order.,

Contract Clause: The prohibition against gratuities and kickbacks prescribed above shall be
conspicuously set forth in every contract and solicitation by Galveston County,

Confidential Information: It shall be a breach of ethics for any employee or former employee of

Galveston County to knowingly use confidential information for actual or anticipated personal gain, or for
the actual or anticipated gain of any person,

Questions/Concerns:

If you have any questions or concerns regarding the information or instructions contained within this
packet, please contact any member of the Purchasing Department staff at (409) 770-5371.

3



CONFLICT OF INTEREST DISCLOSURE REPORTING

Proposer may be required under Chapter 176 of the Texas Local Government Code to complete and file a

conflict of interest questionnaire (CIQ Form). If so, the completed CIQ Form must be filed with the
County Clerk of Galveston County, Texas,

If Proposer has an employment or other business relationship with an officer of Galveston County or with
a family member of an officer of Galveston County that results in the officer or family member of the
officer receiving taxable income that exceeds $2,500.00 during the preceding 12-month period, then

Proposer MUST complete a CIQ Form and file the original of the CIQ Form with the County Clerk of
Galveston County.

If Proposer has given an officer of Galveston County or a family member of an officer of Galveston
County one or more gifts with an aggregate value of more than $250.00 during the preceding 12-months,

then Proposer MUST complete a CIQ Form and file the original of the CIQ Form with the County Clerk
of Galveston County,

The Galveston County Clerk has offices at the following locations:

Galveston County Clerk

Galveston County Justice Center, Suite 2001
600 59™ Street :
Galveston, Texas 77551

Galveston County Clerk
North County Annex, 1* Floor
174 Calder Road

League City, Texas 77573

Again, if Proposer is required to file a CIQ Form, the original completed form is filed with the Galveston
County Clerk (not the Purchasing Agent).

For Proposer's convenience, a blank CIQ Form is enclosed with this proposal. Blank CIQ Forms may
also be obtained by visiting the Galveston County Clerk’s website and/or the Purchasing Agent’s website
— both of these web sites are linked to the Galveston County homepage, at http://www.co.galveston.tx.us.

As well, blank CIQ Forms may be obtained by visiting the Texas Ethics Commission website, specifically

at http://www.ethics.state.tx.us/ﬂhatsnew/conﬂict forms.htm.

Chapter 176 specifies deadlines for the filing of CIQ Forms (both initial filings and updated filings).

It is Proposer’'s sole responsibility to file a true and complete CIQ Form with the Galveston County Clerk
if Proposer is required to file by the requirements of Chapter 176. Proposer is advised that it is an offense

to fail to comply with the disclosure reporting requirements dictated under Chapter 176 of the Texas
Local Government Code.

If you have questions about compliance with Chapter 176, please consult your own legal counsel,

Compliance is the individual responsibility of each person, business, and agent who is subject to Chapter
176 of the Texas Local Government Code,
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COUNTY of GALVESTON
} Purchasing Department
i rev. 1.3, March 29, 2010
o FORM PEID: Request for Person-Entity Identification Data
|
i Instructions: Please type or print clearly when completing sections 1 thru 4 and return completed form to:
Galveston County Purchasing Agent
| 722 Moody Avenue (21st. Street), 5th Floor
C Galveston, Texas 77550
(409) 770-5371 office
} (409) 621-7987 fax
s ) 1 .
1 Business Name:
- Attention Line:
} 2.
= Physical Address:
”] City: State: Zip+4:
) 3 Billing / Remit Address:
k j City: State: Zip+4
= 4-
Main Contact Parson:
Main Phone Number:
i Fax Number;
E-mail Address:
} ’ Areas below are for County use only.
) Requested By' LI S Phonel EXI #
33 Department T - |Dater. -

. Action Requested ' Check one:”'.g ~lieas PEID Velidor Numberi:

L)AddNaw L ,( )cm“ng S i ‘)‘ﬁ..'-et'l'iu{-“' |
) lnactlvm Y EmPIoV!a R SO (& ) Attornov
)Lahdlord : e )Fostgrplmm"'; ¢ Retund
| ) Ono‘l’lmu R n { ") ?osti;rcﬁlld-. o




Form W'g Request for Taxpayer Give form to the
{Rev. October 2007) Identification Number and Certification fequester. Do not
Dapartmant of the Tressury

send to the IRS,
Intarmal Aavanus Senvics

Name (as shown on your Incoma tax return)
o
@
g Business name, if diffarent from above
o
o
g_ g Chack appropriate box: [ Individual/Sole propriator D Corporation D Partnership Exempt
2 Limited flability company, Enter the tax classification (D=disregardad entity, C=corporation, P=partnership) » ... ... D payse
o 5 7] Other (sen Instructions) »
g Addrass {number, straet, and apt. or sults noy) Requester's name and address {optional)
| g
B |-
8 | City, state, and 2IP coda
Q
[}
§ List account numbar(s) hera (optional)

NI Taxpayer identification Numbar (TIN)

Enter your TIN In the appropriata box, The TIN provided must match the name given on Line 1 to avold | Soclal security number
backup withhalding. For Individuals, this is your soclal security number (SSN). However, for a resident i i
allen, sols propriator, or disregarded entity, ses tha Part | Instructions on page 3. For other antities, It is

your employer Identiflcation number (EIN). If you do not have a number, see How to get a TIN on page 3. ar

Note. if the account s In more than one name, ses tha chart on paga 4 for guidallnes on whoss Employar Identification number
number to enter, :

EERXI Certification

Under penaitles of perjury, | certify that:

1. The number shown on this form Is my corract taxpayer identification number (or | am walting for a number 1o ba Issued to me), and

2. | am not subject to backup withholding because: (8) | am exempt from backup withholding, or (b} | have not baan notifiad by the Internal
Revenue Service (IAS) that | am subject to backup withhalding as a result of a failure to report all Interest or dividends, or {c) the IRS has
notified me that | am no longer subject to backup withholding, and

3. lam aUsS, citizen or ather U.S, person (defined below),

Certification Instructions. You must cross out ftem 2 above If you have been notifled by the IRS that you are currently sublect to backup
withholding because you havas falled to report all Interast and dividends on your tax retum. For real estate transactions, item 2 does nat apply.
For mortgaga Interest pald, acquisition or abandonment of secured property, cancellation of dabt, contributions to an Individual retirament

arrangsment {IRA), and generally, payments other than Interest and dividends, you ara not raquired to sign the Certification, but you must
provide your correct TIN, Sea tha Instructions on page 4.

Sign Signature of
Here . U.S, person »

Data b
General Instructions ?:xg'l‘g;?:d t;f L?SU.SE.rspoars,fnné‘chur federal tax purposes, you are
Sectlon references are to the Intemal Revarius Code unless = person if you are:
otherwlse noted. * An Individual who is a U.S, citizen or U.S, resident alien,
® A partnership, corporation, company, or association created or
Purpose of Form arganized In the United States ar under the laws of the United
A person who Is required to fila an information return with the States,
IRS must obtain your correct taxpayer identification number (TIN} ® An estata (other than a forelgn astate}, or
- to report, for example, Income pald to you, real estate ¢ A domestlc trust (as defined in Regulations section

transactlons, martgage Interest you paid, acquisition or 301.7701-7).
abandanment of secured propeity, canceliation of debt, or Specal rules for partnerships. Partnerships that conduct a
contributions you mads to an [RA. trade or bus] In the Uniited Stat i "

Use Form W-8 only If you are a U.S, person {including a pr:y:?,mhﬁ,@ﬁs {;x gn S,t foret’a:s :rrtangeraesr:aly rg;:?nrc%d tg
resident alian), to provida your correct TIN to the person from such busingss Furtheryin ce?talg czasirsss.vhare'3 2 Form W.0

ting it (the requester) and, when applicable, to; . . :

reques has not been recelved, a partnership Is required to presume that

1, Certlfy that the TIN you are giving Is correct {or you are a partner s a forelgn person, and pay the withholding tax.
walting for a number to ba Issued), Therefore, if you are a U.S, person that is a partner Ina

2. Certify that you are not subject to backup withholding, or gf&n@;sgg)":o&qgctténg‘: g:gg;gh?gstg‘?sﬁg‘g’:y%meg gtatas,

3. Claim exemption from backup withholding If you are a U.S, status and avold withholding on your share of pannershlb ’
axempt payee. If applicable, you are also certifying that as a income. .

U.S. person, your allocable shara of any partnership income from

3 U.S. trada or business Is not subject ta the withholding tax on Fhe person who gives Form W-8 to the partnership for

: purposes of establishing its U.S. status and avolding withholdin
forelgn partners' shara of effactively connected Incoms. on lts allocabls share of riet income from the panne?shlp g
Note, If a requester gives you a form other than Form W-9 to conducting a trade or busiess in the United States Is in the
request your TIN, you must use the requester's form if It Is following cases;

substantially simiar to this Form W-8. ® The U.S. owner of a disregarded entity and not the entity,

Cat. No. 10231X Form W-8 (Rev. 10-2007)
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'TIN,

Form W-8 (Rav, 10-2007)

Paga 2

® The U.S, grantor or other owner of a grantor trust and not the
trust, and

¢ Tha U.S. trust (other than a grantor trust) and not the
beneficlaries of the trust.

Foralgn person. If you are a forelgn person, do not use Form

-9. Instead, use the appropriate Form W-8 {see Publication
515, Withholding of Tax on Nonresidant Allens and Foralgn
Entitias).

Nonresident allen who hecomes a resident allen. Generally,
anly a nonresident allen individual may use the terms of a tax
treaty to reduce or eliminate U.S. tax on certaln types of Income.
However, most tax treatles contain a provislon known as a
“saving clause." Exceptions specifled in the saving clause may
permit an exemptlon from tax to continue for certain types of
income even after the payee has otherwisa become a U.S.
resident allen for tax purposes.

If you are a U.S, resident allen who Is relylng on an exceptlon
contained In the saving clause of a tax treaty to claim an
exemption from U.S. tax on certaln types of incoma, you must
attach a statement to Form W-9 that specifies the following five
items:

1. The treaty country, Generally, this must ba the same treaty
undsr which you clalmed exemption from tax as a nonresident
alien.

2. The treaty article addressing the incoms.

3. The article number {or locatlon} In the tax treaty that
contains the saving clauss and its exceptions.

4. The type and amount of incoms that qualifies for the
exemption from tax.

5. Sufficlent facts to Justify the exemption from tax under the
terms of the treaty article.

Exampla. Article 20 of the U.S.-China Incoma tax treaty allows
an exemption from tax for scholarship Income recelved by a
Chinese student temporarily present In the United States. Under
U.S. law, this student will become a resident allen for tax
purposes If his or her stay in the United States exceeds 5
calendar years. However, paragraph 2 of the first Protocol to the
U.S.~-China treaty (dated April 30, 1984) allows the provisions of
Article 20 to continue to apply sven after the Chinese student
becomes a resldent alien of the United States, A Chinesa
student who qualifies for this exception (under paragraph 2 of
the first protocol) and Is relylng on this exception to claim an
exemptlon from tax on his or her scholarship or fellowship
Income would attach to Form W-9 a statement that includes the
Informatlon described abova to support that exemption,

If you are a nonresident allen or a foreign entity not subject to
backup withholding, give the raquester the appropriate
completed Form W-8.

What Is backup withholding? Persons making certain payments
to yau must under certain conditions withhold and pay to the
IAS 28% of such payments. This Is called “"backup withholding.”
Payments that may be subject to backup withholding Include
Interest, tax-exempt Interest, dividends, broker and barter
axchange transactions, rents, royalties, nonemployes pay, and
certain payments from fishing boat operators, Real estate
transactions are not subjsct to backup withholding,

You will not be subject to backup withholding on payments
you receive If you give the requester your correct TiN, make the

proper certifications, and report all your taxable Interest and
dividends on your tax retum.

Payments you receive will be subject to backup
withholding if:

1; You do not furnish your TIN to the requsster,

2, You do not certify your TIN when required (see the Part ||
instructions on page 3 for detalls),

3. The IRS tells the requaster that you furnished an Incorract

il

4. The IRS tells you that you ara subject to backup
withholding bacause you did nat report all your Interest and
dividends on your tax retum (for reportable Interest and
dividends only), or

5. You do not certify to the requester that you are not subject
to backup withholding under 4 above {for reportable Interest and
dividend accounts opened after 1983 only),

Certain payeaes and payments are exernpt from backup
withholding. Sea tha instructions below and the separate
Instructlons for the Requester of Farm W-0,

Also see Speciaf rules for partnerships on page 1.
Penalties

Fallure to furnish TIN. if you fall to fumish your correct TIN to a
requester, you are subject to a penaity of $50 for each such
failure unless your fallure s duse to reasonable cause and not to
willful neglect.

Clvil penalty for false Information with respect to
withholding. If you make a false statement with no reasonable

basis that results In no backup withholding, you are subjectto a
$500 penalty.

Criminal penalty for falsifying Information, Wilifully falsifying
certifications or affirmations may subject you to criminal
penaitles Including finss and/or Imprisonment.

Misuse of TINs. If the requester discloses or uses TINs In

violatlon of federal law, tha requester may be subject to civil and
criminal penaities,

Specific Instructions
Name

If you are an Individual, you must generally enter the name
shown on your Income tax return, Howasver, if you have changed
your last nams, for Instance, due to marrlags without infarming
the Saclal Security Administration of the name change, enter
your first nams, the last name shown on your soclal security
card, and your new last hame.

If the account Is In joint names, list first, and then circle, the

name of the person or entity whose number you entered in Part |
of the form,

Sole propristor. Enter your Individual name as shown on your
Income tax retumn on the “Name® line. You may enter your
buslness, trade, or “doing business as (DBA)" nams on the
“Business name" line.

Limited Habllity company (LLC). Check the “Limited flability
company” box only and enter the approprlate code for the tax
classification (*D" for disregarded entity, "C" for corporation, *P"
for partnership) In the space provided.

For a single-member LLG {including a foreign LLC with a
domestic owner) that Is disregarded as an entity separate from
its owner under Regulatlons section 301.7701-3, enter the

owner's name on the “Name" line. Enter the LLC's name on the
“Business name” fine,

For an LLC classifled as a partnership or a corporation, enter
the LLC’s name on the "Name” line and any business, trade, or
DBA name on the “Business name® line,

Other entitles. Enter your business nams as shown on required
federal tax documents on the “Nams" IIne, This name should
match the name shown on the charter or other legal document
creating the entlty. You may enter any business, trade, or DBA
name on the “Business name" line.

Note. You are requested to check the appropriate box for your
status (Individual/sole propristor, corporation, ete.).

Exempt Payee

If you are exempt from backup withholding, enter your nama as
described above and check ths appropriate box for your status,
then check the “Exempt payee” box In tha line following the
business name, sign and date the form,
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Generally, Individuals {ncluding sale Propristors) are not exempt
from backup withholding, Corparatlons are exempt from backup
withholding for certaln Payments, such as Interest and dividsnds.
Note. If you are exempt from backup withhalding, you should
still complete this form to avoid possible erroneous backup
withholding. .

The following payees are exempt from backup withholding:

1. An organization axampt from tax under sectlon 501(a), any
IRA, or a custadial account under sectlon 403(b)(7) if the account
satisflas the requirements of sectlon 401(f)(2),

2. The United States or any of its agenciss or
Instrumentalities,

3. A state, the District of Columbla, a possassion of the United
States, or any of thelr political subdivisions or Instrumentalities,

4, A foreign government or any of Its political subdivisions,
agencies, or Instrumentalitles, or

5. An International organization or any of its agancles or
instrumentalities,

Other payees that may be exempt from backup withholding
include:

6. A comoration,

7. A forelgn central bank of issue,

8. A daaler In securitles or commodities required to reglster in
tha United States, the District of Columbla, or a possession of
the United States,

9. A futures commission merchant registered with the
Commodity Futures Trading Commission,

10. A real estate investment trust,

11. An entity reglstered at all times durlng the tax year under
the Investment Company Act of 1940,

12. A common trust fund operated by a bank under section
584(a),
13. A finangcial Institution,

14. A middleman known In the Investment community as a
nomings or custadian, or

15. A trust exempt from tax under section 664 or described In
sactlon 4847,

The chart below shows types of payments that may be
exernpt from backup withhalding, The chart applies to the
exempt payees listed above, 1 through 15.

IF the payment s for ., , . THEN the payment Is exempt

for...
Interest and dividend payments | All exempt payaes excapt
for 9

Broker transactions Exempt payses 1 through 13,

Also, a parson registerad under
the Investmant Advisers Act of
1940 who regularly acts as a
broker

Exempt payess 1 through 5

Barter exchange transactions
and patronags dividends

Payments over $800 raquirsd Generally, egempt payses
to be reported angi direct 1 through 7
sales over $5,000

'Ses Form 1089-MISC, Miscellansous Incoma, and Its Instructions,
aHowever. the following payments made to a corporation (including gross
proceeds pald to an altomey under section 6045(f), aven If tha attornaey Is a
corporation) and reportable on Form 1099-MISC are not exempt from
backup withholding: medical and health cara payments, attomeys' faes, and
payments for services pald by a federal executlya agency,

Part |. Taxpayer Identification
Number (TIN)

Enter your TIN In the appropriate box. If you are a resident
alien and you do not have and are nat ellgible to get an SSN,.
your TiN Is your IRS Individual taxpayar {dentification number
(ITIN), Enter it In the social securlty number box. If you do not
have an ITIN, ses How to get a TIN below,

If you are a sola proprietor and you hava an EIN, you may
enter either your SSN or EiN, However, the IRS prefers that you
use your SSN.

If you ara a single-member LLC that s disregarded as an
entity separate from Its owner {see Limited liabllity company
(LLC) on page 2), enter the owner's SSN (or EIN, if the ownar
has one), Do not enter the disregarded entity's EIN, If the LLC Is
classified as a corporation or partnership, enter the entity's EIN,

Nots. See the chart on Paga 4 for further clarificatlon of name
and TIN combinations,

How to get a TIN. If you do not have a TIN, apply for one
immedlately. To apply for an 58N, get Form SS-5, Application
for a Soclal Security Card, from your local Soclal Security
Administration office or get this form onlina at www.ssa.gov. You
may also get this form by calling 1-800-772-1213. Use Form
W-7, Application for IRS individual Taxpayer Identification
Number, to apply for an [T IN, or Farm SS-4, Application for
Employer Identification Number, to apply for an EIN. You can
apply for an EIN onilne by accessing the IRS website at
www.lrs.gov/businesses and clicking on Employer Identification
Number (EIN) under Starting a Business. You can get Forms W-7
and 88-4 from the IRS by visiting www.irs.gov or by calling
1-800-TAX-FORM (1 -800-829-3676),

If you are asked to camplets Form W-9 but do not hava a TIN,
write “Applied For" In the space for the TIN, sign and date the
form, and glvs it to the requester. For interest and dividend
payments, and certaln payments made with respect to readily
tradable instruments, generally you will hava 60 days to geta
TIN end give it to the requester befora Yyou are sublact to backup
withhalding on payments, The €0-day rule does not apply to
other types of payments. You will b subject to backup
whhholding on alf such payments until you provida your TIN to
the requester,

Note, Entering “Appiled For" means that you have already
applled for a TN or that you intend 1o apply for one soon,

Cautlon: A disregarded domestic entlty that has a foreign owner
must use tha appropriate Form W-8,

Part Il. Certification

To establish to tha withholding agent that you are a U.S. person,
or resident alien, sign Form W-9. You may be requested to sign
b‘yhtha [:Jlthholdlng agent even if items 1, 4, and 5 below Indicate
otherwise,

For a [oint account, anly the person whose TIN Is shown In
Part | should slgn (when required), Exempt payees, see Exempt
Payae on page 2,

Signature requirements, Complste the certification as Indicated
in 1 through 5 below.

1. Interest, dividend, and barter exchange accounts
opened before 1984 and broker accounts considered active
during 1983, You must give your correct TIN, but you do not
have to sign the certification,

2. Interast, dividend, broker, and barter axchange
accounts opened after 1983 and broker accounts considered
inactive during 1983. You must sign the certification or backup
withhalding wiil apply. i Yyou are subject to backup withholding
and you are marely providing your correct TIN to the requester,

%/ou Mmust cross out Item 2 In the certification before signing the
orm,
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3. Real estate transactions. You must sign the certification.
You may cross out item 2 of the certification,

4. Other payments. You must give your correct TIN, but you
do not have to sign the certification unless you have been
notified that you have previously given an Incorrect TIN. “Other
payments” include payments made in the course of the
requester's trade or business for rants, royaitles, goods {other
than bllls for merchandise), madical and heaith care services
(including payments to corporations), payments to a
nonemployee for services, payments to certain fishing boat crew
members and fishermen, and gross proceeds pald to attorneys
(including payments to corporations).

5. Mortgage interest pald by you, acquisition or
abandonment of securad property, canceliation of debt,
qualified tuition program payments {under saction 529), IRA,
Coverdell ESA, Archer MSA or HSA contributlons or
distributions, and pension distributions, You must give your
correct TIN, but you do not have to sign the certification.

What Name and Number To Give the Requester

For this typs of account: Glva name and SSN of:

1. Individual The Indlvidual
2. Two or mora Individuals folnt The actual owner of the accaunt or,
account) If combined funds, the first
Individual on the account’
3. Custodian account of a minor The minor *
{Uniform Glft to Minors Act)

4. a, The usual revacabls savings The grantor-trustea '
trust (grantor is also trustae)
b. So-called trust account that is The actual ownar '
not a legal or valld trust under
state law

5. Scls propristorship or disregarded | The owner *
antity owned by an individual

For this type of account Glve name and EIN of:

8. Disregarded sntity not owned by an| Ths owner
Individual
7. A valld tust, estate, or pension trust Legal entity *
8. Corporate or LLG glacting The corporation
corporate status on Form 8832
9. Assocclation, club, refiglous,
charitable, aducational, or other
tax-exempt organization
10. Partnership or muiti-membar LLC The partnership
11. A broker or registared nomines Tha broker or nomines
12. Account with the Dapartmant of The public entity
Agricuiture In the namae of a public
entity (such as s state or local
gavamment, school district, or
prison) that recalves agricultural
program payments

*List firat and circls the nama of the person whote numbsar you furnish, it only ona parson
oi & joint account has sn SSN, that persen's number must ba fumished,

aGimla the minor's nama and furniah the minor's B8N,

*You must shew your Individual nams and you may also enter your business or *DBA*

name on the second name kine, You may use alther your SSN or EIN {if you have one),
but the IRS encourages you to use your SSN,

* List first and circle the name of the t7ust, estats, or pansion trust. (Do not fumish the TIN
of the personal reprassntative o ruates unless the lagal entity itself is not dasignated In
the account title.) Algo sae Special rulas for partnerships on page 1,

Note. if no nams Is circlad when more than one name is listed,

the number will be considered to be that of the first name listed.

The organlzation

Secure Your Tax Records from Identity Theft

Identity theft ocours when someone uses your personal

Information such as your name, saclal security number (SSN), or
other Identifying Information, without your parmission, to commit
fraud or other crimas, An identity thief may use your SSN to get
a Job or may fils a tax retum using your 58N to raceive a refund.

To reduce your rigk:
* Protect your SSN,
® Ensure your emplayer Is protecting your SSN, and
® Be careful when choosing a tax preparer,

Call the IRS at 1-800-829-1040 if you think your Identity has
been used Inappropriately for tax purposes.

Victims of Identity theft who are experlencing economic harm
or a system problem, or ara seeking help in resalving tax
problems that have not heen resolved through normal channals,
may be eligible for Taxpayer Advocate Service (TAS) assistanca.
You can reach TAS by calling the TAS toll-free case Intake line
at 1-877-777-4778 or TTY/TOD 1-800-828-4059,

Protect yourself from suspicious emalls or phishing
schemes. Phishing Is the creation and use of emall and
websites deslgned to mimic legitimats business emalls and
websites, The most common act Is sending an email to a user
falsely claiming to be an established legitimata enterprise in an
attempt to scam the user Into surrendering private information
that wiil be used for Identity theft,

The IRS does not Initlate contacts with taxpayers via emails.
Also, the IAS does not request personal detalled Information
through emall or ask taxpayers for the PIN numbers, passwords,
or smllar secret access information for their credit card, bank, or
ather financlal aceounts,

If you recelva an unsolicited emall claiming to be from the IRS,
forward this message to Phishing@irs.gov. You may also report
misuse of the IRS name, logo, or other IRS personal property to
the Treasury Inspector General for Tax Administration at
1-800-366-4484. You can forward susplcious emails to the
Federal Trade Commission at: spam@uce.gav or contact them at
www.consumer.gov/idtheft or 1-877-IDTHEFT(438-4338),

Visit the IRS website at www.lrs.gov to learn mors about
Identity theft and how to reduce your rigk,

Privacy Act Notice

Saction 8109 of the Intemal Revanus Code requlres you to provide your carrect TIN to psrsons who must flig Information retums with the IRS to report interest,
dividends, and certaln other Income paid to you, mortgage Intarest you pald, the acquisition or abandonment of sec

g
contributions you mada to an IRA, or Archer MSA or HSA. Tha IRS uses the numbers for identification

ured property, cancellation of debt, or

Aurposes and to help verify the accuracy of your tax return,
The IRS may also provide this Information to the Departmant of Justice for civil and criminal litigation, and to cltles, states, the District of Columbla, and U.8.
possessions to cary out their tax laws, We may alsa disclose this Information to other countries undar a tax traaty,

nontax criminal laws, or to fedaral law anforcement and Inteliigenca agencles to combat terrorism,
You must provide your TIN whether or not you are required to file a tax return, P;

to fedaral and stats agencles to enforce federal

ayars must generally withhold 28% of taxable intarest, dividend, and certain other
payments to a payas who does not giveaTiNtoa paysr. Certain panalties may also apply.



CONFLICT OF INTEREST QUESTIONNAIRE

For vendor doing business with local governmental entity

FORM CIQ

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code,
by a vendor who has a business relationship as defined by Section 176.001(1-a) with a local
governmental entity and the vendor meets requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental
entity not later than the 7th business day after the date the vendor becomes aware of facts
that require the statement to be filed. See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local
Government Code. An offense under this section is a misdemeanor.

OFFICE USE ONLY

1| Name of vendor who has a business relationship with local governmental entity.

Date Received

2 | D Check this box if you are filing an update to a previously filed questionnaire.

incomplete or inaccurate.)

{The law requires that you file an updated completed questionnaire with the appropriate filing authority not
later than the 7th business day after the date on which you became aware that the originally filed questionnaire was

Exl

Name of Officer

pages to this Form CIQ as necessary.

income, from the vendor?

D Yes D No

D Yes [:] No

D Yes I:' No

Name of local government officer about whom the information In this section is being disclosed.

This section (item 3 including subparts A, B, C, & D) must be completed for each officer with whom the vendor has an
employment or other business relationship as defined by Section 176.001(1-a), Local Gavernment Code. Attach additional

A. Is the local government officer named in this section receiving or likely to receive taxable income, other than investment

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction of the local
government officer named in this section AND the taxable income is not received from the local governmental entity?

C. Is the filer of this questionnaire employed by a corporation or other business entity with respect to which the local
government officer serves as an officer or director, or holds an ownership interest of one percent or more?

D. Describe each employment or business and family relationship with the local government officer named in this section.

Signature of vendor doing business with the governmental entity Date

Adopted 8/7/2015
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BID #: B161009A
OPEN DATE: 05/21/2016
TIME: 2:00 P.M.

PROJECT SCOPE

1. Project Scope

(a) Under this Contract, the Contractor shall furnish all materials, appliances, tools, equipment,
transportation, services, and all labor and superintendence necessary for construction of the work as
described in these Specifications and as shown on the Plans and/or Exhibits. The completed
installation shall not lack any part which can be reasonably implied as necessary to its proper
functioning nor any subsidiary item which is customarily furnished, and the Contractor shall deliver
the completed and operating installation to the Owner.

(b) Work in general under this Contract includes, but is not limited to, the following:

Providing the necessary materials, equipment, supervision, labor and appurtenances to construct
approximately 13,500’ of 8-inch and 1,200" of 6-inch waterlines, including approximately 45 fire
hydrants, 60 valves, and all appurtenances necessary for a complete waterline installation. The
construction also includes approximately 200 service connections.

Providing the necessary materials, equipment, supervision, labor and appurtenances to construct
approximately 12,180 linear feet of 8-inch sewerlines, including approximately 33 manholes to
rehabilitate, 330 service connections, and all appurtenances necessary for a complete sewerline
installation.



BID #: B161009A
OPEN DATE: 05/21/2016
TIME: 2:00 P.M.

GENERAL NOTES

1. General Notes

(a) CONTRACTOR SHALL CONTACT LJA ENGINEERING, INC. MR. LES DODSON AT (713) 450-
1300 AT LEAST 24 HOURS PRIOR TO CONSTRUCTION FOR NOTIFICATION OF
COMMENCEMENT.

(b) CONTACT THE UTILITY COORDINATING COMMITTEE AT (713) 223-4567 FOR LOCATION OF
CENTERPOINT ENERGY GAS AND CENTERPOINT ENERGY POWER FACILITIES, 48 HOURS
PRIOR TO COMMENCEMENT OF CONSTRUCTION.

(c) CONTACT GALVESTON COUNTY W.C.&I.D. No. 1, MR. KEITH MORGAN AT (281) 534-8330,
REGARDING GALVESTON COUNTY W.C.&l1.D. No. 1 WATER, SANITARY SEWER AND
STORM SEWER FACILITIES, 48 HOURS PRIORS TO COMMENCEMENT OF
CONSTRUCTION.

(d) CONTACT ATT TEXAS/SBC AT 1-800-344-8377, A MINIMUM OF 48 HOURS PRIOR TO
COMMENCEMENT OF CONSTRUCTION.

(e) ALL WORK SHALL BE DONE IN ACCORDANCE WITH APPLICABLE LOCAL REQUIREMENTS.

(f) REMOVE AND REPLACE CULVERTS AT ROADWAYS OR ENTRY WAYS WHEN
ENCOUNTERED BY OPEN CUT CONSTRUCTION. NO COMPENSATION, AS SEPARATE
PAY, WILL BE MADE FOR REMOVING AND REPLACING CULVERTS. SHOULD
CONTRACTOR DAMAGE CULVERTS, REPLACE WITH LIKE MATERIAL CULVERTS.

(9) MAILBOX RELOCATION IS INCIDENTAL TO INSTALLATION OF WATERLINE. CONTRACTOR
MUST NOT INTERFERE WITH MAIL DELIVERY. MAILBOX TO BE RESTORED TO EXISTING
OR BETTER CONDITION UPON COMPLETION OF WATERLINE ACTIVITY.

(h) LOCATION OF EXISTING UTILITY SERVICE LINES (WATER, SEWER, GAS, TELEPHONE,
ELECTRICAL, CABLE TELEVISION, ETC.) ARE APPROXIMATE LOCATIONS AND WERE
DETERMINED FROM AVAILABLE RECORDS WHICH ARE NOT GUARANTEED.
CONTRACTOR TO LOCATE SERVICE LINES AND /OR OTHER OBSTRUCTIONS AHEAD OF
EXCAVATION.

() CONTRACTOR SHALL COVER OPEN EXCAVATION IN TRAFFIC PATH WITH ANCHORED
STEEL PLATES DURING NON-WORKING HOURS.

() CONTRACTOR TO MAKE ARRANGEMENTS WITH THE APPROPRIATE UTILITY COMPANY
FOR SECURING POLES, IF NECESSARY, WHILE CONSTRUCTION PASSES BY POLES.
COSTS OF SECURING POLES WILL BE PAID FOR BY THE CONTRACTOR.

(k) CONSTRUCTION STAKING (ALIGNMENT AND GRADE) TO BE PROVIDED BY THE
CONTRACTOR AT NO SEPARATE PAY.

() CONTRACTOR SHALL PROTECT EXISTING UNDERGROUND FACILITIES DURING
INSTALLATION OF PROPOSED WORK.



BID #: B161009A
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(m)CONTRACTOR TO USE CAUTION WHEN CROSSING ALL EXISTING FACILITIES. ANY
DAMAGE TO BE REPAIRED AT THE CONTRACTORS EXPENSE WITH NO SEPARATE PAY.

(n) ALL WORK SHALL CONFORM TO THE STANDARDS OF THE LOCAL GOVERNMENTAL
ENTITIES. CONTRACTOR IS RESPONSIBLE FOR REPLACEMENT AND /OR REPAIR OF ANY
DAMAGE TO CONTROL MARKERS AND IRON RODS. THE CONTRACTOR WILL BE
REQUIRED TO REPLACE THE DAMAGED CONTROL MARKERS OR IRON RODS BY OR
UNDER THE SUPERVISION OF A REGISTERED PUBLIC SURVEYOR.

(0) WHERE CONTRACTOR'S WORK AND /OR EQUIPMENT CAUSES AN OBSTRUCTION TO
TRAFFIC, CONTRACTOR SHALL PROVIDE AND INSTALL TRAFFIC CONTROL DEVICES IN
ACCORDANCE WITH PART VI OF THE "TEXAS MANUAL ON UNIFORM TRAFFIC DEVICES"
(TEXAS M.U.T.C.D., MOST RECENT EDITION, AS REVISED) DURING CONSTRUCTION.

(p) CONTRACTOR SHALL MAINTAIN SIGNING AND BARRICADES DURING CONSTRUCTION.
REPLACEMENT OF DAMAGED SIGNS OR BARRICADES SHALL BE WITHIN 24 HOURS.

(q) CONTRACTOR IS RESPONSIBLE FOR MAINTAINING THE STREET PAVEMENT SURFACE
DURING THE CONSTRUCTION PERIOD. THE STREET WILL BE KEPT CLEAN TO PREVENT
DIRT OR MUD BUILDUP AND SUBSEQUENT RAINFALL PRODUCING SLICK STREETS,
CAUSING UNSAFE DRIVING CONDITIONS.

(r) PAVED SURFACES SHALL BE PROTECTED FROM DAMAGE FROM TRACKED EQUIPMENT.

(s) NO STREET SHALL BE BLOCKED WITHOUT SPECIFIC WRITTEN APPROVAL OF THE
APPROPRIATE GOVERNMENTAL ENTITY.

(t) NOTIFY ALL PROPERTY OWNERS A MINIMUM OF TWENTY-FOUR (24) HOURS PRIOR TO
BLOCKAGE OF DRIVEWAYS OR ENTERING OF UTILITY EASEMENTS.

(u) INGRESS AND EGRESS SHALL BE PROVIDED AT DRIVEWAYS IMMEDIATELY AFTER
INSTALLATION LINE WORK.

(v) CONTRACTOR SHALL MAINTAIN DRAINAGE TO ORIGINAL OR BETTER CONDITION
THROUGHOUT THE CONSTRUCTION OF THE PROJECT. NO SEPARATE PAY.

(w) BACKFILLING AND CLEANUP SHALL IMMEDIATELY FOLLOW PIPE LAYING OPERATION,
CONSTRUCTION SHALL BE SUSPENDED IF CLEANUP IS NOT SATISFACTORY.

(x) SURPLUS EXCAVATED MATERIAL SHALL BE REMOVED AND DISPOSED OFF SITE AS
DIRECTED BY THE ENGINEER. IF THE ENGINEER NOTIFIES THE CONTRACTOR THAT THE
OWNER DOES NOT HAVE USE FOR THIS MATERIAL, THE SURPLUS MATERIAL BECOMES
THE PROPERTY OF THE CONTRACTOR AND HIS RESPONSIBILITY TO DISPOSE OF THE
MATERIAL.

(y) OBTAIN ALL PERMITS, NOT PROVIDED BY OWNER, PRIOR TO STARTING CONSTRUCTION.

(z) THE CONTRACTOR WILL BE RESPONSIBLE TO MAINTAIN AN UPDATED REDLINED "AS
BUILT" SET OF PLANS ON SITE.
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WHERE NONMETALLIC PIPE IS INSTALLED, DURABLE WATERLINE TAPE SHALL BE
INSTALLED CONCURRENTLY (APPROXIMATELY ONE FOOT ABOVE PIPE) FOR DETECTION

PURPOSES.

(bb) PROPERTY OWNERS SHALL BE NOTIFIED, IN WRITING, BY CONTRACTOR, WITH DOOR
HANGERS 2 WEEKS BEFORE CONSTRUCTION BEGINS. (PROPERTY OWNER SHALL BE
PROVIDED THE MINIMUM FOLLOWING INFORMATION: WORK TO BE PERFORMED,
STARTING AND ENDING DATES, AND THE NAME AND NUMBER OF CONTRACTOR'S
REPRESENTATIVE & GALVESTON COUNTY W.C.&I.D. No. 1 OFFICIAL TO BE CONTACTED
FOR QUESTIONS. WRITTEN NOTICES SHALL BE APPROVED BY GALVESTON COUNTY

W.C.&L.D. No. 1 PRIOR TO DISTRIBUTION).

(aa)
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Texas General Land Office
Community Development Block Grant (CDBG)
Disaster Recovery Program

SECTION 3
RESIDENT EMPLOYMENT OPPORTUNITY DATA
ELIGIBLITY FOR PREFERENCE

Economic Opportunities for Low and Very Low-Income Persons

Grantee/Subrecipient; Contract Number: Date:

l | I I ]

ELIGIBILITY FOR PREFERENCE

A Section 3 Resident seeking the preference in training and employment provided by This part shall certify, or submit
evidence to the Subrecipient, Grantee, Contractor or Subcontractor, if requested, that the person is a Section 3
Resident, as defined in Section CFR 135.5. (An example of evidence of eligibility for the preference is evidence of
receipt of public assistance, or evidence of participation in a public assistance program.)

Section 3 Resident Cerfificafion
for Worker Seeking Preference in Training
and Employment
RESIDENT COMPLETES THIS SECTION:

l, , am a legal resident of the

and meet the income eligibility guidelines for a low- or very-
low-income person as published on HUD'S income limits www.huduser.org/portal/datasets/i.htm! and documented
on the reverse side of this form.

My permanent address is:

| have attached the following documentation as evidence of my status:

Copy of receipt of
[ Copy of Lease [ public assistance
0 Copy of Evidence of participation [ Other Evidence
in a public assistance program
Reslident Signature Uate

Frint Name




SECTION 3 INCOME LIMITS

All residents of public housing developments of the Housing Authority of

Qualify as Section 3 Residents.

Alternatively, individuals residing in the
City of
or County of

Who meet the income limits set forth below, can alse qualify for Section 3 status.

A picture identification card and proof that illustrates applicant is a current resident of the subject area.

HUD updates area median income (AMI) annually and income limits vary by county. To find the latest income
limits visit HUD's website: www.huduser.org/portal/datasets/il.html

Eligibility Guideline

Number in Household Very Low Income (50% AMI) Low Income (80%)

1 Individual

2 Individuals

3 Individuals

4 Individuals

5 individuals

§ Individuals

7 Individuals

8 individuals

Signature Field Date

Print Name

2|Page
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Texas General Land Office
Community Development Block Grant (CDBG)
Disaster Recovery Program

CERTIFICATION FOR BUSINESS CONCERNS
Seeking Section 3 Preference in Contracting and
Demonstration of Capability

Economic Opportunities for Low and Very Low-Income Persons

5ranlee/§ubrecipient: Contract Number: Date:
CONTRACTOR INFORMATION
Name of Business |
Address of Business 1
Type of Business: ["] Corporation [T1 Parinership [7 Non-Profit
[ Sole Proprietorship [ yoint Venture Consertium

Attach the following documentation as evidence of Section 3 eligible status:

(Definition of *Section 3 Business Concern” in 24 CFR 135 describes the three alternative qualifications.)

For Business claiming status as a Section 3 resident-owned enterprise:

[T Copy of resident jease [T Copy of receipt of public assistance
[] Copy of evidence of participation in a public [1 Other evidence
assistance program

For business entity as applicable:

"1 Copy of Atticles of Incorporation []1 Certificate of Good Standing

[] Assumed Business Name Certificate {1 Partnership Agreement

[ List of owners/stockholders and % ownership [T Corporation Annual Report
of each appointed officers [] Latest Board minutes

[C] Organization chart with names and titles [] Additional documentation

and brief function statement

For business entity claiming Section 3 status by subcontracting 25 percent of the dollar awarded to qualified Section

3 business(es):

[] List of subcentracted Section 3 business(es) and subcontract amount

For business claiming Section 3 status, by claiming at least 30 percent of their workforce are currently Section 3

residents or were Section 3 eligible residents within 3 years of date of first employment with the business:

[ List of all current full-time employees

[} List of employees claiming Section 3 status

[ PHAVIHA Residential lease less than 3 years [T] Other evidence of Section 3 status less than 3
from day of employment years from date of employment

Evidence of ability to perform successfully under the terms and conditions of the proposed contract:

[] Current financial statement (] Statement of ability to comply with
[ List of owned equipment public policy
[ List of all contracts for the past two years

Authorized Name and Signature Date

Attested By:

(Corporate Seal)
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Grantee/Subrscipient: l
Include this document in aH applicable bid packefs.

Texas General Land Office
Community Development Block Grant (CDBG)
Disaster Recovery Program

Contractor Certification of Efforts to Fully Comply
with Employment and Training Provisions of Section 3

Economic Opportunities for Low and Very Low-Income Persons
THE BIDDER REPRESENTS AND CERTIFIES AS PART OF ITS BID/OFFER THAT IT:

[[] Is a Section 3 Business Concem. A Section 3 Business Concern means a business concem:
1. Thatis 51% or more owned by Section 3 Resident(s); or
2. Whose permanent, full-ime employees include persons, at least 30% of whom are currently Section 3 Residents, or
3. That provides evidence of a8 commitment te subconiract in excess of 25% of the dollar value of all subcontracts to be awarded o
Section 3 Business Concems, that meet the qualifications set forth in paragraphs 1 or 2 herein.

[] Is NOT a Section 3 Business Concem, but who has and will continue to seek compliance with Section 3 by certifying the following efforts to
be undertaken.

0 TO AWARD N 3 CONCERN
(Check ALL that apply)

[] By contacting business assistance agencies, minority contractors associations and community organizations to inform them of the
contracting opportunities and requesting their assistance in identifying Section 3 businesses which may solicit bids for a portion of the work.

[T] By adveriising contracting opportunities by posting notices, which provide general information about the work to be contracted and where to
obtain additional information, in the common areas of the applicable development(s) owned and managed by the Housing Authority.

[ By providing written notice to all known Section 3 Business Concerns of contracling opportunities. This notice should be in sufficient ime to
allow the Section 3 Business Concerns to respond to bid invitations

[ By following up with Section 3 Business Concemns that have expressed interest in the contracting opportunities.

[] By coordinating meetings at which Section 3 Business Concems could be informed of specific elements of the work for which subcontract
bids are being sought.

[T] By conducting worksheps on contracting procedures and specific contracting opportunities in a timely manner so that Section 3 Business
Concemns can lake advantage of contracting opportunities.

. By advising Section 3 Business Concerns as to where to seek assistance to overcome barriers such as inability to obtain bondi ng, lines of
credit, financing, or insurance and aiding Section 3 Businesses in qualifying for such bonding , financing, insurance, ec....

[] Where apprapriate, by breaking out contract work into economically feasible units to facilitate participation by Section 3 businesses.

[C] By developing and using a list of eligible Section 3 Business Concems.

[] By actively supporting and underaking joint ventures with Section 3 Businesses.

EF 0 TRAINING AND ON 3 RESIDENTS

[ By entering into a *first source™ hiring agreements with organizations representing Section 3 Residents.

[_] By establishing training programs, which are consistent with the requirements of the Department of Labor, specifically for Section 3
Residents in the building trades.

[} By advertising employment and training positions o dwelling units occupied by Category 1 and 2 residents.

By contacting resident councils and other resident organizations in the affected housing development to request assistance in notifying
residents of the training and employment positions to be filled.

["] By amanging interviews and conducting interviews an the job site.

[T By undertaking such continued job-training efforis as may be necessary to ensure the continued employment of Section 3 Residents
previously hired for employment opportunities.

[] By posting jab vacancies in Work-In-Texas or with my local Workforce Salutions Center.

Contractor Name/Business Name: Date:

Authorized Representative Name:

Signature:



Texas General Land Office
Community Development Block Grant (CDBG)
Disaster Recovery Program

Code of Federal Regulations
Title 24- Housing and Urban Development

Volume: 1

Date: 2003-04-01

Original Date: 2003-04-01

Title: Section 135.38- Section 3 Clause

Context: Title 24- Housing and Urban Development. Subtitie B- Relating to Housing and Urban
Development . Chapter 1- Office of Assistant Secretary for Equal Opportunity, Department. Part 135
Economic Opportunities for Low-and Very Low-Income Persons. Subpart B- Economic Opportunities for
Section 3 Residents and Section 3 Business Concerns.

§135.38 Section 3 clause.
All section 3 covered contracts shall include the following clause (referred to as the section 3 clause):

A. The work to be performed under this contract is subject to the requirements of section 3 of the
Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (section 3). The purpose
of section 3 is to ensure that employment and other economic opportunities generated by HUD
assistance or HUD-assisted projects covered by section 3, shall, to the greatest extent feasible, be
directed to low- and very low-income persons, particularly persons who are recipients of HUD
assistance for housing.

B. The parties to this contract agree to comply with HUD's regulations in 24 CFR part 135, which
implement section 3. As evidenced by their execution of this contract, the parties to this contract
certify that they are under no contractual or other impediment that would prevent them from
complying with the part 135 regulations.

C. The contractor agrees to send to each labor organization or representative of workers with which the
contractor has a collective bargaining agreement or other understanding, if any, a notice advising the
labor organization or workers' representative of the contractor's commitments under this section 3
clause, and will post copies of the notice in conspicuous places at the work site where both
employees and applicants for training and employment positions can see the notice. The notice shall
describe the section 3 preference, shall set forth minimum number and job titles subject to hire,
availability of apprenticeship and training positions, the qualifications for each; and the name and
location of the person(s) taking applications for each of the positions; and the anticipated date the
work shall begin.

D. The contractor agrees to include this section 3 clause in every subcontract subject to compliance
with regulations in 24 CFR part 135, and agrees to take appropriate action, as provided in an
applicable provision of the subcontract or in this section 3 clause, upon a finding that the
subcontractor is in violation of the regulations in 24 CFR part 135. The contractor will not subcontract
with any subcontractor where the contractor has notice or knowledge that the subcontractor has
been found in violation of the regulations in 24 CFR part 135.



E. The contractor will certify that any vacant employment positions, including training positions, that

are filled (1) after the contractor is selected but before the contract is executed, and (2) with persons
other than those to whom the regulations of 24 CFR part 135 require employment opportunities to
be directed, were not filled to circumvent the contractor's obligations under 24 CFR part 135.

. Noncompliance with HUD's regulations in 24 CFR part 135 may result in sanctions, termination of this
contract for default, and debarment or suspension from future HUD assisted contracts.

. With respect to work performed in connection with section 3 covered Indian housing assistance,
section 7(b) of the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450e) also
applies to the work to be performed under this contract. Section 7(b) requires that to the greatest
extent feasible (i) preference and opportunities for training and employment shall be given to
Indians, and (ii) preference in the award of contracts and subcontracts shall be given to Indian
organizations and Indian-owned Economic Enterprises. Parties to this contract that are subject to the
provisions of section 3 and section 7(b) agree to comply with section 3 to the maximum extent
feasible, but not in derogation of compliance with section 7(b).



CERTIFICATION OF BIDDER REGARDING SECTION 3
AND SEGREGATED FACILTIES

Name of Prime Contractor

Project Name & Number

The undersigned hereby certifies that
(a)  Section 3 provisions are included in the Contract

(b) A written Section 3 plan was prepared and submitted as part of the bid
proceedings (if bid equals or exceeds $10,000).

(c)  No segregated facilities will be maintained.

Name

Name & Title of Signer (Print or Type)

Signature Date
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§ 135.38 Section 3 clause.

All section 3 covered contracts shall include the following clause (referred to as the section 3 clause):

A. The work to be performed under this contract is subject to the requirements of section 3 of the Housing and
Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (section 3). The purpose of section 3 is to ensure
that employment and other economic opportunities generated by HUD assistance or HUD-assisted projects covered
by section 3, shall, to the greatest extent feasible, be directed to low- and very low-income persons, particularly
persons who are recipients of HUD assistance for housing.

B. The parties to this contract agree to comply with HUD’s regulations in 24 CFR part 135, which implement
section 3. As evidenced by their execution of this contract, the parties to this contract certify that they are under no
contractual or other impediment that would prevent them from complying with the part 135 regulations.

C. The contractor agrees to send to each labor organization or representative of workers with which the contractor
has a collective bargaining agreement or other understanding, if any, a notice advising the labor organization or
workers’ representative of the contractor’s commitments under this section 3 clause, and will post copies of the
notice in conspicuous places at the work site where both employees and applicants for training and employment
positions can see the notice. The notice shall describe the section 3 preference, shall set forth minimum number and
job titles subject to hire, availability of apprenticeship and training positions, the qualifications for each; and the
name and location of the person(s) taking applications for each of the positions; and the anticipated date the work
shall begin.

D. The contractor agrees to include this section 3 clause in every subcontract subject to compliance with regulations
in 24 CFR part 135, and agrees to take appropriate action, as provided in an applicable provision of the subcontract
or in this section 3 clause, upon a finding that the subcontractor is in violation of the regulations in 24 CFR part 135.
The contractor will not subcontract with any subcontractor where the contractor has notice or knowledge that the
subcontractor has been found in violation of the regulations in 24 CFR part 135.

E. The contractor will certify that any vacant employment positions, including training positions, that are filled (1)
after the contractor is selected but before the contract is executed, and (2) with persons other than those to whom the
regulations of 24 CFR part 135 require employment opportunities to be directed, were not filled to circumvent the
contractor’s obligations under 24 CFR part 135,

F. Noncompliance with HUD’s regulations in 24 CFR part 135 may result in sanctions, termination of this contract
for default, and debarment or suspension from future HUD assisted contracts.

G. With respect to work performed in connection with section 3 covered Indian housing assistance, section 7(b) of
the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450e) also applies to the work to be
performed under this contract. Section 7(b) requires that to the greatest extent feasible (i) preference and
opportunities for training and employment shall be given to Indians, and (ii) preference in the award of contracts and
subcontracts shall be given to Indian organizations and Indian-owned Economic Enterprises. Parties to this contract
that are subject to the provisions of section 3 and section 7(b) agree to comply with section 3 to the maximum extent
feasible, but not in derogation of compliance with section 7(b).
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SECTION 3
RESIDENT EMPLOYMENT OPPORTUNITY DATA
ELIGIBLITY FOR PREFERENCE

Economic Opporiunilles for Low end Very Low-lnicome Persons

Grantee/Subreciplent: Confract Number: Date:

ELIGIBILITY FOR PREFERENCE

A Seclion 3 Resident seeking the preference in Training and employment provided by This part shall cerlify, or submit
evidence to the Subreciplent, Grantee, Contraclor or Subcontractor, if requested, that the person is a Section 3
Resident, as defined in Section CFR 135.5. (An example of evidence of eligibility for the preference is evidence of
receipt of public assistance, or evidence of participation in a public assistance program.)

Section 3 Resldent Certification
for Worker Seeking Preference In Tralning
and Employment
|RESIDENT COMPLETES THIS SECTION:

i I and meet the income eligibllity guidelines for a low- or very-
low-income person as published on HUD'S income limits www.huduser.org/portal/datasets/il.htm! and documented
on the reverse side of this form.

l, I l am a legal resident of the I

My permanent address is: |

l |

| have attached the following documentation as evidence of my status:

Copy of receipt of
[ Copy of Lease L] public assistance
u Copy of Evidence of parficipation [C] Other Evidence
in a public assistance program
Resident Signalure Dale
Print Name




SECTION 3 INCOME LIMITS

All residents of public housing developments of the Housing Autharity of

l |
Qualify as Section 3 Residents.

Alternalively, individuals residing in the

or Gounty of
Who meet the income limits set forth below, can also qualify for Section 3 status.

A picture identification card and proof that illustrates applicant Is a current resident of the subject area.

HUD updates area median income (AMI) annually and income limits vary by county. To find the latest income
limits visit HUD's website: www.huduser.org/portal/datasets/il. htmi

Eligibility Guideline

Number In Household Very Law Income (50% AMI) Low Income (80%)

1 Individual

2 Individuals

3 Individuals

4 Individuals

5 Individuals

6 Individuals

7 Individuals

8 Individuals

Signalure Field Date

Print Name

2|Page
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CERTIFICATION FOR BUSINESS CONCERNS
Seeking Sectlon 3 Preferance In Contracting and
Demonstration of Capabllity

Ecanomic Opporlunlties for Low and Very Low-Income Persons
Grantee/Subreclplent: Conlract Number: Date:

I | I | |

CONTRACTOR INFORMATION

Name of Business | |

Address of Buslness I 1
Type of Business:[_] Corporation [} Partnership (] Non-Profit
[] Sole Proprietorship [ yoint Venture Consortium

Attach the following documentation as evidence of Section 3 eligible status:
(Definition of “Section 3 Business Concern” in 24 CFR 135 describes the three allemative qualifications.)

For Business claiming status as a Section 3 resldent-owned enterprise:

[C] Copy of resident lease [] Capy of receipt of public assistance
{_] Copy of evidence of participation in a public [[] Other evidence
assistance program
For buslness entity as applicable:
[] Capy of Articles of Incorporation [] Cerificate of Good Standing
[ Assumed Business Name Certificate [7] Parinership Agreement
[ List of owners/stockholders and % ownership 1 Corporation Annual Report
of each appointed officers [ Latest Board minutes
[1 Organization chart with names and tilles [] Additional documentation

and brief function statement

For business entity clalming Sectlon 3 status by subcontracting 25 percent of the dollar awarded to qualified Section
3 business(es):
[ List of subcontracted Section 3 business(es) and subcontract amount

For business claiming Section 3 status, by clalming at least 30 percent of thelr workforce are currently Section 3
residents or were Section 3 eliglble residents within 3 years of date of first employment with the business:

] List of all current full-time employees [] List of employees claiming Section 3 status
] PHA/IHA Residential lease less than 3 years [[] Other evidence of Section 3 status less than 3
from day of employment years from date of employment

Evidence of abllity to perform successfully under the terms and conditions of the proposed contract:

[C] Current financial statement [C] Statement of ability to comply with
] List of owned equipment public policy
[T List of all contracts for the past two years

Authorized Name and Signature Date

Corporate Seal
Attested By: (Com )
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Contractor Certification of Efforts to Fully Comply
with Employment and Training Provisions of Section 3

Economic Opportunlties for Low and Very Low-Income Persons
THE BIDDER REPRESENTS AND CERTIFIES AS PART OF [TS BID/OFFER THAT IT:

[] s a Section 3 Buslness Concem. A Section 3 Business Concem means a business concern:
1. Thatis §1% or more owned by Section 3 Resident(s); or
2. Whose parmanent, full-time employees Include persans, at least 30% of whom are currenlly Section 3 Residents, or
3. That provides evidence of a commitment to subcontract in excess of 25% of the dolfar value of all subconlracts to be awarded fo
Section 3 Buslness Concems, that meet the qualificallons set forth in paragraphs 1 or 2 hersin.

[ Is NOT & Section 3 Business Concem, but who has and will conlinue to sesk compliance with Section 3 by cerlifying the following efforis to

be undertaken.
EFFORTS TO AWARD SUBCONTRACTORT

(Check ALL that apply)

{"] By contacting business asslstance agencies, minority contractors assaclations and community erganizations to Inform them of the
contracting opportunilies and raquesting thelr assistance in identifying Section 3 businesses which may solicit bids for a portion of the work.

[] By advertising contracting opportunities by posting notices, which provide general information about the work to be contracted and where to
obtain additional information, in the common ereas of the applicabla devalopment(s) owned and managed by the Housing Authorily.

By praviding wrilten notice to all known Section 3 Buslness Concems of contracting opportunitias. This nofice should be in sufficient tme to
allow the Section 3 Business Concerns to respond to bid invitations

[] By following up vith Section 3 Business Concems that have expressed inlerest in the contracting opporiunities.

[] By coordinating meetings at which Section 3 Businass Cancerns could be infermed of specific elements of the work for which subcontract
bids are being sought.

[] By conducting workshops on cantracling procedures and specific contracting opporlunities in a timely manner so that Section 3 Business
Concems can take advanlage of contracling opporlunities.

D By advising Section Business Cancerns as to where they seek asslstance to overcame barriers such as inabllity to obtain bonding, lines of
credt, financing, or insurance and alding Sectlon 3 Businesses In qualifying for such bonding , financing, Insurance, ete....

[] Where appropriate, by breaking out contract work into economically feasible units to facilitate pariicipation by Section 3 businesses.

{1 By developing and using a list of eligible Section 3 Business Concams.

[1 By actively supporting and undertaking joint ventures with Section 3 Businesses,

EFFORTS TO PROVID D EMPLOY| D

[] Byentering into a “first source" hiring agresments vith organizations representing Section 3 Residents.

[] Byestablishing tralning programs, which are consistent with the requirements of the Dapartment of Labor, specifically for Seclion 3
Reslidents in the building trades.

[] By adveriising employment and training positions to dweing units accupled by Category 1 and 2 residents.

By contacling residant councils and other resident orgenizations in the affected housing development lo request assistance in notifying
residents of the tralning and employment positions o be filled.

1 By amranging interviews and conducting Interviews on the job site.

[] By undertaking such continued job-Iraining efforts as may be necessary to ensure the continued employment of Section 3 Resldents

previously hired for smployment opportunities.

Contractor Nama/Businass Namae:

[ DatelTime Fleld

Signature Fleld |
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[Code of Federal Regulations]

[Title 24, Volume 1]

[Revised as of April 1, 2003]

From the U.S. Government Printing Office via GPO Access
[CITE: 24CFR135.92]

[Page 704-707]

TITLE 24--HOUSING AND URBAN DEVELOPMENT
CHAPTER I--OFFICE OF ASSISTANT SECRETARY FOR EQUAL OPPORTUNITY,
DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT

PART 135--ECONOMIC OPPORTUNITIES FOR LOW- and VERY LOW-INCOME PERSONS

Table of Contents

Appendix to Part 135

. EXAMPLES OF EFFORTS TO OFFER TRAINING AND EMPLOYMENT OPPORTUNITIES TO
SECTION 3 RESIDENTS

(1)
(2)
(3)

(4)

(5)

(6)

Entering Into * " first source" hiring agreements with organizations representing
Section 3 residents.

Sponsoring a HUD-certified " * Step-Up"' employment and training program for
section 3 residents.

Establishing training programs, which are consistent with the requirements of

the Department of Labor, for public and Indian housing residents and other section
3 residents In the building trades.

Advertising the training and employment positions by distributing fiyers (which
identify the positions to be filled, the qualifications required, and where to obtain
additional information about the application process) to every occupled dwelling
unit in the housing development or developments where category 1 or category 2
persons (as these terms are defined in Sec. 135.34) reside.

Advertising the training and employment pasitions by posting flyers (which identify
the positions to be filled, the qualifications required, and where to obtain additional
information about the application process) in the common areas or other prominent
areas of the housing development or developments. For HAs, post such advertising
in the housing development or developments where category 1 or category 2
persons reside; for all other recipients, post such advertising in the housing
development or developments and transitional housing in the neighborhood or
service area of the section 3 covered project,

Contacting resident councils, resident management corporations, or other resident
organizations, where they exist, in the housing development or developments
where category 1 or category 2 persons reside, and community organizations in
HUD assisted neighborhoods, to request the assistance of these organizations In
notifylng residents of the training and employment positions to be filled.




(7)

(8)

(9)

(10)

(11)

(12)

(13)
(14)

(15)

(16)

(17)
(18)

(19)

(20)

Sponsoring (scheduling, advertising, financing or providing in-kind services) a job
informational meeting to be conducted by an HA or contractor representative or
representatives at a location in the housing development or developments where
category 1 or category 2 persons reslde or In the neighbaorhood or service area of
the section 3 covered project.

Arranging assistance in conducting job interviews and completing job applications
for residents of the housing development or developments where category 1 or
category 2 persons reslde and In the neighborhood or service area in which a
section 3 project is located.

[[Page 705]]

Arranging for a location in the housing development or developments where
category 1 persons reside, or the neighborhood or service area of the project,
where job applications may be delivered to and collected by a recipient or
contractor representative or representatives.

Conducting job interviews at the housing development or developments where
category 1 or category 2 persons reside, or at a location within the neighborhood or
service area of the section 3 covered project.

Contacting agencies administering HUD Youthbuild programs, and requesting their
assistance in recruiting HUD Youthbuild program participants for the HA's or
contractor's training and employment positions.

Consulting with State and local agencies administering training programs funded
through JTPA or JOBS, probation and parole agencies, unemployment compensation
programs, community organizations and other officials or organizations to assist
with recruiting Section 3 residents for the HA's or contractor's tralning and
employment positions.

Advertising the jobs to be filled through the local media, such as community
television networks, newspapers of general circulation, and radio advertising.
Employing a job coordinator, or contracting with a business concern that is licensed
in the field of job placement (preferably one of the section 3 business concerns
identified in part 135), that will undertake, on behalf of the HA, other recipient or
contractor, the efforts to match eligible and qualified section 3 residents with the
training and employment positions that the HA or contractor intends to fill.

For an HA, employing section 3 residents directly on either a permanent or a
temporary basis to perform work generated by section 3 assistance. (This type of
employment Is referred to as * *force account labor” in HUD's Indian housing
regulations. See 24 CFR 905.102, and Sec. 905.201(a)(6).)

Where there are more qualified section 3 residents than there are positions to be
filled, maintaining a file of eligible qualified section 3 residents for future
employment positions.

Undertaking job counseling, education and related programs in association with
local educational institutions.

Undertaking such continued job training efforts as may be necessary to ensure the
continued employment of section 3 residents previously hired for employment
opportunities.

After selection of bidders but prior to execution of contracts, incorporating Into the
contract a negotiated provision for a specific number of public housing or ather
section 3 residents to be trained or employed on the section 3 covered asslistance.
Coordinating plans and implementation of economic development (e.qg., job training
and preparation, business development assistance for residents) with the planning
for housing and community development.




Texas General Land Office
Community Developmenl Block Grant (CDBG)
Disaster Recovery Program

Iii. EXAMPLES OF PROCUREMENT PROCEDURES THAT PROVIDE FOR PREFERENCE FOR
SECTION 3 BUSINESS CONCERNS

This Section III provides specific procedures that may be followed by recipients and
contractors (collectively, referred to as the * " contracting party") for implementing
the section 3 contracting preference for each of the competitive procurement
methods authorized in 24 CFR 85.36(d).

(1)

Small Purchase Procedures. For section 3 covered contracts aggregating

no more than $25,000, the methods set forth in this paragraph (1) or the more
formal procedures set forth in paragraphs (2) and (3) of this Section III may be
utilized.

(i) Solicitation.

(A) Quotations may be solicited by telephone, letter or other

informal procedure provided that the manner of solicitation pravides for
patticipation by a reasonable number of competitive sources. At the time of
solicitation, the parties must be informed of:

~--the section 3 covered contract to be awarded with sufficient specificity;
--the time within which quotations must be submitted; and

~--the information that must be submitted with each quotation.

(B) If the method described in paragraph (i) (A) is utilized, there must be an
attempt to obtaln quotations from a minimum of three qualified sources In
order to promote competition. Fewer than three quotations are acceptable
when the contracting party has attempted, but has been unable, to obtain a
sufficient number of competitive quotations. In unusual circumstances, the
contracting party may accept the sole quotation received In response to a
solicitation provided the price Is reasonable. In all cases, the contracting party
shall document the circumstances when it has been unable to obtaln at least
three quotations.

(ii) Award.

(A) Where the section 3 covered contract is to be awarded based upon the
lowest price, the contract shall be awarded to the qualified sectlon 3 business
concern with the lowest responslve quotation, if It is reasonable and no more
than 10 percent higher than the quotation of the lowest responsive quatation
from any qualified source, If no responsive quotation by a qualified section 3
business concern Is within 10 percent of the lowest responsive quotation from
any qualified source, the award shall be made to the source with the lowest
gquotation.

(B) Where the section 3 covered contract is to be awarded based on factors
other than price, a request for quotations shall be issued by developing the
particulars of the solicitation, including a rating system for the assignment of
points to evaluate the merits of each quotation. The solicitation shall identify all
factors to be considered, including price or cost. The rating system shall provide
for a range of 15 to 25 percent of the total number of avallable rating points to




be set aside for the provision of preference for section 3 business concerns. The
purchase order shall be awarded to the responsible firm whose quotation is the
most advantageous, considering price and all other factors specified In the rating
system.

(2} Procurement by sealed bids (Invitations for Bids). Preference in the
award of section 3 covered contracts that are awarded under a sealed bid (IFB)
process may be provided as follows:
[[Page 7071}

(1) Bids shall be solicited from all businesses (sectlon 3 business concerns, and
non-section 3 business concerns). An award shall be made to the qualified
section 3 business concern with the highest priority ranking and with the lowest
responsive bid if that bid-- (A) is within the maximum total contract price
established In the contracting party's budget for the specific project for which
bids are being taken, and (B) Is not more than "X" higher than the total bid
price of the lowest responsive bid from any responsible bidder. "X" is
determined as follows:
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x=lesser of:
When the lowest responsive bid is less 10% of that bid or $9,000.
than $100,000.
When the lowest responsive bid is:
At least $100,000, but less than 9% of that bid, or $16,000.
$200,000.
At least $200,000, but less than 8% of that bid, or $21,000.
| $300,000.
At least $300,000, but less than 7% of that bid, or $24,000.
$400,000.
At least $400,000, but less than 6% of that bid, or $25,000.
$500,000.
At least $500,000, but less than $1 5% of that bid, or $40,000.
roillion,
At least $1 million, but less than $2 4% of that bid, or $60,000.
million.
At least $2 million, but less than $4 3% of that bid, or $80,000.
milllon.
At least $4 million, but less than $7 2% of that bid, or $105,000.
million.
$7 million or more.......ccovievens 1-1/2% of the lowest responsive bid,
with no dollar limit.




(3)

(i) If no responsive bid by a section 3 business concern meets the
requirements of paragraph (2)(i) of this section, the contract shall be awarded
to a responsible bidder with the lowest responsive bid.

Procurement under the competitive proposals method of procurement (Request
for Proposals (RFP)).

(i) For contracts and subcontracts awarded under the competitive proposals
method of procurement (24 CFR 85.36(d)(3)), a Request for Proposals (RFP)
shall identify all evaluation factors (and their relative importance) to be used to
rate proposals.,

(il) One of the evaluation factors shall address both the preference for

section 3 business concerns and the acceptability of the strategy for meeting the
greatest extent feasible requirement (section 3 strategy), as disclosed In
proposals submitted by all business concerns (section 3 and non-section 3
business concerns). This factor shall provide for a range of 15 to 25 percent of
the total humber of avallable points to be set aside for the evaluation of these
two components,

(iii) The component of this evaluation factor designed to address the
preference for section 3 business concerns must establish a preference for these
business concerns in the order of priority ranking as described in 24 CFR 135.36.

(iv) With respect to the second component (the acceptability of the section 3
strategy), the RFP shall require the disclosure of the contractor's section 3
strategy to comply with the section 3 training and employment preference, or
contracting preference, or both, if applicable. A determination of the contractor's
responsibility will Include the submission of an acceptable section 3 strategy.
The contract award shall be made to the responsible firm (either section 3 or
non-section 3 business concern) whose proposal is determined most
advantageous, considering price and all other factors specified in the RFP.
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Title 24- Housing and Urban Development
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Date: 2003-04-01

Original Date: 2003-04-01

Title: Section 135.38- Section 3 Clause

Context: Title 24- Housing and Urban Development. Subtitle B- Relating to Housing and Urban
Development . Chapter 1- Office of Assistant Secretary for Equal Opportunity, Department. Part 135
Economic Opportunities for Low-and Very Low-Income Persons, Subpart B- Economic Opportunities for
Section 3 Resldents and Section 3 Business Concerns.

§ 135.38 Section 3 clause.
All section 3 covered contracts shall include the following clause (referred to as the section 3 clause):

A. The work to be performed under this contract is subject to the requirements of section 3 of the
Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (section 3). The purpose
of section 3 is to ensure that employment and other economic opportunities generated by HUD
assistance or HUD-assisted projects covered by section 3, shall, to the greatest extent feasible, be
directed to low- and very low-income persons, particularly persons who are recipients of HUD
assistance for housing.

B. The parties to this contract agree to comply with HUD's regulations in 24 CFR part 135, which
implement section 3. As evidenced by their execution of this contract, the parties to this contract
certify that they are under no contractual or other impediment that would prevent them from
complying with the part 135 regulations.

C. The contractor agrees to send to each labor organization or representative of workers with which the
contractor has a collective bargaining agreement or other understanding, if any, a notice advising the
labor organization or workers' representative of the contractor's commitments under this section 3
clause, and will post copies of the notlce in conspicuous places at the work site where both
employees and applicants for tralning and employment positions can see the notice. The notice shall
describe the section 3 preference, shall set forth minimum number and job titles subject to hire,
avallability of apprenticeship and training positions, the qualifications for each; and the name and
location of the person(s) taking apptlications for each of the positions; and the anticipated date the
work shall begin.

D. The contractor agrees to include this section 3 clause In every subcontract subject to compliance
with regulations in 24 CFR part 135, and agrees to take appropriate action, as provided in an
applicable provision of the subcontract or in this section 3 clause, upon a finding that the
subcontractor is in violation of the regulations in 24 CFR part 135. The contractor will not subcontract
with any subcontractor where the contractor has notice or knowledge that the subcontractor has
been found In violation of the regulations in 24 CFR part 135.




E. The contractor will certify that any vacant employment positions, including training posltions, that
are filled (1) after the contractor is selected but before the contract Is executed, and (2} with persons
other than those to whom the regulations of 24 CFR part 135 require employment opportunities to
be directed, were not filled to clrcumvent the contractor's obligations under 24 CFR part 135.

F. Noncompliance with HUD's regulations in 24 CFR part 135 may result in sanctions, termination of this
contract for default, and debarment or suspension from future HUD assisted contracts,

G. With respect to work performed in connection with section 3 covered Indlan housing assistance,
section 7(b) of the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450e) also
applies to the work to be performed under this contract. Section 7(b) requires that to the greatest
extent feasible (i) preference and opportunities for training and employment shall be given to
Indians, and (ii) preference in the award of contracts and subcontracts shall be given to Indian
organizations and Indian-owned Economic Enterprises. Parties to this contract that are subject to the
provisions of section 3 and section 7{b) agree to comply with section 3 to the maximum extent
feasible, but not in derogation of compliance with section 7(h}.
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NEW HIRES SECTION 3
MONTHTLY COMPLIANCE REPORT

Reporting Manth:

Economic Opportunities for Low and Very Low-Income Persons

This form s distribuled {o the General Contractor {GC} at the Pre-Construction Meeling. GC is also required to provide this form to any subcontractor firms
that they anticipate hiring for this project.

CONTRACTOR INFORMATION

Name of Business:

Address of Business:

Authorlzed Representative for this contract:

Authorized Signatory:

ADDITIONALLY, PLEASE REVIEW AND COMPLY WITH STEPS 1 - 3 BELOW:

1. You must sign and date this form for the each applicable reporting month In connectlion with awarded project and deliver to:

2. When you hire a Section 3 resident in connection with this project, you must also complete this form and submit it to the Section 3

Coordinator identified above. Even if there were no new hires this form must be completed and submitted to the Section 3

oordinato ve,

[1 1have not hired any new employees during the reporting Month specified.

| have hired Section 3 employess and/or non-Sectlion 3 employees during the reporting month shown here.
The following Is a list of the new hires and the trades:

New Hire Name Job Category/Trade Full-time? Yes or No

l

I
I
s I
I




| have taken one or more of the following recruitment steps to hire a Section 3 Resident with the highest training and employment priority
ranking. Provlde a brief description of actions taken:

I have taken steps to find a Section 3 Resident in the applicable targeted areas where the project{s)/assistance will take place. List areas:

1

Placed signs or posters at prominent places in each of the above listed areas, Photographs were taken to decument this action.

I have advertised to fill vacancy(ies) at the site(s), where work is taking place, in connection with this praject.
List advertisements (name publication, e.g. Work in Texas, Houstan Chronlcle, andlor webslte(s):

00O

O 0O O

O

Distributed employment flyers to the administralive office of the local Public Housing Authority.
Provided notice of positions available o the Texas Workforce Commission for potential applicants. Provide copy of notice.
Contacted employment referrals or Youthbuild Program referrals, List contacts:

Contacted with applicable parties to ensure that any HUD Youthbuild programs currently operating in the projeci(s) area/
assistance will take place.

Kept a log of all applicants and indicate the reasons why Seclion 3 Residents who applied were not hired.

Retained coples of any employment applications completed by public housing, Section 8 certificate or voucher holders or other
Section 3 Residents.

Sent a nolice about Seclion 3 training and employment requirements and opportunities to labor organizations or to worker
representalives with whom our firm has a collective bargaining or other agreement.

3, Vetlflcation

1

| have altached proof of all checked items.

Authorized Name and Signalure Date/Time Fleld

Attested By:

Text




Copeland Act Regulations

Title 29 — LABOR

Subtitle A — Office of the
Secretary of Labor

3.1 Purpose and scope

3.2 Definitlons

33 Weekly statement with respact to payment
of wages

34 Submission of weekly statements and the
preservalion and inspection of weekly
payroll records.

35 Payroll deduclions permissible without
application to or approval of the Secretary
of Labor.

36 Payroll deductions permissible with the
approval of the Secretary of Labor.

3.7 Applications for the approval of the
Secretary of Labor

38 Action by the Secretary of Labor upon
applications.

3.9 Prohibited payrall deductions.

3.10  Methods of payment of wages.

311 Regulations part of contrack.

AUTHORITY: The provisions of this Part 3
lssued under R.S. 161, sec. 2, 48 Stat. §48; Reorg.
Plan No. 14 of 1950, 64 Stat. 1267, 5 U.S.C.
Appendix; 5 U.8.C. 301; 40 U.S.C. 276c.

SOURCE: The provisions of this Part 3 appear

at29F.R, 97, Jan. 4, 1964, unless otherwise noled.

Sectlon 3.1 Purpose and Scopes.

This part prescribes “anti-kickback”
regulations under section 2 of the Act of June
13, 1834, as amended (40 U.S.C. 276¢),
popuiarly known as the Copeland Act. This
part applies to any contract which Is subject to
Federal wage standards and which Is for the
construction, prosecution, completion, or repair
of public buildings, public works or buildings or
works financed in whole orin
part by loans or grants from the United States.
The part is intended to aid in the enforcament
of the

7-55

PART 3 — CONTRACTORS AND
SUBCONTRACTORS ON PUBLIC
BUILDING OR PUBLIC WORK
FINANCED IN WHOLE ORIN
PART BY LOANS OR GRANTS
FROM THE UNITED STATES

minlmum wage provisions of the Davis-Bacon
Act and the various statutes dealing with
Federally-assisted construction that contain
similar minimum wage provisions, including
thase provislons which are not subject to
Reorganization Plan No. 14 (e.g., the College
Housing Act of 1950, the Federal Water
Paltution Contral Act, and the Housing Act of
1959), and in the enforcement of the overtime
provisions of the Contract Work Hours
Standards Act whenever they are applicable to
construction work. The part details the
obligation of contractors and subcontractors
relative to the weekly submission of statements
regarding the wages pald on work covered
thereby; sets forth the circumstances and
procedures governing the making of payroll
deductions from the wages of those smploysd
on such work; and delineates the methods of
payment permissible on such work.

Saection 3.2 Definitions.

As used in the regulations in this part:

{a) The terms “building” or "work”
generally Include construction activity as
distinguished from manufacturing, furnishing of
malterials, or servicing and maintenance work.
The terms include, without {imitation, buildings,
structures, and improvements of all types, such
as bridges, dams, plants, highways, parkways,
streets, subways, tunnels, sewers, mains,
powerlines, pumping stations, rallways,
airports, terminals, docks, plers, wharves,
ways, lighthouses, buoys, jelties, breakwaters,
levees, and canals; dredging, shoring,
scaffolding, drilling, blasting, excavating,
clearing, and landscaping. Unless conducted
In connaction with and at the site of such a
building or work as is described in the
foregoing sentence, the manufacture or
furnishing of materials, articles, supplies, or
equipment (whether or not a Federal or State




agency acquires tifle to such materials,
arlicles, suppliss, or equipment during the
course of the manufacture or furnishing, or
owns the materials from which they are
manufactured or furnished) is not a “building"
or "work" within the meaning of the regulations
in this part.

(b) The terms "construction,”
“prosecution,” "completion,” or “repair”* mean all
types of work done on a particular building or
work at the site thereof, including, without
limitation, altering, remodeling, painting and
decorating, the transporting of materials and
supplies to or from the building or work by the
employees of the construction contr actor or
construction subcontractor, and the
manufacturing or furnishing of materials,
articles, supplies, or equipment on the site of
the building or work, by persons employed at
the site by the contractor or subcontractor.

(c) The terms “public building” or
"public work” include building or work for
whose construction, prosecution, completion,
or repalr, as defined above, a Federal agency
is a contracting party, regardiess of whether
itie thereof Is In a Federal agency.

(d) The term “building or work financed
in whole or in part by loans or grants from the
Unites States” includes building or work for
whose construction, prosecution, completion,
or repair, as defined above, payment or part
payment is made directly or indirectly from
funds provided by loans or grants by a Federal
agency. The term includes bullding or work for
which the Federal assistance granted is In the
form of loan guarantees or insurance.

(o) Every person pald by a contractor
or subcontractor in any manner for his labor in
the construction, prosecution, com pletion, or
repair of a public building or public work or
building or work financed in whole or in part by
loans or grants from the United States is
‘employed” and recelving “wages," regardiess
of any contractual relationship alleged to axist
between him and the real employer.

)] The term “any afflliated person”
includes a spouse, child, parent, or other closs
relative of the contractor or subcontractor; a
pariner or officer of the contractor or
subcontractor; a corporation closely connected
with the contractor or subcontractor as parent,
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subsidiary or otherwise, and an offlcer or agent
of such corporation.

{g) Theterm “Federal agency” means
the United States, the District of Columbia, and
all executive departments, independent
establishments, administralive agenctes, and
instrumentality's of the United States and of
the District of Columbia, including corporations,
all or substantially all of the stock of which is
beneficially owned by the U nited States, by the
District of Columbia, or any of the foregoing
departments, establishments, agencies, and

instrumentality's.
{29 FR 97, Jan. 4, 1964, as amanded at 33 FR 32575, Nov. 27,
1973}

Sectlon 3.3 Weekly statement with
respect to payment of wages.

(a)  As used in this section, the tarm
“employee” shall not apply to persons in
classifications higher than that of laborer or
mechanic and those who are the immediate
supervisors of such smploysss.

(b) Each contractor or subcontractor
engaged in the construction, prosecution,
completion, or repair of any public building or
public work, or building or work financad in
whole or in part by loans or grants from the
United States, shall furnish each week a
statement with respect to the wages paid each
of its employees engaged on work covered by
29 CFR Parts 3 and 5 during the precading
weekly payroll period. This statement shall be
executed by the contractor or subcontractor or
by an authorized officer of employee of the
contractor or subcontractor who supervises the
paymaent of wages, and shall be on form WH
348, “Statement of Compliance,” or on an
identical form on the back of WH 347, “Payroll
(For Contractors Optional Use)” or on any form
with identical wording. Sample copies of WH
347 and WH 348 may be obtained from the
Government contracting or sponsoring agency,
and coples of these forms may bs purchased
at the Government Printing Office.

(e) The requirements of this section
shall not apply to any contract of $2,000 o r
less,

(d) Upon a written finding by the head
of a Federal agency, the Secretary of Labor
may provide reasonable limitations, variations,




tolerances, and exemptions from the
requirements of this section subject to such
conditions as the Secretary of Labor may
specify.

{29 F.R. 95, Jan. 4, 1964, as amended at 33 F.R, 10188, July
17, 1988)

Sactlon 3.4 Submlsslon of weakly
statementa and the preservatlon and
inspection of waekly payroll racords.

{(a) Each weekly statement required
under §3.3 shall be delivered by the contractor
ar subcontractor, within seven days after the
regular payment date of the payroll period, to a
representative of a F ederal or State agency in
charge at the site of the building or work, or if
there Is no representative of a Federal or State
agency at the site of the building or work, the
statement shall be mailed by the contractor or
subcontractor, within such time, to a Federal or
State agency contracting for or financing the
building or work. After such examination and
check as may be made, such statement, or a
copy thereof, shall be kept available, or shall
be transmitted together with a report of any
violation, in accordance with applicable
procedures prescribed by the United States
Department of Labor.

(b) Each contractor or subcontractor
shall preserve his weekly payroll records for a
period of three years from date of complstion
of the contract. The payroll records shall set
out accurately and completely the name and
address of each laborer and mechanic, his
correct classification, rate of pay, daily and
weekly number of hours worked, deductions
made, and actual wages pald. Such payroli
records shall be made available at all times for
inspection by the contracting officer or his
authorized representative, and by authorized
representalives of the Department of Labor.

Section 3.5 Payroll deductions
permissible without application to or
approval of the Secretary of Labor.

Deductions made under the circumstances or
in the situations described in the paragraphs of
this section may be made without application
to and approval of the Secrelary of Labor:

(@)  Any deduction made in compliance
with the requirements of Federal, State, or
local law, such as Federal or State withholding
income taxes and Federal s acial security
taxes.

(b)  Any deduction of sums previously
pald to the employee as a bona fide
prepayment of wages whan such prepayment
is made without discount or interest. A “bona
fide prepayment of wages” is considered to
have been made only when cash or its
equivalent has been advanced to the person
employed In such manner as to give him
complete freedom of disposition of the
advanced funds.

(c) Any deduction of amounts required
by court process to be paid to another, unless,
the deduction is in favor of the contractor,
subcontractor or any affiliated person, or when
collusion or collaboration exists.

(d) Any deduction constituting a
contribution on bshalf of the pers on employed
to funds established by the employer or
reprasentatives of employees, or both, for the
purpose of providing either from principal or
income, or both, medical or hospital care,
pensions, or annuities on retirement, death
benefits, compensation for injuries, iliness,
accldents, sickness, or disability, or for
insurance to provide any of the foregoing, or
unemployment benefits, vacation pay, savings
accounts, or similar payments for the benefit of
employees, their families and dependents:
Provided, however, That the following
standards are met: (1) The deduction is not
otherwise prohibited by law; (2) it s either: (i)
Voluntarily consented to by the employee In
writing and in advance of the period in which
the work is fo be done and such consent is not
a condition either for the obtaining of or for the
continuation of employm ent, or (il) provided for
in a bona fide collective bargai ning agreement
between the contractor or subcontractor and
representatives of its employees; (3) no profit
or other benefit Is otherwise obtained, directly
or indirectly, by the contractor or subcontractor
or any affiliated person in the form of
commission, dividend, or otherwise; and (4)
the deductions shall serve the convenience
and interest of the employee.

{e) Any deduction contributing toward
the purchase of United States Defense Stamps




and Bonds when voluntarily authorized by the
employee.

) Any deduction requested by the
employee to enable him to repay loans to or to
purchase shares in credit unions organized
and operated in accordance with Federal and
State credit union statutes.

(@) Any deduction voluntarily
authorized by the employee for the making of
contributions to governmental or quasi-
governmental agencies, such as the American
Red Cross.

(h) Any deduction voluntarily
authorized by the employee for the making of
contributions to Community Chests, United
Givers Funds, and similar charitable
organizations,

(i Any deductions to pay reguiar union
initiation fees and membership dues, not
including fines or special assessments:
Provided, however, That a collective
bargaining agreement betwesen the contractor
or subcontractor and representatives of ils
employees provides for such deductions and
the deductions are not otherwise prohibited by
law.

)] Any deduction not more than for the
“reasonable cost” of board, lodging, or other
facilities meeting the requirements of section
3(m) of the Fair Labor Standards Act of 1938,
as amended, and Part 531 of this title. When
such a deduction is made the additional
recards raquired under §516.27(a) of this title
shall be kept.

(k) Any deduction for the cost of safety
equipment of nominal value purchased by the
employee as his own property for his personal
protection in his work, such as safety shoes,
safety glasses, safety gloves, and hard hats, if
such equipment is not required by law to be
furnished by the employer, if such deduction is
not viclative of the Fair Labor Standards Act or
prohibited by other law, if the cost on which the
deduction Is based does not excead the actual
cost to the employer where the equipment is
purchased from him and does not include any
direct or indirect monetary return to the
employer where the equipment is purchased
from a third person, and if the deduction is
either (1) voluntarily consented to be the
employee in writing and in advance of the
period in which the work is to be done and
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such consent is not a condition either for the
obtaining of employment or its continuancs; or
(2) provided for In a bona fide collective
bargalining agreement between the contr actor
or subcontractor and representatives of its

employees.
{38 F.R. 9770, May 28, 1971.)

Sectlon 3.6 Payroll deductions
permissible with the approval of the
Secretary of Labor,

Any contractor or subcontractor may apply to
the Secretary of Labor for permission to make
any deduction not permitted under §3.5. The
Secretary may grant permission whenever he
finds that:

(a) The contractor, subcontractor, or
any affiliated person does not make a profit or
benefit directly or indirectly from the deduction
elther in the form of a commission, dividend, or
otherwise;

(b) The deduction is not otherwise
prohibitad by law;

{c) The deduction is either (1)
voluntarily consented to by the employee in
writing and in advance of the period in which
the work is to be done and such consent is not
a condition either for the obtaining of
employment or its continuance, or (2) provided
for in a bona fide collective bargaining
agreement between the contractor or
subcontractor and representatives of its
employees; and

(d) The deduction serves the
convenience and interest of the employee.

Sactlon 3.7  Applications for the approval
of the Secretary of Labor.

Any application for the making of payroll
deductions under §3.6 shall comply with the
requirements prescribad In the following
paragraphs of this section:

(a) The application shall be in writing
and shall be addressed to the Secretary of
Labor.

(b) The application need not identify
the contract or contracts under which the work
in question Is to be performed. Permission will
be given for deductions on all current and
future contracts of the applicant for a period of




1 year. A renewal of permission to make such
payroll deduction will be granted upon the
submisslon of an application which makes
reference to the criginal application, recites the
date of the Secretary of Labor's approval of
such deductions, states affirmatively that there
is continued compliance with the standards set
farth in the provisions of §3.6, and specifies
any conditions which have change d in regard

to the payroll deductions.
{36 F.R. 8770, May 28, 1971.)

(c) The application shall state
affirmatively that there is compliance with the
standards set forth in the provisions of §3.6.
The affirmation shall be accompanied by a full
statement of the facts indicating such
compliance.

(d)  The application shall include a
description of the proposed deduction, the
purpose to be served thereby, and the classes
of laborers or mechanics from whose wages
the proposed deduction would be made,

(e) The application shall state the name
and business of any third person to whom any
funds obtained from the proposed deductions
are to be transmitted and the affili ation of such
person, if any, with the applicant.

Section 3.8 Actlon by the Secretary of
Labor upon applications.

The Secretary of Labor shall declde whether
or not the requested ded uction Is permissible
under provisions of §3.6; and shall notify the
applicant in writing of his decision.

Sectlon 3.9 Prohibited payroll deductions.

Deductions not elsewhere provided for by this
part and which are not found to be permissible
under §3.6 are prohibited.

Sectlon 3.10 Methods of payment of
wages,

The payment of wages shall be by cash,
negotiable instruments payable on demand, or
the additional forms of compensation for w hich
deductions are permissible under this part. No
other methods of payment shall be recognized
on work subject to the Copeland Act.
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Section 3.11 Regulations part of contract,

All contracts made with respect to the
construction, prosecution, completion, or repair
of any public building or public work or building
or work financed in whole or in part by loans or
grants from the United States covered by the
regulations in this part shall expressly bind the
contractor or subcontractor to comply with
such of the regulations in this part as may be
applicable. In this regard, see §5.5({a) of this
subtitle.




Certification Regarding Lobbying for
Contracts, Grants, Loans, and Cooperative Agreements

The undersigned of
certifies, to the best of its knowledge and belief, that:

(1)

@)

@)

No Federal appropriated funds have been paid or will be paid, by or on behalf
of the undersigned, to any person for influencing or attempting to influence an
officer or employee of an agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in
connection with the awarding of any Federal contract, the making of any
Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan or
cooperative agreement.

If any funds other than Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the undersigned
shall complete and submit Standard Form — LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

The undersigned shall require that the language of this certification be
included In the award documents for all subawards at all tiers (including
subcontracts, subgrants, and contracts under grants, loans, and cooperative
agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed
when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering info this transaction imposed by section 1352, title
31, U.S. Code. Any person who falils to file the required certification shall be subject to
a civil penalty of not less than $10,000 and not more that $100,000 for each such

failure,

Signed:

Title:

Date:




DISCLOSURE OF LOBBYING ACTIVITIES
Completa this form o disclose lobbying activities pursuant to 31 U.S.C. 1352

Approved by OMB
0348-0046

(See reverse for public burden disclosure.)

1. Type of Federal Action:

b. grant

c. cooperatlve agreement
d. loan

e. loan guarantee

f, loan insurance

2. Status of Federal Action:

a. contract Da. bid/offer/application
b. initial award
c. post-award

3. Report Type:
a. initial filing
b. material change
For Material Change Only:
year quarter
date of last report

4. Name and Address of Reporting Entity:

[Jreame []subawardae

Tier , if known:

Congresslonal District, if known:

5. If Reporting Entity in No. 4 Is a Subawardes, Enter Name
and Address of Prime:

Congresslonal District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, If applicable:

8. Fadaral Action Number, ifknown:

9. Award Amount, if known:
$

10. a. Name and Address of Lobbying Entlity
{if individual, last name, first name, MI):

b. Indlviduals Performing Services (including address if
differant from No. 10a)
{last name, first name, MI).

(allach Conlinuation Sheel(s) SF-LLLA, If nacessary)

11. Amount of Payment (check all that apply):
$ [E— [:]aclual Dplanned

12. Form of Payment (check all that apply).
a, cash
[Je. inkind; specify: nature
value

13. Type of Payment (check all that apply):

a. retainer

b. one-time fee
¢. commission
d. conlingent fee
e. dafarred

[_—_]1. other; specify:

14. Brief Description of Services Performed or to be Parformed and Date(s) of Service, Including officer(s),
employes(s), or Member(s) contacted, for Payment indicated in Item 11:

(allach Continualion Sheel(s) SF-LLLA, i necassary)

gubject to g vl panally of nel lass thal $10,000 and net more than 3100.000 for
each such falure.

15. Continuation Sheet(s) SF-LLLA attached: I Jves Mo
Information eequesied tvough this form [9 authodzed by tite 31 U.S.C. ssetion .
16. 1352, This disclosure of labbying activities Iy a maleral represanislion of fact Signature.
upon which reSacos was plsced by tha Her above when this iransachon wes made ori .
or enterad Ino. This disclosw s tequiced tio 31 USC 1352 T |Erint Name:
Ink jon wil ba rep 10 the Cong } ity and will ba avalishie for .
public inspeciion. Any person who faks (o fls the requiced disdlosure shall be | TILIES

Date:

Federal Usa Only:

-] Authorized for Lacal Reproduclion
Standard Form LLL (Rev, 7-97)




INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reparting enlity, whelher subawardeaor prime Federal reciplent, at the Initialion or recalp! of a covered Fedaral
actlon, or a malerlalchange lo a previous filing, pursuant o tills 31 U.S.C. secllon 1352, The fling of a form Is required for each payment or agreement o ruake
paymentto any lobbying entity for influencing or allampting o Influence an officer or employeeof any agency, 8 Member of Congress, an cfficer or employes of
Caongress, or an employsecf a Mambar of Congress in conneclionwith a covarad Federal action. Uss the SF-LLLA Conlinualion Sheel for addillonalinformationif
the space on the form Is Inadequale. Complele all llems that apply for both the Initial filing and matarial changs reporl. Refer to the implementing guldance
published by the Office of Managemen! and Budget for additional Information.

1. ldenlify the lype of coverad Faderal action for which [obbylng activity Is and/or has been secursd to Influence the oulcoma of a coverad Federal action.
2. ldentify the slalus of the covered Federal action.

3. Idenlify the appropriate classification of this report. If this is a followup report caused by & malterialchangs to the Information praviously reported, entar
the yearand quarter In which the changs occurred. Enter the date of the last previously submitted teport by this reparting enlity for this covered Federal
action,

4. Enler the full nams, address, cily, State and zIp cods of the raporling enlity. Include Congresstonal District, if known, Check the appropriateclassification
of the reporiing entily that designatesif it Is, or axpecls lo be. a prims or subawardreciplent. Identify the tier of the subawardse,e.g.. the firsl subawardes
of the prime Is the 1s! tler. Subawards Include but are not limited to subcontracts, subgrants and contracl awards under granis.

5. It the organizalionfliing the report in ilem 4 chacks “Subawardes,” then enter the full name, address, city, State and 2ip cods of the prime Federal
reciplent. Include Congreasional Dislrict, if known.

6. Enler the name of the Federal agency meking the award or loan commitment. Include at lsast one organizationatleve! below agency name, If known. For
example, Depariment of Tranaportation, Uniled States Coast Guard.

7. Enter the Federal program name or dsscriplion (or the coverad Federal action {ilem 1). If known, enter ths full Catalog of Federal Domestic Assislance
{CFDA) number for grants, cooperalive agreements, loans, and loan commilmants.

B. Enler ths most appropriate Federal Identifying number avallable for the Federal aclion idontifled in ltem 1 (e.g., Request for Proposal (RFP) numbaer;

invitallon for Bid (IFB) number; grant announcement number; the contract, grani, or loan award number; the appllcation/proposal control number
assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-80-001."

8. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enler the Federal amount of the award/loan
commitment for the prime entily identified In llem 4 or 5.

10. (a) Entar tho full name, address, cily, Slale and zip cods of Ihe lobbylng entity engaged by the reporting entily idenlifled in ilem 4 to Influance the covered
Federal action.

(b) Enter the full names of the individual(s) performing services, and Inciude full address if different from 10 (a). Enter Lagt Nama, First Neme, and
Middls [nitial (M),

11. Enter the amountof compsnsationpald or reasonablyexpecladio be paid by the reporling entity (itlem 4) ta the labbying entity (itam 10). Indicate whether
the payment has been mads (aclual) or will be made (planned). Check sll boxes thal apply, If this Is a material change raport, enter the cumulative
amounl of paymenl made or planned (o bs mada.

12. Check the appropriatebox(ss). Check all boxes thal apply. If paymentls mads through an in-kind contribution, spacify the nature and value of the In-kind
payment,

13. Chack the appropriate box(es). Check all boxes that apply, If other, specily nature.

14. Providea specific and detalleddescripifon of the services thal ths lobbyist has performed, or wiil be expecled o perform, and the date(s) of any sarvices
rendered. Include all preparatory and related aclivity, not Jusl ime spent In actual contact with Federal officials. tdentify the Faderal officlal(s) or
employaa(s) contacted or the officer(s), employea(s), or Member(s) of Cangrsss that wars contacted.

15. Check whether or not a SF-LLLA Continuation Sheal(s) Is atlached.

18. The certifying olficial shall sign and date the form, print hisfher name, tills, and telephone number.

IAccon!Ina to the Paperwork Reductlon Act, as amended, no persona are required lo respond to a collection of Informallon unless it displays a valid OMB Control
Number. The valid OMB conirol number for this Information colfection is OMB No. 0348-0046. Publlc raporting burden for this coflaction of information is
aslimated to average 30 minutes per responas, Including time for reviewing instructions, searching exlsting data sources, gathering and maintaining the dats
neaded, and compleling and reviewing the coflection of information. Send commants regarding the burden estimale or any othar aspact of this collsclion of
Information, Including suggestions for reducing this burden, ta the Office of Managementand Budget, Peperwark Reduction Project (0348-0046), Washinglon,
DC 20503.




PROJECT SIGN REQUIREMENTS

Public buildings, facilities, and centers constructed with Texas General Land Office TxCDBG-
DRS assistance shall have permanent signage placed in a prominent visible public area with the
wording provided below. The formatting of such signage will be at local discretion to best fit the
architectural design of the facility constructed but should be legible from at least three (3) feet
distance. The Texas General Land Office and United States Department of Housing and Urban
Development logos should be included on the sign.

Other construction projects, e.g., water transmission lines, sewer collection lines, drainage,
roadways, housing rehabilitation, etc. utilizing Texas General Land Office TxCDBG-DRS
funding shall have temporary signage erected in a prominent location at the construction project
site or along a major thoroughfare within the locality as directed by the owner.

Project Sign Wording:

“This project is funded by the General Land Office of the State of Texas, to provide for disaster
recovery and restoration of infrastructure for communities impacted by the 2008 hurricanes.
Funds allocated by the United States Department of Housing and Urban Development through
the Community Development Block Grant Program.”
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PROJECT SIGN GENERAL NOTES:

1. Design Requirements

a. Design sign and structure to remain in place and withstand 60 miles-per-
hour wind velocity.

b. Sign Manufacturer/Maker/Painter: Experienced as a professional sign
company.

C. Finishes, Painting: Adequate to withstand weathering, fading and chipping
for duration of construction.

d. Appearance: Project signs shall present a fresh, new and neat look. All

project signs shall be new or refurbished so as to look new.

2. Sign Materials

a.

Structure and Framing: Use new 4-inch by 4-inch wood posts to reach 8-
feet above existing grade. Paint structural members white on all sides and
edges to resist weathering. Set posts approximately 4-feet apart.

Sign: For sign use 4-foot by 8-foot marine plywood, minimum %-inch thick.
Use full size sheets for sign to minimize joints; do not piece wood to
fabricate a sign face. Paint sign material white, two (2) coats, on all sides
and edges to resist weathering.

Paint and Primers: White paint used to prime surfaces and to resist
weathering shall be an industrial grade, fast drying, oil-based paint with
gloss finish. Paint all signs surfaces with two (2) coats of this weather-
protective paint prior to adding any lettering.

Sign Border: Add 2'e-inch wide black border along the four edges of the
project sign. For border use 3M Scotchcal Engineer Grade, Pressure
Sensitive Sheeting (Black) or approved equal.

Sign Lettering: Make lettering and symbols from 3M Scotchcal Pressure
Sensitive Films or approved equal, or at Contractor's option, signs may be
painted using approved paints. Whether film or paint is used, match color
to 3M Scotchcal Pressure Sensitive Film, Black.

Rough Hardware: Galvanized steel or brass for fasteners and other
hardware.

3. Sign Components

a.

Sign

(1).  The 4-foot by 8-foot component of the sign has fields of information
as indicated.

(2).  The Engineer will provide the project title to the Contractor for
preparation of the sign.

Sign Support Structure

(1).  Sign Posts: 4-inch by 4-inch sign posts 12-feet long minimum for
post hole mounting to set top of posts at 8-feet above existing grade.

Fasteners

(1).  Veinch by 5%%-inch button heads carriage bolts for posts with nuts
and flat head washers. Cover button heads with white reflective film
or paint to match sign background



PROJECT SIGN GENERAL NOTES:

(continued)

4. Installation

a.

Install project identification sign within fourteen (14) calendar days after
date of Notice to Proceed.

b. Erect at location designated by the Engineer or where shown on the Plans
and/or Exhibits. In either case, position the sign in such a manner as to be
fully visible and readable to the general public.

C. Erect sign level and plumb.

d. If post hole mounted, sink posts at least 4-feet below grade. Stabilize posts
to minimize lateral motion.

e. Erect sign so that the top edge of the sign is at a nominal 8-feet above
existing grade.

5. Maintenance and Removal
a. Maintain signs and supports clean. Repair deterioration and damage.
b. Remove signs, framing, supports and foundations at completion of project

and restore the area.
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LJA Project No. E224-0020
ITEM 1400

MEASUREMENT AND PAYMENT
WATERLINE REHABILITATION

MEASUREMENT AND PAYMENT: It is the intent of the Proposal and of the General and
Supplementary Conditions that the total bid, as submitted, shall cover all work required by these
Contract Documents. All costs in connection with the work, including furnishing of all
materials, appliances, equipment, chemicals, supplies and appurtenances; providing all
construction equipment and tools; and performing all necessary labor to fully complete the work
shall be included in the unit prices in the Proposal. No item of work that is required by the
Contract Documents for the proper and successful completion of the Contract will be paid for
outside of or in addition to the prices submitted to the Proposal. All work not specifically set
forth in the Proposal as a pay item shall be considered a subsidiary obligation of the Contractor
and all costs in connection therewith shall be included in the prices named in the Proposal.

The method of measurement and basis of payment shall be as stipulated in the following
subparagraphs:

| Waterline, Open Cut, Bid Items 1, 5, and 7:

Measurement shall be “Per Linear Foot” along centerline of pipe without deductions for
valves and fittings, from start to line terminus. The unit price shall be full compensation
for layout, clearing and grubbing, trenching and incidentals thereto, bank sand bedding,
pipe and fitting materials, steel pipe sections (as applicable), pipe placement, thrust
blocking and normal backfill to existing grade, testing, disinfection, connections, trench
backfill, maintenance, clean-up, trench dewatering, and all incidental work required for
the complete contract not specifically included in another payment item.

2. Waterline in Augered Construction, Bid Items 2, and 6:

Measurement shall be “Per Linear Foot” along centerline of pipe from start to the augered
terminus. The unit price shall be full compensation for layout, grade, clearing and
grubbing, boring and jacking of pipe and incidentals thereto, bedding, carrier pipe and
materials, pipe placement, fittings, thrust blocking and normal backfill to existing surface
elevations, connections, bore pit dewatering, testing, disinfection, trench backfill
maintenance, and all incidental work.
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Waterline in Augered & Encased Construction, Bid Item 3:

Measurement shall be “Per Linear Foot” along centerline of pipe from start to the augered
terminus. The unit price shall be full compensation for layout, grade, clearing and
grubbing, boring and jacking of encasement pipe and incidentals thereto, bedding, carrier
pipe and materials, pipe placement, fittings, racci supports, thrust blocking and normal
backfill to existing surface elevations, connections, bore pit dewatering, testing,
disinfection, trench backfill maintenance, and all incidental work.

14-Inch Waterline Casing (PVC, AWWA C-900, DR-18), Bid Item 4:

Measurement shall be “Per Each”. The unit price shall be full compensation for an 18
linear foot minimum section of encasement pipe and incidentals thereto, materials, pipe
placement, racci supports, and all incidental work.

Gate Valves; Bid Items 8 and 9:

Measurement "Per Each". Payment includes valve with resilient seats, manual operator
of type specified, accessories, adjustable valve box, setting, valve blocking, and
incidental work.

Fire Hydrant Assembly; Bid Item 10:

Measurement is to be "Per Each." Unit price shall be full compensation for tee (if
required), piping, valve, elbow, new fire hydrant 4' bury, restrained joints, concrete block,
drain gravel and backfill.

Extra Depth of Bury for Fire Hydrant, Bid Item 11:

Measurement is to be "Per Vertical Foot". Unit price shall be full compensation for
addition in barrel length over 4-foot of bury fire hydrant, complete with drain gravel and
backfill.

Cut & Plug Existing Waterline, Bid Item 12:

Measurement shall be “Per Each.” Unit price shall be full compensation for excavation,

dewatering, cutting and plugging existing waterline to be abandoned, manufactured plug,
backfill, appurtenances and any incidentals necessary to complete the work.
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10.

11.

12

13.

Remove & Salvage Existing Fire Hydrant, Bid Item 13:

Measurement shall be “Per Each.” Unit price shall be full compensation for excavation,
dewatering, cutting, removal of existing fire hydrant including base elbow, delivery of
fire hydrant for salvage to City designated location, backfill, cleanup, appurtenances and
any incidentals necessary to complete the work.1

Close Existing Valve, Remove Box, Plug Valve Operator, Bid Item 14:

Measurement shall be “Per Each.” Unit price shall be full compensation for excavation as
necessary, closure of existing valve, removal of valve box, filling of valve operator nut
cavity with concrete, backfill and surface restoration in accordance with plans,
appurtenances and any incidentals necessary to complete the work.

Wet Connections, Bid Items 15, 16, and 17:

Measurement shall be “Per Each.” Unit price shall be full compensation for excavation,
dewatering, cutting, cleaning, fittings, blocking, appurtenances and any incidentals
including locating and closing valves necessary for line isolation, and cutting and
plugging of existing pipes to be abandoned necessary for a complete connection.

Tapping Sleeve and Valve; Bid Items 18 and 19:

Measurement shall be “Per Each”. Unit price shall be full compensation for tapping
through full body service saddle with gate valve, valve pressure tap, adjustable box,
blocking, appurtenances and dewatering of trench and any incidentals necessary to
complete the work.

Trench Safety System, Bid Item 20:

Measurement shall be “Per Linear Foot” along the centerline of the pipe without
deductions for manholes, valves, or fittings from start to line terminus for gravity and/or
pressure systems for all depths in excess of 5 foot. The unit price shall be full
compensation for trench safety system, material construction, maintenance and inspection
of any shoring related equipment.
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14.

15.

16.

17.

18.

Short Side Service Connections, Bid Items 21, and 23:

Measurement shall be “Per Each”. Payment shall be full payment for tapping of the line
through service saddle with corporation stop, temporary capping of stop, installing new
service line (with or without casing as required in Bid Form), excavating trench for new
service, laying new service tubing from new meter, to the new waterline, connecting new
service line to the meter, backfilling trench, and clean-up. No adjustment in the unit price
shall be made for varying service line footage.

Long Side Service Connections, Bid Items 22, and 24:

Measurement shall be “Per Each”. Payment shall be full payment for tapping of the line
through service saddle with corporation stop, temporary capping of stop, installing new
service line (with or without casing as required in Bid Form), auger under road for new
service, laying new service tubing from new meter, to the new waterline, connecting new
service line to the meter, backfilling auger pit, and clean-up. No adjustment in the unit
price shall be made for varying service line footage.

Install New Meter and Box, Bid Item 25:

Measurement shall be “Per Each”. Payment shall be full payment for excavation,
furnishing all labor, equipment, and materials to reconnect district water meter and
provide new meter box in accordance with details on plans, backfilling to finished grade,
and turf establishment.

Turf Establishment, Hydro-mulch Seeding, Bid Item 26:

Measurement shall be “Per Square Yard”. Payment is to be full compensation for the
establishment of turf by hydro-mulch seeding in accordance with the Specifications in
locations specified by the Engineer.

Surface Restoration, Bid Items 27, 28, and 29:

Measurement shall be “Per Square Yard”. Payment is to be full compensation for the

restoration of surfaces disturbed by open cut construction or auger pits in accordance with
details on the plans.
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19.

20.

21

22.

Traffic Control, Bid Item 30:

Measurement is to be “Per Lump Sum”. Payment to be full compensation for all
necessary permits for flagmen necessary to assist in the unloading of construction
materials (when and if necessary).The cost shall also include the installation,
maintenance, and removal of all signs, temporary barricades along driveways, flagmen
along adjoining streets during construction activities, along with all other appurtenances
necessary.

SWPPP Curb Inlet Protection Barrier, Bid Item 31:

Measurement shall be “Per Each”. The unit price shall be full compensation for
supplying gravel bags for each curb inlet, installation of gravel bags, maintenance of
barrier with removal of solids build up on upstream side, and removal of barrier at the
end of construction, finish grading, clean-up, and all incidental work.

SWPPP Area Inlet Protection Barrier, Bid Item 32:

Measurement shall be “Per Each”. The unit price shall be full compensation for
supplying gravel bags for each curb inlet, installation of gravel bags, maintenance of
barrier with removal of solids build up on upstream side, and removal of barrier at the
end of construction, finish grading, clean-up, and all incidental work.

SWPPP Reinforced Filter Fabric Barrier, Bid Item 33:

Measurement shall be “Per Linear Foot”. The unit price shall be full compensation for
supplying the reinforced filter fabric barrier, installation of the barrier, maintenance of
barrier with removal of solids build up on upstream side, and removal of barrier at the

end of construction, finish grading, clean-up, and all incidental work.

SUPPLEMENTARY ITEMS

23.

“Extra” Bank Sand, As Directed by Owner’s Representative; Supplemental Bid Item 34:
Measurement shall be “Per Cubic Yard”. Payment shall be full compensation for

supplying all materials to deliver bank sand, labor to place bank sand as directed by the
engineer.
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24.

25.

26.

27.

28.

“Extra” Crushed Limestone Bedding, As Directed by Owner’s Representative;
Supplemental Bid Item 35:

Measurement shall be “Per Cubic Yard”. Payment shall be full compensation for
supplying all materials to deliver crushed limestone bedding, labor to place crushed
limestone bedding as directed by the engineer.

“Extra” Cement Stabilized Sand, 2.0 Sacks per Ton, As Directed by Owner’s
Representative; Supplemental Bid Item 36:

Measurement shall be “Per Ton”. Payment shall be full compensation for supplying all
materials to deliver cement stabilized sand, labor to place cement stabilized sand as
directed by the engineer.

“Extra” Class A Concrete, As Directed by Owner’s Representative; Supplemental Bid
Item 37:

Measurement shall be “Per Cubic Yard”. Payment shall be full compensation for
supplying all materials to deliver class A concrete, labor to place class A concrete as

directed by the engineer.

“Extra” Reinforcing Steel, As Directed by Owner’s Representative; Supplemental Bid
Item 38:

Measurement shall be “Per Pound”. Payment shall be full compensation for supplying all

materials to deliver Reinforcing Steel, and labor to place steel as directed by the engineer.

“Extra” Turf Establishment, Full Sodding, As Directed by Owner’s Representative;
Supplemental Bid Item 39:

Measurement shall be “Per Square Yard”. Payment shall be full compensation for

supplying all materials to deliver sodding, labor to place sodding, and water sodding as
directed by the engineer.
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29,

30.

31.

12-Inch Waterline, Open Cut, As Directed by Owner’s Representative; Supplemental Bid
Item 40:

Measurement shall be “Per Linear Foot” along centerline of pipe without deductions for
valves and fittings, from start to line terminus. The unit price shall be full compensation
for layout, clearing and grubbing, trenching and incidentals thereto, bank sand bedding,
pipe and fitting materials, steel pipe sections (as applicable), pipe placement, thrust
blocking and normal backfill to existing grade, testing, disinfection, connections, trench
backfill, maintenance, clean-up, trench dewatering, and all incidental work required for
the complete contract not specifically included in another payment item.

Fill Abandoned Waterlines with Cement Slurry, As Directed by Owner’s Representative;
Supplemental Bid Item 41:

Measurement shall be “Per Linear Foot” along the centerline of the abandoned line within
TxDOT right-of-way. The unit price shall be full compensation for filling the abandoned
line with a slurry style cement, clearing and grubbing, trenching and incidentals thereto,
normal backfill to existing grade, clean-up, and all incidental work.

Insertion Valves, As Directed by Owner’s Representative; Supplemental Bid Items 42,
and 43:

Measurement shall be "Per Each". Payment includes valve with resilient seats, manual

operator of type specified, accessories, adjustable valve box, setting, concrete collar, and
incidental work.
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LJA Project No. E224-0010
ITEM 1400

MEASUREMENT AND PAYMENT
SANITARY SEWER REHABILITATION

MEASUREMENT AND PAYMENT: It is the intent of the Proposal and of the General and
Supplementary Conditions that the total bid, as submitted, shall cover all work required by these
Contract Documents. All costs in connection with the work, including furnishing of all
materials, appliances, equipment, chemicals, supplies and appurtenances; providing all
construction equipment and tools; and performing all necessary labor to fully complete the work
shall be included in the unit prices in the Proposal. No item of work that is required by the
Contract Documents for the proper and successful completion of the Contract will be paid for
outside of or in addition to the prices submitted to the Proposal. All work not specifically set
forth in the Proposal as a pay item shall be considered a subsidiary obligation of the Contractor
and all costs in connection therewith shall be included in the prices named in the Proposal.

The method of measurement and basis of payment shall be as stipulated in the following
subparagraphs:

| Cleaning of Gravity Sanitary Sewers; Bid Item 1:

Measurement shall be “Per Linear Foot™ along the centerline of the pipe without
deductions for manholes and fittings from start to line terminus. The unit price shall be
full compensation for layout, cleaning, waste disposal, bypass pumping, traffic control,
trench safety, finish grading, clean-up and all appurtenances and work required for the
complete cleaning of existing gravity sanitary sewers.

2. TV Inspection; Bid Item 2:

Measurement shall be “Per Linear Foot™ along the centerline of the pipe without
deductions for manholes and fittings from start to line terminus. The unit price shall be
full compensation for layout, bypass pumping, complete TV inspection, traffic control,
trench safety, finish grading, clean-up, and all appurtenances and work required for the
complete TV inspection of existing gravity sanitary sewers.
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Sewer Reconstruction by Pipe Bursting; Bid Items 3 and 4:

Measurement shall be “Per Linear Foot” for all sizes along the centerline of the pipe
without deductions for manholes and fittings from start to line terminus. The unit price
shall be full compensation for layout, bypass pumping, trenching and incidental thereto,
pipe bursting, liner material, liner placement, sealing when required, backfill to existing
surface, post rehabilitation TV inspection, traffic control, trench safety for access pits and
insertion pits, finish grading, clean-up and all incidental work for a complete project. If
post rehabilitation TV inspection shows defects, TV inspection shall be repeated until
defect is satisfactorily repaired. Post TV and relevant submittals shall be incidental to the
project.

Normal Connection, Complete in Place; Bid Item 5:

Measurement shall be “Per Each”. Payment shall be full compensation for removal and
replacement of individual house (4-inch) or commercial (6-inch) services from the newly
reconstructed sewers to the service lead. Work includes but is not limited to layout,
trenching and incidental thereto, removal and excavation of pavement surface course,
sealing, insert a tee and piping, boring or auguring for new connections, backfill to
existing surface including required cement stabilized sand, testing, safety measures,
finish grading, clean-up, excavation, obstruction removal and all incidental work no
deeper than 8 feet. This item includes minimum 1-inch anchored steel plates used to
cover excavations within roadway so as to not impede traffic flow while work is being
performed in other locations as directed by the owner’s representative at no extra pay.

Service Connection, Bid Items 6 and 7:

Measurement shall be “Per Each”. Payment shall be full compensation for removal and
replacement of individual house (4-inch) or commercial (6-inch) services from the new
sewer under the street to the property line or easement line, including the connection to
the new sewer line (deep connection or normal connection). Work includes but is not
limited to layout, augering and incidental thereto, sealing, pipe, backfill to existing
surface, testing, traffic control, safety measures, finish grading, clean-up, obstruction
removal, required boring or auguring to install new service line, district side cleanout, and
all incidental work required for a complete installation.

Manhole Reconstruction, Cementitious Liner; Bid Item 8:

Measurement shall be “Per Vertical Foot.” The unit price shall be full compensation for
manhole reconstruction per the specifications in locations shown on the Exhibits. The
work includes but is not limited to layout, sealing, cleaning, bypass pumping, manhole
preparation, system installation, testing, traffic control, safety measures, finish grading,
clean-up, obstruction removal, and all incidental work. No adjustment in the unit price
shall be made for changes in condition or diameters of manholes to be reconstructed.
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10.

11.

12.

Turf Establishment, Full Sodding, Bid Item 9:

Measurement shall be “Per Square Yard”. Payment is to be full compensation for the
establishment of turf by sodding in accordance with the Specifications in locations
specified by the Engineer.

Concrete Surface Replacement; Bid Item 10:

Measurement shall be “Per Square Yard”. Payment shall be full compensation for the
base material, reinforced concrete, labor and all appurtenances required for concrete
surface replacement. Sawcutting and excavation of existing area to be repaired is
incidental to this item. Repair area shall not exceed area shown on Exhibits. Areas
outside access pits damaged by equipment will be repaired at Contractor’s expense.

Asphaltic Concrete Surface Replacement; Bid Item 11:

Measurement shall be “Per Square Yard”. Payment shall be for furnishing all materials
including prime coat, and asphalt base grade-2 PG-64, asphalt surface type D", required
equipment and labor. Sawcutting and excavation of existing area to be repaired is
incidental to this item. Pavement shall be for repaired areas where removal was required
for construction. Pavement replacement shall not exceed the areas shown on the details.
Other damaged areas shall be repaired at Contractor’s expense.

Sanitary Sewer Cleanout; Bid Item 12:

Measurement shall be “Per Each”. Payment shall be full compensation for clearing and
grubbing, excavation and incidentals thereto, removal and excavation of pavement
surface course, removal and disposal of defective pipe, bedding, pipe materials, pipe
placement, backfill, and all appurtenances for a complete Sanitary Sewer Cleanout per
detail.

Standard Sanitary Sewer Manhole, 4-Foot Diameter; Bid Item 13:
Measurement is to be “Per Each”. The unit price shall be full compensation for a 4-foot
diameter concrete manhole 0 to 8 feet deep, sealed, per details on plans if necessary,

complete in place concrete units including cone, rings, frame and cover, accessories, and
backfill per details shown on Plans.
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SUPPLEMENTARY ITEMS

13.

14.

15.

16.

Reset-Up of TV Inspection, As Directed by Owner’s Representative; Supplemental Bid
Item 14:

Measurement shall be “Per Each” occurrence. The unit price shall be full compensation
for removal of initial set-up, after Engineer’s approval, and reinstalling in new location.

Obstruction Removal by Excavation, As Directed by Owner’s Representative;
Supplemental Bid Item 15:

Measurement shall be “Per Each.” Payment shall be for removal of obstruction by
excavation to clear the sewer main from obstruction so as to allow for rehabilitation.

Unit price to include all equipment, bypass pumping, traffic control, trench safety system,
debris removal and disposal required to clear sewer. If obstructions are encountered, the
Contractor shall ask the Engineer for approval. Removal of protruding taps will be paid
for in this item.

Small Obstruction Removal, As Directed by Owner’s Representative; Supplemental Bid
Item 16:

Measurement shall be “Lump Sum” Payment shall be for removal of small obstruction by
steel mandrel or porcupines to clear the sewer main from obstruction so as to allow for
rehabilitation with liner. Unit price to include all equipment, bypass pumping, traffic
control, trench safety system, debris removal and disposal required to clear sewer. If
obstructions are encountered, the Contractor shall ask the Engineer for approval. Small
obstructions are small enough as to not need excavation.

Trench Safety System, As Directed by Owner’s Representative; Supplemental Bid Item
17:

Measurement shall be “Per Linear Foot™ along the centerline of pipe without deductions
for manholes, valves, or fittings from start to line terminus for gravity and/or pressure
system for all depths in excess of 5 feet. The unit price shall be full compensation for
trench safety system, material construction, maintenance, and inspection of any shoring-
related equipment. This item applies to open cut construction for sag removal only or
open cut construction.
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17.

18.

19.

20.

21.

Service Connection, As Directed by Owner’s Representative; Supplemental Bid Items 18
and 19:

Measurement shall be “Per Each”. Payment shall be full compensation for removal and
replacement of individual house (4-inch) or commercial (6-inch) services from the new
sewer under the street to the property line or easement line, including the connection to
the new sewer line (deep connection or normal connection). Work includes but is not
limited to layout, augering and incidental thereto, sealing, pipe, backfill to existing
surface, testing, traffic control, safety measures, finish grading, clean-up, obstruction
removal, required boring or auguring to install new service line, district side cleanout, and
all incidental work required for a complete installation.

Extra Depth 4-Foot Manhole (Over 8°), As Directed by Owner’s Representative;
Supplemental Bid Item 20:

Measurement is “Per Vertical Foot”. Payment to be per 12” increment of extra depth
over 8§ feet.

Standard Sanitary Sewer Manhole, 5-Foot to 6-Foot Diameter, As Directed by Owner’s
Representative; Supplemental Bid Item 21:

Measurement is to be “Per Each”. The unit price shall be full compensation for a 5-foot
diameter to 6-foot diameter manhole 0 to 8 feet deep, sealed, vented per details on plans
if necessary, complete in place concrete units including cone, rings, frame and cover,
accessories, and backfill per details shown on Plans.

Slip Line Removal, As Directed by Owner’s Representative; Supplemental Bid Item 22:

Measurement shall be “Per Linear Foot”. Payment shall be full compensation for clearing
and grubbing, excavation and incidentals thereto, removal and disposal of pipe liner
inside and encased in pipe that prevents pipebursting through liner, and all appurtenances
necessary for work.

Well Point Dewatering System, Installed, Operated and Removed, As Directed by
Owner’s Representative; Supplemental Bid Item 23:

Measurement shall be “Per Linear Foot”. Payment shall be full compensation for
supplying all materials and pumping equipment necessary, for the purpose of dewatering
any excavated trench at any depth, or to gain access to any necessary installation
necessary for the completion of the work in the contract, and all appurtenances for a
complete dewatering system complete in place.
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22,

23

24.

25.

26.

Turf Establishment, Hydromulch Seeding, As Directed by Owner’s Representative;
Supplemental Bid Item 24:

Measurement shall be “Per Acre”. Payment is to be full compensation for the
establishment of Hydromulch Seeding in accordance with the Specifications in locations
designated by the Exhibits as directed by the Engineer.

“Extra” Bank Sand, As Directed by Owner’s Representative; Supplemental Bid Item 25:

Measurement shall be “Per Cubic Yard”. Payment shall be full compensation for
supplying all materials to deliver bank sand, labor to place bank sand as directed by the
engineer.

“Extra” Crushed Limestone Bedding, As Directed by Owner’s Representative;
Supplemental Bid Item 26:

Measurement shall be “Per Cubic Yard”. Payment shall be full compensation for
supplying all materials to deliver crushed limestone bedding, labor to place crushed
limestone bedding as directed by the engineer.

“Extra” Cement Stabilized Sand, 2 Sacks per Ton, As Directed by Owner’s
Representative; Supplemental Bid Item 27:

Measurement shall be “Per Ton”. Payment shall be full compensation for supplying all
materials to deliver cement stabilized sand, labor to place cement stabilized sand as
directed by the engineer.

Obstruction Relocate and Replace, As Directed by Owner’s Representative;
Supplemental Bid Item 28:

Measurement shall be “Per Each”. Payment shall be full compensation for removing and

replacing portable buildings, landscaping, equipment and all appurtenances in order to
gain access for the completion of the work in the contract.
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27.

28.

29.

Sewer Reconstruction by Pipe Bursting, As Directed by Owner’s Representative;
Supplemental Bid Item 29:

Measurement shall be “Per Linear Foot” for all sizes along the centerline of the pipe
without deductions for manholes and fittings from start to line terminus. The unit price
shall be full compensation for layout, bypass pumping, trenching and incidental thereto,
pipe bursting, liner material, liner placement, sealing when required, backfill to existing
surface, post rehabilitation TV inspection, traffic control, trench safety for access pits and
insertion pits, finish grading, clean-up and all incidental work for a complete project. If
post rehabilitation TV inspection shows defects, TV inspection shall be repeated until
defect is satisfactorily repaired. Post TV and relevant submittals shall be incidental to the
project.

Waterline, Open Cut, As Directed by Owner’s Representative; Supplemental Bid Item 30:

Measurement shall be “Per Linear Foot” along centerline of pipe without deductions for
valves and fittings, from start to line terminus. The unit price shall be full compensation
for layout, clearing and grubbing, trenching and incidentals thereto, bank sand bedding,
pipe and fitting materials, steel pipe sections (as applicable), pipe placement, thrust
blocking, joint restraints, and normal backfill to existing grade, testing, disinfection,
connections, trench backfill, maintenance, clean-up, trench dewatering, and all incidental.

Deep Connection, As Directed by Owner’s Representative; Supplemental Bid Item 31:

Measurement shall be “Per Each”. Payment shall be full compensation for removal and
replacement of individual house services from the newly reconstructed sewers to the
service lead (long or short service). Work includes but is not limited to layout, trenching
and incidental thereto, sealing, insert a tee and piping, backfill to existing surface, testing,
safety measures, finish grading, clean-up, obstruction removal and all incidental work.
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Std. 2/22/96
Revised 10/29/15

II.

II.

ITEM 1533

BARRICADES, SIGNS, AND TRAFFIC HANDLING - NO TCP

GENERAL

A. Description
This Item shall consist of providing, installing, moving, replacing, maintaining,
cleaning and removing from the site, all barricades, signs, lights, and all other
devices for controlling and handling traffic as indicated in the Plans and/or
Exhibits or as directed by the Engineer.

B. Related Work (if utilized in this project)
1. Item 2221 - Excavation, Trenching and Backfilling for Utilities

Z Item 2600 - Repair of Asphalt Paving

MATERIALS

All barricades, signs, lights and other types of devices used in this work shall conform to
details shown in the Plans and/or Exhibits or those indicated in the Texas Manual on
Uniform Traffic Control Devices (TMUTCD).

EXECUTION

For this project, a Traffic Control Plan (TCP) has not been established. Contractor will
be required to prepare his own TCP and as necessary in coordination with local TXDOT
office.

If Contractor’s plan is approved by the Engineer, it may be used. Prior to beginning
work, the Contractor shall designate in writing a competent person who will be
responsible and available on the project site or in the immediate area to insure
compliance with the TCP,
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Std. 11/16/87

Revised 10/1/02

L

ITEM 1541
TRENCH SAFETY SYSTEMS
GENERAL
A, Description: The Contractor shall comply with the minimum requirements of this

specification. Maintenance and inspection of any shoring and related equipment
shall be the responsibility of the Contractor. Owner and/or Engineer reserves the
right to require the Contractor to remove, repair and/or replace any portions of the
shoring system deemed unsafe but the final responsibility for worker’s safety
remains with the Contractor.

The Contractor shall determine the safety system needed for the project within the
minimum requirements of this specification. For any trench excavation in
materials other than solid rock, greater than 5 feet in depth, or where shown on the
Plans and/or Exhibits, the Contractor shall provide a trench safety system. The
trench safety system shall be in accordance with the appropriate requirements
established in the Occupational Safety and Health Administration (OSHA), Safety
and Health Regulations, Part 1926, Sub-part P — “Excavations, Trenching and
Shoring” (latest edition). The Contractor’s responsibility shall be to provide a
safe working place for his employees, and he agrees to hold harmless and defend
the Owner and/or Engineer against any claim resulting from failure of the trench
safety system or lack of one.

Definitions

L: Angle of Repose: The greatest angle above the horizontal plane at which
a material will lie without sliding.

2. Bank: A mass of soil rising above a digging level.

3, Braces: The horizontal members of the shoring system whose ends bear
against the uprights or stringers.

4. Excavation: Any manmade cavity or depression in the earth’s surface,

including its sides, walls, or faces, formed by earth removal and producing
unsupported earth conditions by reasons of the excavation. If installed
forms or similar structures increase the depth-to-width relationship, an
excavation may become a trench.
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10.

11.

12.

13,

14.

15.

II. MATERIALS

Hard Compact Soil: All earth materials not classified as running or
unstable.

Kickouts: Accidental release or failure of a shore or brace.

Sheet Pile: A pile, or sheeting, that may form one of a continuous
interlocking line, or a row of timber, concrete, or steel piles, driven in
close contact to provide a tight wall to resist the lateral pressure of water,
adjacent earth, or other materials.

Sides, Walls, Faces: The vertical or inclined earth surfaces formed as a
result of excavation work.

Slope: The angle with the horizontal at which a particular earth material
will stand indefinitely without movement.

Stringers, Wales: The horizontal members of a shoring system whose
sides bear against the uprights or earth.

Trench: A narrow excavation made below the surface of the ground. In
general, the depth is greater than the width, but the width of a trench is not
greater than 15-feet.

Trench Jack: Screw or hydraulic type jacks used as cross bracing in a
trench shoring system.

Trench Shield: A shoring system composed of steel plates and bracing,
welded or bolted together, which support the walls or a trench from the
ground level to the trench bottom and which can be moved along as work
progresses.

Unstable Soil: Earth material, other than running, that because of its
nature or the influence of related conditions, cannot be depended upon to
remain in place without extra support, such as would be furnished by a
system of shoring.

Uprights: The vertical members of a shoring system.

A, Materials used for sheeting, sheet piling, cribbing, bracing, shoring, and
underpinning shall be in good serviceable condition, and timbers shall be sound,
free from large or loose knots, and of proper dimensions as called for in the
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OSHA construction standards, Sub-part P, Table P-2. All materials which are
found to be defective in any way shall be immediately removed from the job site.
It shall be the responsibility of the Contractor to regularly check all trench safety
equipment for soundness and adequacy.

B. Steel trench shields shall be constructed of steel plate sides, welded to a steel
framework. All shields shall be constructed in order to provide protection
equivalent to or greater than sheeting or shoring required for the trench. The
Contractor shall provide proof of such before using any trench shield. Adjustable
jacks may be used in order to adjust the shield to varying trench widths. An
access ladder shall be provided at the midpoint. Pipe or flat steel runners or
wheels shall be installed under the side walls for ease of movement of the shield
during trenching operations. Substantial lifting eyes and/or rings shall be welded
at proper points for moving of the shield. For adaptability to deep and shallow
trenches, the shield may be made with top and bottom sections. When the sides of
the trench extend above the top of the shield, a reinforced roof with hatches shall
be provided. Forced ventilation shall be provided for fully-enclosed shields.

C. All maintenance of the trench safety equipment shall be the sole responsibility of
the Contractor.

EXECUTION

All Contractors shall provide a trench safety system for all trench excavations which
exceed a depth of 5-feet. Trench Safety system shall conform to the Occupational
Safety and Health Administration (OSHA) standards latest revision along with the
following additions and revisions. The types of trench safety systems currently allowed
include shoring, bracing, solid shoring, sloping of the ground, and trench shields. The
Contractor may submit an alternative method of trench safety, but may not use such until
he has submitted to the Owner written approval by a Registered Professional Engineer.
Should the Contractor decide to slope the sides of the trench, he shall have the angle of
repose of the soil determined by an approved independent soils testing lab. Soil core
samples taken to a depth of at least the depth of the trench shall be taken a minimum of
every 700-feet. A minimum of two copies of the results of the lab tests shall be provided
to the Engineer. The cost of the tests shall be included in the unit price bid for the trench
safety system.

A. Each Contractor shall be responsible and liable for his own Trench Safety System,
including self inspections, whether or not a project representative is present on the
Job site. The Contractor shall install additional safety equipment if requested to
do so by the Engineer. The Engineer’s decision shall be final. The cost of
additional trench safety equipment required shall be the responsibility of the
Contractor.
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Before beginning any excavation the Contractor shall make an inspection of the
job site. He shall pay special attention to the type of soil or soils in which he will
be working, any adjacent roads, highways, and railroads, and any previous
excavations which may affect the integrity of trench excavations. All
underground installations shall be located, including utility lines, pipelines, etc.,
before any excavation begins.

The trench safety system shall be installed in a true horizontal position, be spaced
vertically and shall be secured to prevent sliding, falling, or kickouts. The trench
safety system shall be effective to the bottom of the excavation. All trenches shall
be provided with an adequate means of exit at all times with spacings of 25-feet or
less. These means of exit shall be anchored in place in order to aid in the event a
quick exit is necessary. During trench excavation, the excavated material shall be
placed a minimum of 2-feet away from the edge of the trench.

The Contractor shall make an inspection of all trench excavations. He shall check
for any evidence of cave-ins, slides, etc. If any change in soil conditions or failure
of the trench is found, the Contractor shall remedy such. All water shall be
diverted by suitable means to prevent the entrance of same into any excavation.
No water shall be allowed to accumulate in any excavation and shall be removed
as soon as possible.
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Std. 9/3/96
Revised 10/1/02

ITEM 1584

PROJECT IDENTIFICATION SIGNS

L. GENERAL

A. Scope: This Item governs furnishing, installing and maintaining a project sign or
signs as described below:

B. Design Requirements

1. Design sign and structure to remain in place and withstand 60 miles-per-
hour wind velocity.

2 Sign Manufacturer/Maker/Painter: Experienced as a professional sign
company.

3 Finishes, Painting: Adequate to withstand weathering, fading and

chipping for duration of construction.

4. Appearance: Project signs shall present a fresh, new and neat look. All
project signs shall be new or refurbished so as to look new.

C. Number and Location

1. Linear Projects: A linear project is one involving paving, overlay, sewer
lines, storm drainage or water mains that run in the right-of-way over a
distance. A linear project requires project signs at each end of the

construction.
2. Single Site or Building Projects: Provide one project sign.
3. Multiple Sites: Provide one sign at each site at a location designated by

the Engineer.
D. Unit Prices

L. Unless indicated in the Bid Form, no separate payment will be made for
design, fabrication, installation and maintenance of project identification
signs under this Item. Include cost of work performed under this Item in
pay item of which this work is a component.
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2: If changes to project identification signs are requested by the Engineer to
keep them current, payment will be made on a cost plus overhead and
profit through a change order.

I1. MATERIALS
A. Sign Materials

L. Structure and Framing: Use new 4-inch by 4-inch wood posts to reach 8-
feet above existing grade. Paint structural members white on all sides and
edges to resist weathering. Set posts approximately 4-feet apart.

2. Sign: For sign use 4-foot by 8-foot marine plywood, minimum %-inch
thick. Use full size sheets for sign to minimize joints; do not piece wood
to fabricate a sign face. Paint sign material white, two (2) coats, on all
sides and edges to resist weathering.

3. Paint and Primers: White paint used to prime surfaces and to resist
weathering shall be an industrial grade, fast drying, oil-based paint with
gloss finish. Paint all signs surfaces with two (2) coats of this weather-
protective paint prior to adding any lettering.

4. Sign Border: Add 2/2-inch wide black border along the four edges of the
project sign. For border use 3M Scotchcal Engineer Grade, Pressure
Sensitive Sheeting (Black) or approved equal.

5. Sign Lettering: Make lettering and symbols from 3M Scotchcal Pressure
Sensitive Films or approved equal, or at Contractor’s option, signs may be
painted using approved paints. Whether film or paint is used, match color
to 3M Scotchcal Pressure Sensitive Film, Black.

6. Rough Hardware: Galvanized steel or brass for fasteners and other
hardware.

B. Sign Components

1. Sign

a. The 4-foot by 8-foot component of the sign has fields of
information as indicated on the Exhibits.

b. Exhibit No. 1 will identify the name of the project. The Engineer
will provide the project title and personnel names to the Contractor
for preparation of the sign.
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2.

3

II.  EXECUTION

Sign Support Structure

a. Sign Posts:  4-inch by 4-inch sign posts, 8-feet long for skid
mounting and 11-feet long minimum for post hole mounting to set
top of posts at 8-feet above existing grade.

b. Skid Members: 2-inch by 6-inch framing material.

Fasteners

a. Y2-inch by 5%-inch button heads carriage bolts for posts with nuts

and flat head washers. Cover button heads with white reflective
film or paint to match sign background.

A. Installation

1.

Install project identification sign within fourteen (14) calendar days after
date of Notice to Proceed.

2. Erect at location designated by the Engineer or where shown on the Plans
and/or Exhibits. In either case, position the sign in such a manner as to be
fully visible and readable to the general public.

3. Erect sign level and plumb.

4, If post hole mounted, sink posts at least 3-feet below grade. Stabilize
posts to minimize lateral motion. Leave minimum of 9-feet of post above
existing grade for mounting of the sign.

5. Erect sign so that the top edge of the sign is at a nominal 8-feet above
existing grade.

6. Skid mounted signs shall be allowed only when approved by the Engineer.
Approval of the use of skid-mounted signs shall not release the Contractor
from responsibility of maintaining a project sign on the project site and
shall not make Owner responsible for the security of such signs.

B. Maintenance and Removal
1. Maintain signs and supports clean. Repair deterioration and damage.
2. Remove signs, framing, supports and foundations at completion of project
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and restore the area.

IV.  QUALITY ASSURANCE
A. Shop Drawings
1. Submit Shop Drawings prior to construction and installation of sign(s).
Submit sufficient copies (three (3) copies will not be returned) to allow

proper approval and fabrication.

2 Submittal will show content, layout, lettering style, lettering size and
colors.
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Std. 4/22/13
Revised 8/20/15

ITEM 1666
CLEANING AND TELEVISION INSPECTION
OF GRAVITY SANITARY SEWER LINES
L GENERAL
A. Scope
Extent of Work: The work covered by these specifications consists of furnishing
all materials, labor, supervision, equipment, and performing all work necessary
for the cleaning, and closed circuit televising of the gravity sanitary sewer lines
and manholes as shown on Exhibit/Plans. Television inspection shall be
performed on all lines. Television inspection shall not be performed for a

minimum of three days after a rain.

1 Isolation of infiltration shall be accomplished between two adjacent
manholes.

2, The cleaning shall be accomplished by hydraulically propelled cleaning
equipment as specified.

3. The term “clean” as used in these specifications shall mean the removal of
all sand, grease and all other solids or semi-solid material from the

designated sewer lines.

4. The term “manhole section” as used in these specifications shall mean the
length of pipe connecting two manholes.

3, Contractor to begin project at upstream manhole.
B. Related Work (if utilized in this project)
1. Item 2621 - Point Repairs - Sanitary Sewers
2. Item 2626 - Reconstruction of Sewers by Polyethylene Sliplining

C. Owner and Contractor Obligations

1666 *** 1/6



The Owner shall furnish at no cost to the Contractor, the following items
during the entire project:

a.

Site Access

Access to the site of work with sufficient area for the placement of
the equipment and personnel. All work will be within easements
and street rights-of-ways.

Manhole Locations

It shall be the Contractor’s responsibility to locate and uncover all
manholes under pavement or below grade. Contractor is
responsible for barricading manholes during construction phase of
the project. The Contractor will assume responsibility of adjusting
or covering manholes after project is completed.

Cleaning Water
Owner will provide water for cleaning operation. This spec item

precludes section Supplementary Conditions, Page 5, Paragraph
19.

Contractor shall furnish following services and incidental items, unless
otherwise noted to the cleaning and televising:

a.

Waste Disposal Site

Contractor shall contract with an approved sanitary landfill for the
disposal for all material removed from the existing sanitary sewer.

Hauling Material for Disposal

Contractor will include in his price whatever is involved in
transporting material to an approved sanitary landfill site.

Bypass Pumping

Contractor to provide any and all necessary bypass pumping,.
Pumping is incidental to the project.

Traffic Handling and Control
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Appurtenances including all barricades, signs, lights and other
types of devices. All traffic handling and control shall conform to
the Texas Manual on Uniform Traffic Control Devices
(TMUTCD).

IL. MATERIALS
A. Hydraulic Cleaning Equipment

The equipment used may be of a movable dam type and be constructed in such a
way that a portion of the dam be collapsed at any time during the cleaning
operation to protect against flooding of the sewer. Sewer cleaning balls or other
such equipment may be considered as acceptable cleaning equipment. The
movable dam shall be of equal diameter as the pipe being cleaned and shall
provide a flexible scraper around the outer periphery to insure total removal of
greases. If a manhole section is found to be completely stopped up or plugged or
heavily intruded with roots, then a self-propelling root cutter shall be used.

B. High Velocity Hydro-Cleaning Equipment

1 All high velocity sewer cleaning equipment shall be truck mounted for
ease of operation. The equipment shall have minimum of 500-feet of 1-
inch LD. high pressure hose with a selection of two or more high velocity
nozzles. The nozzles shall have a capacity of 60 gpm at a working
pressure of 950 to 1,000 psi. The nozzles shall be capable of producing a
scouring action from 15° to 45° in all size lines designated to be cleaned.
Equipment shall also include a high velocity gun for washing and scouring
manhole walls and floor. The gun shall be capable of producing a long
distance solid stream.

2, The equipment shall carry its own 1,000 gallon water tank capable of
holding corrosive or caustic cleaning or sanitizing chemicals if required by
the Engineer, auxiliary engines and pumps, and hydraulic driven hose reel.
All controls shall be located so that the equipment can be operated above
ground.

III.  EXECUTION

A. Gravity Sanitary Sewer Cleaning

1. The designated sanitary sewer manhole sections and manholes may be
cleaned using hydraulically propelled or high velocity sewer cleaning
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equipment. Selections of the equipment shall be based on the conditions
of the lines at the time the work commences.

Satisfactory precautions shall be taken to protect the sewer lines from
damage that might be inflicted by the improper use of cleaning equipment.
Whenever hydraulically propelled cleaning tools, which depend upon
water pressure to provide their cleaning force or any tools which retard the
flow of water in the sewer lines are used, precautions shall be taken to
insure that the water pressure created does not cause any damage or
flooding to public or private property being served by the manhole section
involved. The flow of sewage in the sewer lines shall be utilized
whenever possible. When additional quantities of water from fire hydrants
are necessary to avoid delay in normal working procedures, the water shall
be conserved and not used unnecessarily. No fire hydrant shall be
obstructed in case of a fire in the area served by the hydrant.

All sludge, dirt, sand, rocks, grease and other solid or semi-solid material
resulting from the cleaning operation shall be removed at the downstream
manhole of the section being cleaned. Passing material from manhole
section to manhole section which could cause line stoppages,
accumulations of sand in wet wells or damage pumping equipment shall
not be permitted. When hydraulic cleaning equipment is used, a suitable
sand trap, weir or dam shall be constructed in the downstream manhole in
such a manner that the solids shall be trapped.

UNDER NO CIRCUMSTANCES SHALL SEWAGE OR SOLIDS
REMOVED THEREFROM BE DUMPED ONTO STREETS OR
INTO DITCHES, CATCH BASINS OR STORM DRAINS.

All solids or semi-solids resulting from the cleaning operations shall be
removed from the site and disposed of at no additional cost to the owner.

B. Closed-Circuit Television Equipment and Procedure

1

A mobile trailer or van shall be provided which is large enough to
accommodate representatives of Engineer and Contractor for purpose of
viewing monitor while inspection is in progress. Trailer or van to be
equipped with a self-contained closed circuit television camera, monitor,
video tape recorder, Polaroid camera, film, winches (power and
mechanical), cable, and cable reel, suitable metering device so that exact
location of camera within the line being televised can be noted at all times,
and all necessary equipment for successful completion of television
inspection.
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Television equipment shall consist of a self-contained camera and a
monitoring unit connected by a coaxial cable. Camera shall be small
enough to insure passage through a six-inch diameter sewer, shall be
waterproof and shall have a self-continuous, clear picture showing the
entire inside periphery of the pipe.

The television inspection shall be performed on one manhole section at a
time. Each manhole section being inspected shall be isolated from the
remainder of the line by the use of a line plug to insure total viewing of the
inside periphery of the pipe. The inspection shall be performed by pulling
the television camera through the line along the axis of the pipe. The
inspection shall be performed in a forward and/or backward direction,
according to line conditions at the time the inspection is made.

During the television inspection operation an inspection record shall be
kept which will show clearly the exact location, in relation to the center
line of the adjacent manhole, of each point of infiltration discovered by the
television. To insure accurate measurement, the measurement shall be
made from an object a fixed distance in front of the television camera;
being positioned at the exact location of the leak or pipe failure. The
measurement reading shall be made at ground level by means of a meter
device. Marking on a cable or the like which would require the observer
to be in the manhole or which would require interpolation for the depth of
the manhole will not be used.

During the television inspection operation the Engineer reserves the right
to request pictures of the television monitor. Such pictures shall be taken
with a Polaroid oscilloscope film camera, a Bezel assemble and latching
device. The oscilloscope camera shall have been modified to take pictures
from the television monitor screen.

F. Records

1

As each manhole section is examined, a record shall be kept showing the
location of the manhole section being examined, the type of test being
performed, the results of the test and general notes as to any other
pertinent information discovered. Furnish two (2) complete sets of records
for all testing.

A record shall be kept of the locations of openings in the sewer using the

distance from the nearest manhole so that the opening can be located at a
later date.
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In addition, an indication as to the severity of the opening shall be noted
utilizing light, medium or heavy designation, a record of the house address
along with the type of failure associated, including a colored photograph
along with an indication of the severity of opening, utilizing light, medium
or heavy designation shall be made. A colored 3" x 4" photograph shall be
made which shall show clearly the location of the opening.

Records shall be kept of all cleaning performed. These records shall be a
printed form showing the names of the Owner, date, manholes section
cleaned, manhole section location, line size, length of the section, type of
cleaning performed, and any special remarks concerning the condition of
the line.

A television and work report, in log form, shall be maintained during the
television inspection. This log shall show the exact location of each leak
discovered by the television. The reference location shall include the
distance away from the reference manhole and also the position of the leak
as referenced to the axis of the pipe. The log shall record the location of
service connections, together with a statement of opinion as to whether or
not the service connection is leaking. It shall also contain notations on
crushed or broken pipe and any irregularities of pipe alignment or grade.
Copies of such records shall be furnished to the Engineer.

In addition to the logs and other records specified herein before, the
Contractor shall furnish a complete video-DVD record of all lines
televised. All video- DVD’s shall have a continuous audio recording that
reflects footage during the televising operations. At the completion of
each recording, the video- DVD becomes the property of the Owner. All
cost incurred in connection with the video-DVD operation to be included
in the unit price bid for televising. All video shall use the DVD format.
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Std. 3/12/14

ITEM 1668
BYPASS PUMPING
L GENERAL
A. The work covered by this section consists of furnishing all labor, supervision,

plant, equipment, appliances and materials to perform all operations in connection
with bypass pumping of sewage flow. The Contractor will be required to provide
adequate pumping equipment and force main in order to maintain continuous
sewage flow. Under no circumstances shall said flow be interrupted or stopped.
The location of the pump(s), force main, discharge point, etc., shall be approved
by the Owner. Bypass pumping is incidental to the work.

B. Related Work (if utilized in this project)

L.

I1. EXECUTION

Item 1666 - Cleaning and Television Inspection of Gravity Sanitary Sewer
Lines

Item 1671 - Obstruction Removal
Item 2604 - Manhole Reconstruction
Item 2621 - Point Repairs - Sanitary Sewers

Item 2626 - Reconstruction of Sewers by Polyethylene Sliplining

A. Methods

1;

It shall be the responsibility of the Contractor to make provisions to meet
all requirements of these Specifications and to correct any problems which
may arise as a result of bypass pumping operations.

The primary purpose of bypass pumping is to provide reliable sewer
service to the residents in the construction area. The secondary purpose of
bypass pumping is to facilitate the rehabilitation or construction of the
manhole within and upstream of the construction area and to prevent the
overflow of sewage into the area waterway. Accordingly, if the Owner is
operating and/or maintaining any bypass pumping in the construction area,
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the Owner shall remove its pump(s) and force main(s) and the Contractor
shall provide the pump(s) and force main(s) necessary to accomplish the
two (2) purposes stated above. This shall be done within 24 hours after
the Contractor begins work. The Contractor shall be responsible for any
and all pumping being done at any and all locations within the project area
throughout the length of the project. The project area shall be defined as
the area described by a work order. In those instances where the Owner
has bypass pumping in operation at only a few of the locations within the
project area, the Contractor will be responsible for that bypass pumping
even if he elects to begin his construction/rehabilitation activities at a
location where there is no bypass pumping in operation. The Contractor
shall be responsible for bypass pumping operations 24 hours per day, 7
days per week throughout the length of the project. Any bypass pumping
which the Owner deems necessary at any time during the length of the
project, at any location where bypass pumping is in operation within the
area shall be covered by the work order by the Owner prior to the date of
work order issue. The Owner shall also provide an estimate of the present
flow in the line as well as an estimate of the size of the pump(s) and force
main(s) needed. However, ultimate responsibility is upon the Contractor
to ensure his pump(s) and/or force main(s) are adequate to handle the flow
at any given time during the project. The Contractor may cease bypass
pumping operations only with the approval of the Owner.

During bypass pumping, no sewage shall be leaked, dumped, or spilled
in/on any area outside of the existing sanitary sewer system of the Owner.
In the event sewage is spilled on public or private property, or any damage
done to trees, shrubs, or other valuable vegetation, or to the sewer system
as a result of the bypass operation, the Contractor shall restore the
damaged items to their original condition, or better, at no extra cost to the
Owner.
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Std. 3/12/2014

ITEM 1671

OBSTRUCTION REMOVAL

L GENERAL

A.

Scope

The purpose of an obstruction removal is to clear the sewer main from
obstructions so as to allow for rehabilitation by any method. Obstruction shall be
removed by one of the following methods and will be paid as per bid item:

L. Small Obstruction removal.

2. Obstruction removal by excavation.

Related Work (if utilized in this project)

1. Item 1541 - Trench Safety Systems

2 Item 1666 - Cleaning and Television Inspection of Gravity Sanitary Sewer
Lines

3. Item 1668 - Bypass Pumping

4, Item 2628 - Service Reconnections

II. EXECUTION

A.

Small Obstruction Removal. This method of obstruction removal shall be
performed prior to rehabilitation. During television inspection, if obstructions are
encountered the Contractor shall ask the Engineer for approval for small
obstruction removal. The small obstruction removal shall consist of solid steel
mandrel, or porcupines winched from one manhole to another manhole. They
shall be sized to remove the obstructions, to the satisfaction of the Engineer.
Contractor may use bucket machine to break obstruction by this method without
damaging sanitary sewer pipe.

Obstruction Removal by Excavation: This method of obstruction removal shall
be performed while installing the liner in the sanitary sewer. During the liner
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inspection operation, a collapsed sewer, off-set joint, or other obstruction is
encountered which prevents or blocks the passage or insertion of any liner
involved in the rehabilitation process, the Contractor shall notify the Engineer for
approval to make an excavation to uncover and remove the obstruction in the
following manner:

L. Excavate at the point where there is an obstruction. A trench safety system
shall be required for all excavations over five (5) feet deep.

2 Break out the existing sanitary sewer pipe (carrier pipe), etc., as directed
by the Owner. Remove only that amount of material which is causing the
obstruction. The amount of “carrier pipe” to be removed shall be
minimized.

3. When the liner is completely in place, it shall be encased with cement
stabilized sand as per Class “AA” modified bedding.

Under such conditions, replacement of the carrier pipe is not required. The
existing sewer bedding should not be disturbed by the excavation work.
However, if said bedding is disturbed during the obstruction removal procedure,
the Contractor shall place cement stabilized sand beneath the liner; the minimum
compacted thickness shall be 12-inches.
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Std. 1/22/96

Revised 10/1/02
ITEM 2102
CLEARING AND GRUBBING
L GENERAL
A. Scope: Clearing and grubbing consists of removal and disposal of trees, stumps,

brush, roots, vegetation, logs, rubbish, and other objectionable matter along the
construction route within utility easements, access road easements right-of-way,
and where designation within the boundaries of the plant site.

B. Measurement and Payment
1§ No Separate Payment. Include cost of work in contract bid prices.
2. The Contractor shall not remove trees 6-inches in diameter or larger,

unless said tree has been marked for removal.

C. Notification to Engineer: The Contractor will notify the Engineer at least three
days before any clearing is begun so that all trees to be removed can be marked.

D. Related Work (if utilized in this project)

1. Item 2227 - Waste Material Disposal

IL. MATERIALS

The Contractor shall use equipment and materials necessary to properly complete
clearing and grubbing.

II.  EXECUTION

A. Clearing: Remove all stumps, brush, vegetation, logs, rubbish, and other
objectionable matter from designated areas. Trees to be saved shall be marked
prior to execution of this Item.

B. Grubbing: Remove stumps and roots within pavement and foundation sections to
depth of 2-feet below finish subgrade elevation. For areas outside pavement and
foundation sections, remove stumps and roots to depth of 2 feet below finished
surface of required cross sections.
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Preservation: Protect trees unless designated for removal and those on adjacent
property.

Removing Material: Unless otherwise specified, cleared and grubbed material
becomes property of the Contractor, to be removed from the work site or disposed
of in manner not to damage the Owner. Burning of cleared and grubbed material
is not permitted.
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Std. 2/26/96
Revised 8/20/15

ITEM 2107

TURF ESTABLISHMENT

I GENERAL

This Item specifies requirements for preparation of the seedbed and planting of turfgrass.

II. MATERIALS

A. Seedbed (Top Soil): Topsoil may be from on-site or imported. All topsoil shall
be easily cultivated, relatively free from objectionable material including, gravel,
large roots, stumps, wood, brush, debris, hard clods, clay balls, hardpan, refuse or
other deleterious materials, and be of reasonably uniform quality.

1. In the case of on-site or nearby source, topsoil is the surface layer of
material containing decaying vegetable matter and roots. It is not
necessary to strip all soil containing fine hair like roots, only soil
containing moderate to heavy root mat.

2. Imported topsoil shall satisfy the following property values:
TEST TEST
PROPERTY METHOD UNIT VALUE
a. Soil Reaction ASTM D4972 pH 6-8 (a)
b. Passing No. 4 Sieve ASTM D422 % 95-100 (b)
c. Sand Size, 2.0-0.05 mm ASTM D422 % 10-70 (b)
d. Silt Size, 0.05-0.005mm  ASTM D422 % 0-40 (b)
e Clay Size, <0.005 mm ASTM D422 % 20-50 (b)
f Easily Oxidizable AASHTO T194 % 2.5-10 (b&c)

Organic Matter
NOTES:

a) Determine pH by Method A, pH meter. In the event that the
imported topsoil does not satisfy the specified pH range,
Contractor shall achieve the desired pH by applying soil
amendments as recommended by the certified agronomist’s report
of soil sample analysis.

b) Dry weight of sample.
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c)

d)

Soil testing company shall identify test method used if different

than listed.

Soil tests will be paid for by Owner.

Seed: Seed shall be applied in accordance with the following:

SEED PLANTING PLANT PLS RATE
PLAN DATES SPECIES (pounds/acre)
1 October 1 *”KY-31" Tall Fescue 15
to Hulled Common Bermuda grass 50
March 31 *”Gulf” Annual Ryegrass 15
Crimson Clover & Inoculant 20
2 April 1 *Foxtail Millet 15
to Hulled Common Bermuda grass 60
Sept. 30
3 April 1 *Foxtail Millet 15
to Hulled Common Bermuda grass 60
Sept. 30 “Pensacola” Bahia grass 15
4 As directed Hulled Common Bermuda grass 50
5 As directed Crimson Clover & Inoculant 20

* - Indicates MAXIMUM APPLICATION RATE ALLOWED.

NOTES:

a)

b)

d)

All planting dates are approximate. Engineer shall determine Seed
Plan prior to the start of seeding.

Seed Plan 1 shall be used when the average maximum daylight air
temperature for the preceding two calendar weeks is less than 75
degrees F.

Seeding rate is for “Pure Live Seed (PLS).” Percentage of purity,
germination, and dormant seeds, as shown on the seed tag, shall be
used to determine actual application rate of bulk material to obtain
required amount of PLS per acre.

Pure Live Seed (PLS) = (% Germination + % Dormant seed) x % Purity.

Seed Plans 4 and 5 shall be used only as directed by the Engineer.
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Sod

Sod shall consist of live, growing Bermudagrass or “Raleigh” St.
Augustine grass, as required by the Engineer.

Sod shall be dark green and have a healthy vigorous system of dense,
thickly matted roots throughout the soil of the sod for a minimum depth of
l-inch (£ %4 inch), excluding top growth and thatch.

Sod shall contain no more than 5% noxious weeds and other crop and
weed contaminants. Sod shall be free of diseases and harmful insects.

Sod shall be cut in uniform panels. Broken panels or panels with torn or
uneven ends will not be accepted.

Sod panels shall be strong enough to support their own weight and retain
size and shape when suspended vertically from a firm grasp on the upper
10% of the panel.

Sod shall be harvested, delivered, and installed within a 36 hour period.
Sod not planted within this time period shall be inspected and approved by
the Engineer prior to installation.

Sod which has been allowed to dry out by exposure to the sun and air is
unacceptable and shall be rejected.

Fertilizer

1.

Fertilizer shall be a commercial type conforming to the fertilizer laws in
effect as regulated by the Texas Department of Agriculture. A pelleted or
granulated fertilizer shall be used which has the specified analysis. The
guaranteed analysis represents the percent nitrogen (total N), percent
water insoluble nitrogen (where applicable), percent phosphate (citrate
soluble P as P20s), and percent potash (water soluble K and K>0)
nutrients as determined by the methods of the Association of Official
Analytical Chemists.

Contractor shall use a complete fertilizer with an analysis ratio of 3:1:2
(N:P:K), such as 15:5:10, or as directed by the Engineer.

Fertilizer shall be applied at a rate of 60 pounds N/acre, which is 400
pounds/acre of 15:5:10.

Fertilizer shall be delivered in bags or containers clearly labeled with
name and address of the manufacturer, weight, and guaranteed analysis.
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II. EXECUTION

Bulk fertilizer shall be acceptable if accompanied by an invoice or label
with the name and address of the manufacturer and guaranteed analysis
and appropriate means to accurately measure and record weight of
fertilizer used.

Fertilizer shall be in clean, unopened, and undamaged bags.

Fertilizer shall not contain objectionable material which may hinder
proper distribution.

Fertilizer shall be dry and free-flowing. Caked fertilizer will be rejected.

A. General

1.

Turf establishment shall be performed as soon as practical after
construction activities, but not later than 21 calendar days. Long term
exposure of bare earth will not be permitted. Engineer may stop work on
portions, or all, of the project until exposed areas receive the designated
turf establishment.

2 Work shall not be performed on areas that are so wet that equipment
operation causes tracking and compaction of the ground, or when the soil
is in a non-tillable condition.

B. Seedbed
1. Seedbed Installation, Imported

a. Imported Topsoil: Engineer may direct the Contractor to import
topsoil if on-site seedbed is of insufficient quantity or quality.

b. Topsoil Delivery, Storage and Handling: Topsoil shall be
delivered, stockpiled and handled in such a way as to not
contaminate the material with other soils or objectionable
materials.

¢ Topsoil Excavation (On-Site): Contractor shall strip topsoil
specified on the Plans and/or Exhibits or as directed by the
Engineer from areas to be excavated or filled and stockpile it for
use on the final designated area.
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Topsoil Placement

1) Prior to placing topsoil, scarify the subgrade to a minimum
depth of 4-inches until it is loose and uncompacted to
provide bonding of topsoil layer to subgrade.

2) Top elevation of topsoil shall be placed at the design finish
grade elevation shown on the Plans and/or Exhibits.

3) Topsoil shall not be spread when excessively wet or dry.
Disposal: Contractor shall dispose of excess topsoil only after

approval by the Engineer and in accordance with Item 2227 -
Waste Material Disposal.

Seedbed Preparation, On Site

a.

Seedbed is defined as the soil designated to support turf grass
and/or sod, approximately 6-inches in depth below the design
surface.

Irregularities in finished seedbed surfaces shall be corrected to
eliminate depressions.

Disc, harrow, rake and grade the seedbed until it is free of clods
and roots.

Roots and woody plants over 1-inch diameter shall be removed.

Final surface shall be left in a roughened condition. Imprints from
the equipment shall be left horizontally on the slope.

Surface crusting of the seedbed after rainfall or compaction, but
prior to turf establishment, shall be broken up by disking,
harrowing, or raking.

For areas receiving sod, grade the seedbed adjacent to existing turf,
pavement, etc., to permit sod to be flush with adjacent surfaces.

Prepared seedbeds shall be protected from damage by pedestrian or
vehicular traffic.

Prepared seedbeds shall be inspected and accepted by the Engineer
prior to turf establishment.
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C. Seeding Methods: Method of planting shall be as noted on the Bid Sheets or
Plans and/or Exhibits, or as directed by the Engineer.

1. Dry Application

a.

Fertilizer shall be spread evenly and uniformly and incorporated
(disked, raked, or harrowed) into the seedbed prior to seeding.

Seeding

1)

2)

3)

Plant seed with a broadcast seeder or a culti-packer seeder.
Grass seed shall be planted no deeper than Y-inch, and the
distance between rows shall be 12-inches or less.
Distribute seed uniformly.

Roll the planted seedbed with a culti-packer or rake
immediately after seeding and prior to applying mulch
cover.

Seed may be broadcast by hand for small areas or areas
inaccessible to seeding equipment, as approved by the
Engineer. Areas seeded by hand shall be rolled or lightly
compacted, if possible.

Mulching

1)

2)

3)

Immediately after application of seed, straw or hay mulch
shall be applied to all seeded areas with a slope steeper than
6H:1V (Horizontal:Vertical).

Straw or hay mulch shall be applied at a rate of 2,500
pounds (dry weight) per acre.

The straw or hay mulch must be secured with hydromulch
or other approved methods.

a) Hydromulch, consisting of an homogeneous
aqueous mixture of recycled paper fiber, water, and
tackifier, shall be applied to achieve a rate of 1,000
pounds of paper fiber mulch per acre over the straw
mulch. Guar gum tackifier shall be applied at a
minimum rate of 50 pounds (dry weight) per acre.

b) Application rate for other tackifier/soil binder
compounds shall be in accordance with
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manufacturer recommendations and approved by
the Engineer.

Watering: After mulching, water the seedbed until the surface is
uniformly moist to an approximate depth of %-inch. Excessive
watering pressure or quantity which would cause washing of
mulch and seed, erosion, or rilling shall not be allowed.

Hydroseeding With Mulch

a.

Hydroseeding with mulch is the application of an homogeneous
aqueous mixture of seed, water, fertilizer, dye, wood fiber mulch,
and tackifier/soil binder to the seedbed.

Fertilizer shall be added to the aqueous mixture no more than 30
minutes prior to application to prevent damage to the seed.
Fertilizer shall be completely water soluble.

Guar gum tackifier shall be applied at a minimum rate of 50
pounds (dry weight) per acre.

Wood fiber mulch shall be applied at a rate of 2,000 pounds (dry
weight) per acre.

Application rate for other tackifier/soil binder compounds shall be
in accordance with manufacturer’s recommendations and approved
by the Engineer.

Overseeding

a.

Overseeding is the application of an homogeneous aqueous
mixture containing water, seed (per Seed Plan 4 or 5), and fertilizer
to an area with existing vegetation.

At the direction of the Engineer, site shall be mowed prior to
overseeding.

Soil surface shall be lightly disked no more than 1-inch deep.
Fertilizer shall be added to the aqueous mixture no more than 30
minutes prior to application to prevent damage to the seed.

Fertilizer shall be completely water soluble.

Area shall be rolled with a culti-packer, or lightly harrowed or
raked to cover seed with a Y-inch of soil.
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Sodding

1

Sod shall be placed in areas as shown on the Plans and/or Exhibits or as
directed by the Engineer.

Fertilizer shall be spread evenly and uniformly and incorporated (disked,
raked, or harrowed) into the seedbed prior to placing sod.

Prepared seedbed shall be lightly watered immediately prior to placing
sod, as required.

Sod panels shall be placed tightly against each other in rows.

Lateral joints shall be staggered. Care shall be exercised to ensure the sod
is not stretched or overlapped and that all joints are butted tightly with no
spaces between strips.

Tamp or roll the sod to ensure good contact with the seedbed.

Lightly water sod during installation to prevent excessive moisture loss.
Immediately after installation of sod, remove extraneous clumps of sod or

soil on sod, rake and wash off plant remnants on sod or adjacent
pavements.

IV.  QUALITY ASSURANCE

A.

Engineer shall accept turf establishment when specified area is complete with an
established growth on soil stabilized turf.

Contractor shall be responsible for repairing areas damaged until the turf
establishment is accepted by the Engineer. Repairs include, but not limited to,
damage due to erosion, rilling, traffic, or other causes.

Contractor shall replace all dead or dying sod panels.
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Std. 1/16/89
Revised 11/02/15

ITEM 2221

EXCAVATION, TRENCHING AND BACKFILLING FOR UTILITIES

L. GENERAL

A. Scope: This specification covers excavation and trenching work and shall include
the necessary pavement removal and preparation of the site, removal and disposal
of all debris, excavation, and trenching as required, handling, storage
transportation, and disposal of all excavated material, all necessary sheeting,
shoring, and protection work, preparation of sub-grades, pumping and dewatering
as necessary or required, protection of adjacent property, backfilling, pipe
embedment, pipe abandonment, backfill, maintenance, and other appurtenant
work for the installation of underground utilities.

B. Related Work (if utilized in this project)
1. Item 2555 — Water Piping
2 Item 2560 — Sanitary Sewers
B Item 2600 — Repair of Asphalt Paving
4. Item 15061 — Steel Piping and Fittings
) Item 15062 — Ductile Iron Pipe and Fittings
6. Item 15064 — Plastic Piping and Fittings (4-Inches or Smaller)

C Existing Utilities: The Plans and/or Exhibits show the approximate location of all
known underground utilities, foreign pipe lines and structures. No guarantee is
made that all such obstructions have been found and located, unknown lines may
be encountered. The trench shall be excavated well ahead of the pipe laying
operations to expose underground utilities, foreign pipe lines and structures. The
Contractor shall employ skilled operators and proceed with caution at all times.
Upon encountering such an obstruction the Contractor shall immediately notify
the Engineer and the Owner. If the encounter results in damage of the nature that
may endanger the public, he shall take such emergency measures as appropriate to
notify the affected public, and to mitigate the danger. If the obstruction conflicts
with the proposed work, he shall stop work until directions are given by the
Engineer. Avoid damage to utilities and foreign pipe lines throughout all
operations.
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D. Pavement Protection: All tracked construction equipment shall have tracks fitted
with suitable pads to minimize damage to pavement. Those not so fitted may be
driven across pavement surfaces only when suitable planking or mats are
interposed between track and pavement, or when pavement is protected by
suitable layer of earth. All construction operations shall be conducted so to
minimize damage to pavement other than that scheduled for removal. All such
damage shall be repaired by the Contractor restoring damaged areas to as near
original condition as practical.

E. Blasting will not be permitted without specific written approval from the
Engineer.
II. MATERIALS
A, Earth Backfill (EF): Where no other backfill is specified, use suitable soils from

the excavation as backfill material. Bedding and backfill material shall be free of
roots, trash, mud balls and conform to the following limits for deleterious

materials:

1. Clay Lumps: Less than 0.5 percent when tested in accordance with
ASTM C142.

2 Lightweight Pieces: Less than 5 percent when tested in accordance with
ASTM C123.

3. Organic Impurities: No color darker than standard color when tested in
accordance with ASTM C40.

B. Sand Backfill (BS): Where sand backfill is required, Contractor may select,
unless specified on Plans and/or Exhibits, sand backfill depending upon
availability from the following;:

1. Bank Run Sand: Durable bank run sand classified as SP, SW, or SM by
the Unified Soil Classification System (ASTM D2487) meeting the
following requirements:

a. Less than 15 percent passing the number 200 sieve when tested in
accordance with ASTM C136.

b. Material passing the number 40 sieve shall meet the following
requirements when tested in accordance with ASTM D4318:

1) Liquid limit not exceeding 25.

2) Plasticity index not exceeding 7.
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2. Concrete Sand: Natural sand, manufactured sand, or a combination of
natural and manufactured sand conforming to the requirements of ASTM
C33 and graded within the following limits when tested in accordance

with ASTM C136;

Sieve Percent Passing
3/s inch 100

No. 4 9510 100
No. 8 80 to 100
No. 16 50 to 85
No. 30 25 to 60
No. 50 10 to 30
No. 100 2to 10

3: Gem Sand: Sand conforming to the requirements of ASTM C33 for
course aggregates specified for number 8 size and graded within the
following limits when tested in accordance with ASTM C136:

Sieve Percent Passing
3/g inch 95 to 100

Y4 inch 60 to 80

No. 4 15to 40

No. 10 Oto5

C. Select Fill (ES): Select fill shall be lean clay to sandy, lean clay soil with a
maximum liquid limit of 35 and a PI range of 8 to 20 and minimum of 60 percent
; passing the No. 200 sieve. Select fill may consist of lime stabilized soils
excavated on site. Lime stabilization of 8-inch loose lifts should be performed by
blending 25 pounds of hydrated lime per square yard into each 8-inch loose lift of
fill soils.
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Aggregate Bedding (AB): Where aggregate bedding is required, Contractor may
select, unless specified on Plans and/or Exhibits, aggregate bedding for trench
stabilization or backfill depending on availability from the following:

1. Pea Gravel: Durable particles composed of small, smooth, rounded
stones or pebbles and graded within the following limits when tested in
accordance with ASTM C136:

Sieve Percent Passing
Y, inch 100
3/s inch 85 to 100
No. 4 10 to 30

No. 8 0to 10

No. 16 Oto5

2 Crushed Aggregates: All crushed aggregates consist of durable particles
obtained from an approved source and meeting the following
requirements:

a. All materials of one product delivered for the same construction
activity from a single source.

b. Non-plastic fines

c. Los Angeles abrasion test wear not exceeding 40 percent when
tested in accordance with ASTM C131.

d. Gradations, as determined in accordance with Tex-110-E.
Percent Passing by Weight for Pipe Embedment
Sieve By Ranges of Nominal Pipe Sizes
>15" 15" - 8" <8"

1" 95-100 100 -

" 60 - 90 90 -100 100

7" 25-60 - 90 - 100

" - 20 - 55 40 - 70
No. 4 0-5 0-10 0-15
No. 8 - 0-5 0-5
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e. Crushed Stone: Produced from oversize quarried aggregate, sized
by crushing from a naturally occurring single source. Crushed
gravel or uncrushed gravel are not acceptable material for utility
embedment.

f. Crushed Concrete: Crushed concrete is an acceptable substitute
for crushed stone as utility backfill. Gradation and quality control
test requirements are the same as crushed stone. Provide crushed
concrete produced from normal weight concrete of uniform
quality; containing particles of aggregate and cement material, free
from other substances such as asphalt, base course material,
reinforcing steel fragments, soil, debris, or deteriorated concrete
fragments.

E. Cement Stabilized Backfill

1.

Cement stabilized sand shall be used for backfill and bedding as called for
on the Plans and/or Exhibits or as directed by the Engineer.

Cement shall consist of Type I portland cement conforming to ASTM
C150.

Sand shall be clean, durable sand containing not more than the following:
a. Deleterious Materials

1) Clay lumps, ASTM C142; less than 0.5 percent

2) Lightweight pieces, ASTM C123; less than 5.0 percent

3) Organic impurities, ASTM C40; shall not show a color
darker than the standard color.

b. Plasticity index shall be six (6) or less when tested in accordance
with ASTM D4318.

Water shall be potable, free of oils, acids, alkalis, organic matter or other
deleterious substances.

Sand-cement mixture product shall consist of the proper percentage of
cement per cubic yard or per ton of sand with sufficient water to hydrate
the cement.

Mix in a pug mill using not less than 2 sacks of cement per ton of mixture
with sufficient water to hydrate the cement.
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IIL.

EXECUTION

A.

Preparation

1.

Any clearing and grubbing required shall have been performed pursuant to
the appropriate Item.

Where concrete or asphalt pavement is to be cut; true saw cuts defining
the area to be removed shall have been made (a parallel pavement joint
may be used as one boundary), and the pavement broken into pieces
suitable for handling by excavating equipment.

Layout staking of the utility line shall have been made with adequate
definition of alignment and grade of the particular portion to be laid.

Utility line materials (Pipe and fittings, conduits, etc.) shall be on site prior
to excavation for its placement.

Bedding materials and any special backfill material shall be on site, or
delivery arrangements definitely made with a reliable source.

Any permits pertinent to work to be performed are to be on site. All
required notifications shall have been made and any special inspection
forces on site or proper and arrangement therefore made.

Excavation

I

The trench for the utility line or appurtenance shall be excavated on the
given alignment to the grade indicated on Plans and/or Exhibits, minimum
cover requirements and construction to govern. Trench sides shall be as
near vertical as practical considering wall stability and need for safety.
From the bottom of the trench to the top at the proposed pipe, the wall
shall be near vertical with slopes, if any, above this level. Where
conditions require, vertical wall shall be shored or sheeted and braced. It
is the Contractor’s responsibility to fully comply with all OSHA safety
requirements. Sheeting or sheet piling to be employed if necessary for
trench wall stability.

Excavated material suitable for backfilling to be piled as far as practical
from edge of ditch, to increase soil stability and allow working room for
pipe-laying operations. Excess material is to be removed from the trench
bank as soon as practical. Excess is to belong to Contractor and
disposition is his responsibility. Placement of excavated material on
adjacent private property without written consent of Owner is prohibited.
The written consent shall specifically absolve the Owner and Engineer of
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any liability in regard to such placement. Excavation material may be
placed in existing drainage ditches subject to the following restrictions:

a. Bypass piping is to be provided.

b. Standing water in such ditch to be removed.
c. Rain does not appear to be imminent.
d. Ability is to be demonstrated that the earth can be removed in a

short time if rain does occur during the day, including access for
earth-moving equipment.

e. All such earth is to be removed before the working day is over and
the drainage capacity of the ditch fully restored. Sidewalks are not
to be blocked with earth unless approved substitute passage and
access is provided.

Where trenches are scheduled to be partly or totally in the drainage ditch,
the requirements given in the preceding paragraph shall apply. Work
shall not be undertaken when rain is threatening. Should rain threaten
during the work day, the drainage capacity of the ditch shall be
immediately restored and maintained, and the trench backfilled. Full
drainage capacity shall be restored at the end of each working day. Any
liabilities resulting from drainage obstructions created by construction
operations shall occur solely to the Contractor.

C: Trench Water

1.

Where practical, ground surfaces shall be graded or diked to prevent the
entry of surface water into the open trench.

Ground water entering the open trench from the walls and from a firm
bottom in small quantities is to be promptly removed by trench pumps.
Multiple pumps in good operating order shall be kept on the excavation
site for such purposes at all times. Under such trench conditions, the
rough excavation grades to drain to the pumps prior to under-bedding
placement, with suitable screening to exclude sand from pump suction.
Other methods may be employed by the Contractor to achieve the required
results. The water level shall be maintained below the pipe invert until
full compaction of the pipe bedding can be and is accomplished.

In the event that trench pumps are unable to maintain the required level,
or, if the water entry is from the bottom of the excavation in such
quantities as to make the bottom unstable, or, from the sides in such
quantities as to make the walls unstable, then the Contractor shall provide
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and operate an effective well point system to dewater the trench to the
required pipe laying conditions.

Water removed from trenches, from drainage ditches and by well points
shall be conveyed to the Owner’s drainage system (pipe or ditch) and not
discharged upon the roadway, sidewalk or private property in such a
manner as not to create damages or public nuisance.

Dewatering or well point systems shall be placed and operated so as to
minimize inconvenience and annoyance to public, mechanical equipment
shall be housed or shielded to minimize noise; engines are to be provided
with efficient noise mufflers. Points and headers shall not block
pedestrian and vehicular access to adjacent property. Location of
pumping units to be chosen for minimum disturbance. Site to be promptly
restored to original condition after point removal.

Pipe Embedment, General: Pipe materials, handling and joining, cable and utility
appurtenances are covered in other sections of these specifications. These work
elements are to be closely coordinated with the trench excavation, trench backfill,
and with embedment placement.

Pipe Embedment: Concrete Steel Cylinder, Corrugated Metal Pipe, Reinforced
Concrete Pipe, Cast Iron, Ductile Iron, Vitrified Clay, PVC Pipe, Reinforced
Plastic Mortar, Steel.

1.

After trenching to rough grade, and trench water removal arrangements
are made, the prescribed underbedment, using the dry material of type
specified (stabilized sand, bank sand, etc.) and minimum depth shown on
details this Item and/or specified herein, is to be placed across the width of
the trench and approximately to the grade of the bottom of the pipe, with
bell hole left open and additional material on sides. Additional dry, loose
material is to be placed in uniformly spaced amounts along pipe (clearing
sling points, if any, and bell holes) sufficient to support lower quadrant of
pipe barrel for 30 percent or more of its length. The pipe is to be lowered
into the trench, aligned, positioned so spigot end is just outside bell and
lowered against sand. It is to be checked for vertical alignment of spigot
vs. bell and for gradient. The length is to be worked into true alignment
and gradient by “bumping”, and/or adding or removing underbedment
material, so pipe is uniformly supported, under its own weight, for the
lower quadrant for not less than 80 percent of its length. The pipe piece is
then to be moved horizontally (axially) to make up joint, and additional
underbedment material promptly worked under the pipe and tamped to
provide support for its lower + for its entire length. Joint is to be checked
for make-up, and exterior protection placement commenced. Pipe bedding
material placement to continue, and pipe shall be solidly anchored against
axial movement before next joint is made-up. Remaining bedding and
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backfill placing to continue until complete. Trench water not to be
allowed to rise appreciably until bedding level is above spring line of pipe.

Bedding placement on sides and top to be in layers of 8-inch maximum
thickness and mechanically compacted. Placement shall be made on both
sides of pipe in such a manner that pipe is not moved horizontally or
vertically by placement or compaction.

Bank sand placement on sides and top to be in layers of 8-inch maximum
thickness and mechanically compacted to not less than 90% of Texas State
Department of Highways and Public Transportation test method TEX-113-
E within + 3 percent of optimum moisture content. Placement shall be
made on both sides of pipe in such a manner that pipe is not moved
horizontally or vertically by placement or compaction.

Pipe Embedment, 3-Inches and Smaller Water Lines: Small diameter pipe lines
not shown to be on a specific grade may be laid on 2-inch loose fill in ditch
bottom, and stabilized with loose materials placed sides and top to cover pipe not
less than 6-inches, then backfilled.

Backfill (Normal, Select or Regular)

ke

2,

Where excavation has been by ladder or wheel trenchers, or:

Where excavation by other types of equipment has resulted in clods not
larger than 10-inches in largest dimension, and where excavated materials
have been separated into “suitable” and “non-suitable”, the surface
excavated material (or select imported substitute material) may be pushed
into the trench in layers not thicker than 12-inches and compacted. Where
excavation has resulted in large clods:

a. The clods are to be removed from the trench area and select
imported material substituted therefor, or

b. The clods are to be reduced to not greater than allowed above, and
adequate finer material sufficient to fill voids between large clods
provided. Highly-organic excavated material is to be considered
“unsuitable” and excluded from the backfill.

Each layer of the backfill is to be mechanically compacted, to densities per
ASTM D698 (standard proctor) within + 3 percent of optimum moisture
content. Reopen trenches inadequately compacted and recompact.

Backfill shall be hand placed and compacted under lines crossing the
trench, steep slopes, valves, valve boxes, service connections, manholes,
inlets and other appurtenances and specials.
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Any trench settlement to be promptly filled, all trenches to be given final
dressing immediately after settlement.

Final clean-up to follow backfill operation within 48 hours of construction
or earlier if directed by the Engineer.

H. Backfill (Under Roadways and Driveways)

1.

Where utility line excavation is open cut across a roadway or driveway,
the backfill from top of bedding to bottom of future pavement restoration
to be made with cement stabilized sand. The material is to be fresh
(mixed not more than 3 hours before final placement). It is to be placed in
layers not exceeding 10-inches depth (loose measure) and mechanically
compacted from the bottom to top to minimum density not less than 95
percent of optimum, ASTM D698.

The surface of the material is to be dampened and covered with
polyethylene or otherwise prevented from drying, for 72 hours. Wood
bridges or steel plates shall be positioned to permit vehicular traffic, with
the remaining portion barricaded for the curing period. After 3 days, the
space for future surfacing may be temporarily filled with limestone until
pavement restoration is begun and/or restoration undertaken immediately.

L. Crossing Existing Utility and Foreign Lines

1.

Where existing utility or pipe lines are found crossing the route of the
proposed utility line and are one “main” diameter or more above the
proposed utility on undisturbed soil, the Contractor shall “jump” the
crossing main with the excavating machinery, leaving a minimum of 1
foot of undisturbed area on each side of the crossing pipe. An opening for
the proposed utility is to be tunneled under the crossing pipe line, and the
proposed utility carefully threaded through. The crossing line is to be
protected from damage at all times. In the event the undisturbed soil is
found to be unstable, or if the Engineer decides support is required
because of the nature or configuration of the pipe, the Contractor shall:

a. Excavate down to the crossing line;
b. Provide a temporary strong-back support; and/or

g. Provide a reinforced concrete cradle across trench adequately
supported to carry crossing pipe and backfill.

Where existing utilities or pipe lines are encountered in grade, subject to
the approval of the Engineer and conditions of paragraph 1 above, the
Contractor shall:
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a. Adjust the grade of the proposed utility to clear the existing utility.

b. Remove and replace the existing utility in a manner shown on the
Plans and/or Exhibits or as approved by the Owner of the existing
utility.

Removing and Replacing Culverts: Where it is necessary to remove culverts in
order to install the proposed utility, the Contractor may at his option:

1. Remove and waste the existing pipe, replacing with new, equivalent pipe,
or,
2 Salvage existing pipe in good condition and relay. New pipe shall be

substituted for damaged pipe at the Contractor’s expense. The re-laid
culvert shall be of the same length, same depth, same location as original,
and in no way inferior to the original. No extra pay will be allowed for
replacement of damaged culvert pipe whether or not was caused by
Contractor.

Miscellaneous Precautions, Restoration of Damages

1. Contractor shall at all times be vigilant in observing overhead electric
power and communication equipment.

3 Damage to overhanging tree limbs shall also be avoided.

3. Damage to pavement curbing is to be avoided. If such are damaged, the
damaged section from joint shall be removed and replaced with curb of
like material, dimension, texture and finish.

Test for Displacement of Sewers: After the trench has been backfilled to 2-feet
above the pipe and tamped as specified, check the alignment as follows. Flash a
light through the sewer between manholes. Use a flashlight or reflect sunlight
with a mirror. If the illuminated interior of the pipe line shows poor alignment,
pipe displacement, or other defects, remedy them satisfactorily.

Deflection Test of Thermoplastic Pipe (PVC, etc.): Deflection test shall not be
performed before 30 days have passed after backfill (installation), but must occur
prior to final acceptance. All thermoplastic lines shall be tested by pulling a
mandrel or approved deflectometer through the line. All sections indicating five
percent (5%) deflection or more shall be removed, reinstalled, and retested for
leakage and deflection. A drawing of a typical testing mandrel follows.
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IV:

1.

PIPE ABANDONMENT
A. Description: This specification shall govern all work and materials
required for grouting abandoned utility lines.
B. Materials:
1. Raw Soil: Soil shall be typical clayey soil of the area. It shall be
from the project site or other approved source not suspected of
being contaminated. The soil shall have a Plasticity Index over 15
and a Liquid Limit not to exceed 65.
2 Lime: Lime shall be hydrated lime, calcium hydroxide, in
accordance with AASHTO M 216.
3 Water: Water shall be potable.
C. Construction Methods:

Mix Design: The following is given as a typical mix design for
trial mix. The mix design is based on damp soil with initial water
content of about 15%. The proportions of soil and lime shall not
be altered. The Contractor shall determine the amount of water to
be added as required to produce a mix at its liquid limit.

a. Trial Mix Design:

Damp Soil 1,000 Ib.
Lime 50 1b.
Water (Approximate) 48 gal.

Consistency shall be checked with liquid limit apparatus.

Placement: The Contractor shall grout abandoned lines as
indicated on the drawings. Temporary pumping and venting ports
shall be placed as required to provide complete filling of the
abandoned line and proper placement of the grout. If segregation
or “sand packing” is experienced during pumping, the Contractor
shall reduce water content of mix or obtain other soil source, as
required. Any damage resulting from pumping operation shall be
repaired at the Contractor’s expense.
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Measurement & Payment:

Unless indicated otherwise in the Proposal, Grouting Abandoned Utility
Lines shall be measured by the linear foot. Payment shall include all
equipment, materials and incidentals required to mix, transport, and place
the grout and restore surface at pump ports.
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TYPICAL

GO, NO-GO DEFLECTION TESTING MANDREL
CONSTRUCTED FROM 1/2—INCH ANGLE IRON

SIZE | (inches) | (inches)
4 3.0 4
6 4.0 4.5
8 5.3 6
10 6.7 7.5
12 8.0 9
15 10.0 11.5
NOTE:.

After welding is completed, true the outside
diometer dimension for the full length of "B" to
957 % 0.010" of ariginal inside diometer of pipe

being tested.

A 8 I A
(MIN. 75% PIPE DIA.)
Round Off
/- and
Bevel Comners
TR L
: -
: .1/ |
| | % )
]
Su H 1 =z
| | |
t T 2
T 1 [==]
N ! ! 4 |
- J Trim Ends of Angles

to Fit

Dz

Ring Made Fram
1/2° Plate —\
\

AN

B

MANDREL

NOT TO SCALE
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BEDDING ZONES
PIPE_MATERIAL A B c D
CONCRETE STEEL CYLINDER BS BS £S EF
CORRUGATED METAL PIPE BS BS BS EF
REINFORCED CONCRETE PIPE BS BS ES EF
CAST IRON BS BS BS EF
DUCTILE IRON gPRESSURE) BS BS BS £F
DUCTILE IRON (GRAVITY) cs cs cs EF
VITRIFIED CLAY (ASTM C—12) cs cs cs EF
PVC sPRESSURE PIPE) 8s BS BS EF
PVC (GRAVITY PIPE) cs cs cs EF
STEEL 8s BS BS EF
CENTRIFUGALLY CAST FIBERGLASS (FRP) | CS cs cs EF

BS— BANKSAND.
AB- AGGREGATE BEDDING,

ES— SELECT EARTH FILL PLACED SAME DAY AS PIPE IS LAID.
EF— EARTH FILL PLACED NEXT DAY (OR LATER) AFTER PIPE IS LAID.

CS— CEMENT STABILIZED SAND.

~—  TRENCH WDTH * — i

‘ |

ELL ON 3]
& S PIPE - 9

5

27 1

Q o

! ! :

1' MIN. 4. M‘N. <<

1 A A

ORDINARY TRENCH

*PIPE LESS THAN 30°

MAX. 1'-6" + DIAMETER
MIN. 1'=0" + DIAMETER

PIPE 30" AND LARGER
MAX. 2'-0" + DIAMETER
MIN. 1’4" + DIAMETER

EMBEDMENT & BACKFILL DETAIL
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Std. 1/13/86
Revised 10/1/02

ITEM 2223

CRUSHED LIMESTONE BEDDING

L. GENERAL

A. Scope: Furnish and install crushed limestone bedding when ordered for
stabilization of trench, or as shown on Plans and/or Exhibits.

B. Related Work (if utilized in this project)
L. Pipe: Per applicable Item

Z, Item 2221 - Excavation, Trenching, and Backfilling for Utilities

II. MATERIALS

A. Use crushed stone with its natural binder or other approved fine aggregate.
Crushed stone to have not more than 50 percent wear (AASHTO T-96-74).
Gradation as follows:

Retained on Percent by Weight
1-Inch Square Sieve 0-10
2-Inch Square Sieve 15-40
No. 4 Square Sieve 45 - 65
No. 40 Square Sieve 70 - 85

Aggregate to meet Texas Highway Department Wet Ball Mill Test, TEX-116-E.

B. Material passing No. 40 sieve to be soil binder and meet following requirements
when tested by current ASTM Standards.

1 Plasticity index not to exceed 10.

2. Liquid limit not to exceed 35.
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EXECUTION

A.

Excavate trench to provide at least six inches clearance below pipe. Replace
excavation below subgrade with crushed limestone bedding under barrel of pipe,
and sufficient additional thickness of the bedding material for full width of trench
on each side of pipe, to fit lower part of pipe exterior for at least 50 percent of
pipe breadth. Tamp and grade bedding to assure uniform bearing of pipe barrel.
After pipe is firmly installed on bedding to grade and alignment, carefully place
crushed limestone bedding in layers of maximum 4" thick, compacting each to
85% Proctor Density (AASHTO T-99), up to a depth above top of pipe as shown
on Plans and/or Exhibits. Complete backfill in accordance with other applicable
specifications.
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Std. 1/22/96
Revised 10/1/02

ITEM 2224

ENCASING, AUGERING, AND TUNNELING

L. GENERAL
A Scope

1. This section provides for furnishing pipe and installing it by means of
encasing, augering, or tunneling, as shown on the Plans and/or Exhibits
and described in this specification. Areas where encasing, augering, or
tunneling pipe is needed are shown on the plan.

2. Work performed under this item shall be completed the same day work is
begun.

B. Submittals

L Jacking: Furnish, for review, a plan showing the proposed method of
operation. Include the design for the jacking head, the jacking support or
back stop, the arrangement and position of jacks, pipe heads and other
elements, complete, and in assembled position. Review of the plan does
not relieve the Contractor of responsibility for obtaining the specified
result. Jacking allowed for encasement pipe only.

2, Furnish wall thickness and schedule of encasement pipe to be used for
review.
8. Tunneling: Submit proposed liner method for review. The Contractor

remains responsible for the adequacy of the lining method.
G Related Work (if utilized in this project)
1. Item 2221 - Excavation, Trenching and Backfilling for Utilities

2. Item 2227 - Waste Material Disposal

I MATERIALS
A. Use encasement pipe of size shown on Plans and/or Exhibits.
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B. Use carrier pipe of size shown on Plans and/or Exhibits.

II.  EXECUTION

A. Jacking

1.

If the grade of the pipe at the jacking end is below ground, excavate
suitable pits or trenches for jacking and for placing the end joints of pipes.
Obtain approval for the pit location. Securely sheet and brace any end
trenches cut into the sides of the embankment or beyond, to prevent earth
caving.

Install pipe required under railroad embankments or roads so as not to
interfere with traffic or weaken the structure. Furnish and maintain
barricades and lights to safeguard traffic until the backfill is complete.
Then remove safety items from the site.

Provide heavy duty jacks suitable for forcing the pipe through the
embankment. Apply even operating pressure. Provide a suitable jacking
head, usually timber, and suitable bracing between jacks and jacking head.
This assures uniform pressure on the perimeter. Provide a suitable jacking
frame or back stop.

Set the pipe to be jacked on guides properly braced together to support the
pipe section and direct it in the proper line and grade. Line up the jacking
assembly with the direction and grade of the pipe.

Excavate embankment material just ahead of the pipe, and remove it
through the pipe. Then force the pipe through the embankment with jacks,
into the space thus provided.

Excavate beneath the pipe to conform to contour and grade for at least a
of its circumference. A 2-inch maximum clearance above the pipe shall
taper to zero at the point where the excavation conforms to the contour of
the pipe.

Extend the excavation not more than 2-feet beyond the end of the pipe.
This limit may be decreased, as permitted by the character of the material
being excavated.

Jack the pipe from the low or downstream end. The final position of the
pipe may vary only 1-inch in 100-feet, laterally or vertically. Such
variation must be regular and in only one direction. The final grade of the
flow line must be in the direction indicated by the Plans and/or Exhibits.
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10.

L1

12.

A cutting edge of steel plate may be installed around the head end of the
pipe. It may extend a short distance beyond the end of the pipe. Angles or
lugs are permitted inside the cutting edge to prevent its slipping back onto
the pipe.

Once jacking is begun, the operation must continue without interruption,
insofar as practicable, to prevent the pipe from becoming firmly set in the
embankment.

Remove and replace without additional cost, any pipe damaged in jacking
operations.

Backfill pits or trenches which have been excavated to aid jacking
operations, just as soon as the jacking is complete.

Augering

1.

Provide a pit for boring equipment and workmen. Obtain approval for the
location of the pit. Excavate the pit and install shoring. Securely sheet
and brace the pit to prevent earth caving.

First, bore a 2-inch pilot hole the entire length of the crossing. From the
opposite end, check it for line and grade. The pilot hole will be the
centerline for the larger diameter hole to be bored.

Bore the large diameter hole by mechanical means. Place excavated
material near the top of the working pit and dispose of it as required. Use
water or other fluids in boring only to lubricate cuttings. Jetting will not
be permitted.

In unconsolidated soil formations, use a gel-forming colloidal drilling
fluid containing at least 10 percent of high-grade carefully processed
bentonite. The fluid will help to consolidate the cuttings of the bit, seal
the hole walls, and later lubricate the removal of cuttings and the
installation of the pipe immediately thereafter.

The final position of the pipe may vary only 1-inch in 100-feet, laterally or
vertically. Such variation must be regular and in only one direction.
Remedy overcutting of more than 1-inch by pressure grouting the entire
length of the installation.

Tunneling

1.

Tunneling is permissible when soil conditions, pipe size, or the use of
monolithic sewer would make tunneling preferable to jacking or boring, or
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where the Plans and/or Exhibits call for tunneling.

2. Provide a pit for tunneling equipment and workmen. Obtain approval for
the location of the pit. Excavate pit and install shoring. Securely sheet
and brace the pit to prevent earth caving.

3. Line the tunnel with steel strong enough to support the overburden.

4. Pressure grout or mud jacket the space between the liner plate and the
limits of the excavation.

3 Space access holes for placing concrete no more than 10-feet apart.

Encasement

1; Auger or jacking shall be performed for encasement pipe as specified
above.

2. Steel encasement pipe shall be of size and schedule shown and be installed
with a full weld completely around the diameter of each successive joint
of encasement pipe.

3. Concrete or corrugated metal encasement pipe shall have approved joints.

4. Encasement operations shall be completed the same day operations begin.
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Std. 1/22/96
Revised 10/1/02

ITEM 2227

WASTE MATERIAL DISPOSAL

L GENERAL
A. Scope: Waste material disposal consist of disposal of trees, stumps, logs, brush,
roots, grass, vegetation, humus, rubbish and other objectionable matter from
operations such as clearing and grubbing, excavation, grading and sanitary sewer
cleaning. Unless otherwise specified, the Contractor is responsible for removal
and disposal of waste material.

B. Payment: No separate payment will be made. Include cost of work in contract
bid prices.

C. Related Work (if utilized in this project)
1. Item 2102 - Clearing and Grubbing

2, Item 2221 - Excavation, Trenching and Backfilling for Utilities

118 MATERIALS

Specific materials are not required. Use equipment and materials necessary to properly
complete disposal of waste materials.

III.  EXECUTION

Disposal Area: Waste materials must be removed from the work site and disposed of in a
manner not to damage the Owner or other persons. All waste materials become the
property of the Contractor.
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LJA Project No. E224-0010 & E224-0020
ITEM 2317
EXCAVATION AND BACKFILL FOR UTILITIES

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Excavation, trenching, foundation, embedment, and backfill for installation of

utilities, including manholes and other pipeline structures.
1.02 MEASUREMENTANDPAYMENT
A. Unit Prices

1. No additional payment will be made for trench excavation, embedment
and backfill under this Section. Include cost in unit price for installed
underground piping, sewer, conduit, or duct work.

2. When Project Manager directs Contractor to over excavate trench
bottom, Contractor will be paid by unit price bid per linear foot under bid
item - 6” Over Excavation of Trench Bottom.

a. No payment will be paid if Project Manager does not direct Contractor
to over excavate trench bottom.

b. No over excavation will be measured or paid when unsuitable
conditions result from dewatering system not in conformance with
Item 2401 — Dewatering and Drainage of Excavation(if utilized in this
project).

3. No additional payment will be made for performing Critical Location
exploratory excavation. Include cost in unit price for installed underground
piping, sewer, conduit, or duct work.

4. Refer to Item 1400 - Measurement and Payment for unit price procedures.
B. Stipulated Price (Lump Sum). If Contract is Stipulated Price Contract, payment
for Work in this Section is included in total Stipulated Price
1.03 DEFINITIONS
A. Pipe Foundation: Suitable and stable native soils that are exposed at trench

subgrade after excavation to depth of bottom of bedding as shown on Drawings,
or foundation backfill material placed and compacted in over-excavations.

B. Pipe Bedding: Portion of trench backfill that extends vertically from top of foundation
up to level line at bottom of pipe, and horizontally from one trench sidewall to

2317 *** 1/19



opposite sidewall.

Haunching: Material placed on either side of pipe from top of bedding up
to springline of pipe and horizontally from one trench sidewall to opposite sidewall.

Initial Backfill: Portion of trench backfill that extends vertically from springline of pipe
(top of haunching) up to level line 12 inches above top of pipe, and horizontally from
one trench sidewall to opposite sidewall.

Pipe Embedment: Portion of trench backfill that consists of bedding, haunching and
initial backfill.

Trench Zone: Portion of trench backfill that extends vertically from top of pipe
embedment up to pavement subgrade or up to final grade when not beneath
pavement.

Unsuitable Material: Unsuitable soil materials are the following:

1. Materials that are classified as ML, CL-ML, MH, PT, OH, and OL
according to ASTM D 2487.

2. Materials that cannot be compacted to required density due to
gradation, plasticity, or moisture content.

3. Materials that contain large clods, aggregates, stones greater than 4
inches in any dimension, debris, vegetation, waste or any other
deleterious materials.

4, Materials that are contaminated with hydrocarbons or other chemical
contaminants.

Suitable Material: Suitable soil materials are those meeting specification
requirements. Materials mixed with lime, fly ash, or cement that can be compacted to
required density and meeting requirements for suitable materials may be considered
suitable materials, unless otherwise indicated.

Backfill: Suitable material meeting specified quality requirements placed and
compacted under controlled conditions.

Ground Water Control Systems: Installations external to trench, such as well points,
eductors, or deep wells. Ground water control includes dewatering to lower ground
water, intercepting seepage which would otherwise emerge from side or bottom of
trench excavation, and depressurization to prevent failure or heaving of excavation
bottom.

Surface Water Control: Diversion and drainage of surface water runoff and rain
water away from trench excavation. Rain water and surface water accidentally
entering trench shall be controlled and removed as part of excavation drainage.
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Excavation Drainage: Removal of surface and seepage water in trench by sump
pumping and using drainage layer, as defined in ASTM D 2321, placed on
foundation beneath pipe bedding or thickened bedding layer of Class | material.

Trench Conditions are defined with regard to stability of trench bottom and trench
walls of pipe embedment zone. Maintain trench conditions that provide for effective
placement and compaction of embedment material directly on or against undisturbed
soils or foundation backfill, except where structural trench support is necessary.

1. Dry Stable Trench: Stable and substantially dry trench conditions exist in
pipe embedment zone as result of typically dry soils or achieved by ground
water control (dewatering or depressurization) for trenches extending below
ground water level.

2- Stable Trench with Seepage: Stable trench in which ground water seepage is
controlled by excavation drainage.

a. Stable Trench with Seepage in Clayey Soils: Excavation drainage is
provided in lieu of or to supplement ground water control systems to
control seepage and provide stable trench subgrade in predominately
clayey soils prior to bedding placement.

b. Stable Wet Trench in Sandy Soils: Excavation drainage is provided in
embedment zone in combination with ground water control in
predominately sandy or silty soils.

3. Unstable Trench: Unstable trench conditions exist in pipe embedment
zone if ground water inflow or high water content causes soil
disturbances, such as sloughing, sliding, boiling, heaving or loss of
density.

Sub-trench: Sub-trench is special case of benched excavation. Sub-trench
excavation below trench shields or shoring installations may be used to allow
placement and compaction of foundation or embedment materials directly
against undisturbed soils. Depth of sub-trench depends upon trench stability and
safety as determined by Contractor.

Trench Dam: Placement of low permeability material in pipe embedment zone or
foundation to prohibit ground water flow along trench.

Over-excavation and Backfill: Excavation of subgrade -soils with unsatisfactory
bearing capacity or composed of otherwise unsuitable materials below top of
foundation as shown on Drawings, and backfilled with foundation bedding.

Foundation Bedding: Natural soil or manufactured aggregate of controlled
gradation, and geotextile filter fabrics as required, to control drainage and
material separation. Foundation bedding is placed and compacted as backfill to
provide stable support for bedding. Foundation bedding materials may include
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concrete seal slabs.

R. Trench Safety Systems include both protective systems and shoring systems as
defined in Item 1541 -Trench Safety Systems(if utilized in this project).

S. Trench Shield (Trench Box): Portable worker safety structure moved along
trench as work proceeds, used as protective system and designed to withstand
forces imposed on it by cave in, thereby protecting persons within trench.
Trench shields may be stacked if so designed or placed in series depending
on depth and length of excavation to be protected.

T. Shoring System: Structure that supports sides of an excavation to maintain
stable soil conditions and prevent cave-ins, or to prevent movement of ground
affecting adjacent installations orimprovements.

u. Special Shoring: Shoring system meeting special shoring as specified in Paragraph
1.08, Special Shoring Design Requirements, for locations identified on Drawings.

V. Vacuum Excavation: An excavation technique performed by an experienced
subcontractor in which water or air jetting is used to slough off and vacuum
away soil.

W. Large Diameter Water Line (LDWL): Water line that is 24-inches in diameter or
larger.

X. Emergency Action Plan (EAP): The EAP document should include a discussion of
procedures for timely and reliable detection, classification (level of emergency) and
response procedure to a potential emergency condition associated with a large
diameter water line.

Y. Subsurface Utility Exploration (SUE): Non-destructive excavation, unless otherwise
approved by project manager.

1.04 REFERENCES
A. ASTM C 12 - Standard Practice for Installing Vitrified Clay Pipe Lines.

B. ASTM D 558 - Standard Test Methods for Moisture-Density Relations of Soil
Cement Mixtures.

C. ASTM D 698 - Standard Test Method for Laboratory Compaction Characteristics
of Soil Using Standard Effort (12,400 ft-Ib/ft).

D. ASTM D 1556 - Standard Test Method for Density and Unit \Weight of Soil in
Place by Sand-Cone Method.

E. ASTM D 2321 - Standard Practice for Underground Installation of Thermoplastic
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Pipe for Sewers and Other Gravity Flow Applications.

ASTM D 2487 - Standard Classification of Soils for Engineering Purposes.

ASTM D 2922 - Standard Test Methods for Density of Soil and Soil-Aggregate in
Place by Nuclear Methods (Shallow Depth).

ASTM D 3017 - Standard Test Method for Water Content of Soil and Rock in Place
by Nuclear Methods (Shallow Depth).

ASTM D 4318 - Standard Test Method for Liquid Limit, Plastic Limit and Plasticity
Index of Soils.

TxDOT Tex-101-E - Preparing Soil and Flexible Base Materials for Testing.
TxDOT Tex-110-E - Particle Size Analysis of Soils.

Federal Regulations, 29 CFR Part 1926, Standards-Excavation, Occupational
Safety and Health Administration (OSHA).

ASTM C76- Standard Specification for Reinforced Concrete Culverts, Storm Drain,
and Sewer Pipe.

SCHEDULING

Schedule work so that pipe embedment can be completed on same day that
acceptable foundation has been achieved for each section of pipe installation, mole,
or other structures.

For proposed utility adjacent to or across existing LDWL:

1 Conduct ameeting between contractor, Drinking Water Operations and Utility
Maintenance Branch prior to beginning excavation to coordinate the EAP in
the event a water line shut down becomes necessary.

2 Notify Drinking Water Operations a minimum of 1 week prior to beginning
construction activities.

3. Notify Drinking Water Operations a minimum of 48 hours prior to beginning
SUE work near LDWL.

4. Unless otherwise approved by City Engineer, perform construction activities
between 7 AM and 7 PM, Monday through Friday. No work permitted around
a LDWL on weekends or City Holiday.

Di A City Inspector must be present during SUE or construction activities
occurring within four feet or one diameter of the LDWL, whichever is greater,
from a LDWL or appurtenance.
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1.06

SUBMITTALS
Conform to requirements of Section Il — General Conditions — (13) Shop Drawings.

Submit planned typical method of excavation, backfill placement and compaction
including:

1. Trench widths.

2. Procedures for foundation and pipe zone bedding placement, and trench
backfill compaction.

3. Procedures for assuring compaction against undisturbed soil when pre-
manufactured trench safety systems are proposed.

Submit backfill material sources and product quality information in accordance with
requirements of ltem 2221 — Excavation, Trenching, and Backfilling for Utilities (if
utilized in this project).

Submit trench excavation safety program in accordance with requirements of ltem
1541 - Trench Safety System (if utilized in this project). Include designs for special
shoring meeting requirements defined in Paragraph 1.08, Special Shoring Design
Requirements contained herein.

Submit record of location of utilities as installed, referenced to survey control points.
Include locations of utilities encountered or rerouted. Give stations, horizontal
dimensions, elevations, inverts, and gradients.

Submit 11inch by 17 inch or 12inch by 18 inch copy of Drawing with plotted utility or
obstruction location titled "Critical Location Report" to Project Manager.

For installation of proposed utility adjacent to or across existing LDWL, prepare and
submit the following to Drinking Water Operations prior to beginning construction

activities. Obtain approval from Drinking Water Operations prior to commencing
prelocate or utility work near LDWL.

1. Trench details, shoring system designs, installation sequences, and
flowable fill mix designs.

2 Emergency Action Plan (EAP) to address contingency plans in the event of
damage to or failure of LDWL. Include the following:

a. Contact personnel and agencies including primary and
secondary telephone numbers,

b. Contractor's hierarchy of responsible personnel,
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1.07

1.08

C.

C. Traffic control measures, and

d. Identification of resources to be available on or near project site
in event of damage to or failure of LDWL.

TESTS

Testing and analysis of backfill materials for soil classification and compaction during
construction will be performed by an independent laboratory provided by City and as
specified in this Section.

Perform backfill material source qualification testing in accordance with
requirements of ltem 2221 — Excavation, Trenching, and Backfilling for Utilities (if
utilized in this project).

SPECIAL SHORING DESIGN REQUIREMENTS

Have special shoring designed or selected by Contractor's Professional Engineer
to provide support for sides of excavations, including soils and hydrostatic ground
water pressures as applicable, and to prevent ground movements affecting
adjacent installations or improvements such as structures, pavements and utilities.
Special shoring may be a premanufactured system selected by Contractor's
Professional Engineer to meet project site requirements based on manufacturer's
standard design.

PRODUCTS
EQUIPMENT

Perform excavation with hydraulic excavator or other equipment suitable for
achieving requirements of this Section.

Use only hand-operated tamping equipment until minimum cover of 12
inches is obtained over pipes, conduits, and ducts. Do not use heavy
compacting equipment until adequate cover is attained to prevent damage to
pipes, conduits, or ducts.

Use trench shields or other protective systems or shoring systems which are
designed and operated to achieve placement and compaction of backfill directly
against undisturbed native soil.

Use special shoring systems where required which may consist of braced
sheeting, braced soldier piles and lagging, slide rail systems, or other systems
meeting requirements as specified in Paragraph 1.08, Special Shoring Design
Requirements.

MATERIAL CLASSIFICATIONS

Embedment and Trench Zone Backfill Materials: Conform to classifications and
product descriptions of ltem 2221 — Excavation, Trenching and Backfilling for

2317 ***7/19



Utilities and Item 3312 — Cement-Stabilized Sand Backfill (if utilized in this
project).

B. Concrete Backfill: Conform to requirements for Class B concrete as specified in
Item 3310 — Concrete (if utilized in this project).

. Geotextile (Filter Fabric): Conform to requirements of Section 02621- Geotextile (if utilized in
this project).
D. Concrete for Trench Dams: Concrete backfill or 3 sack premixed (bag) concrete.

PART 3 EXECUTION
3.01 STANDARD PRACTICE

A. Install flexible pipe, including "semi-rigid" pipe, to conform to standard
practice described in ASTM D 2321, and as described in this Section. Where
an apparent conflict occurs between standard practice and requirements of
this Section, this Section governs.

B. Install rigid pipe to conform to standard practice described in ASTM C 12 or
C76 as applicable, and as described in this Section. Where an apparent
conflict occurs between standard practice and requirements of this Section, this
Section governs.

3.02 PREPARATION

A. Establish traffic control to conform to requirements of ltem 1533 — Barricades,
Signs, and Traffic Handling — No TCP (if utilized in this project). Maintain
barricades and warning lights for streets and intersections affected by Work,
and are considered hazardous to traffic movements.

B. Perform work to conform to applicable safety standards and regulations.
Employ trench safety system as specified in Item 1541 - Trench Safety Systems
(if utilized in this project).

c. Immediately notify agency or company owning any existing utility line which
is damaged, broken, or disturbed. Obtain approval from Project Manager and
agency for any repairs or relocations, either temporary or permanent.

D. Remove existing pavements and structures, including sidewalks and driveways, to
conform to requirements of Section 02221 - Removing Existing Pavements and
Structures (if utilized in this project), as applicable.

E. Install and operate necessary dewatering and surface-water control measures to
conform to ltem 2401 — Dewatering and Drainage of Excavation. Provide stable
trench to allow installation in accordance with Specifications.

F. Maintain permanent benchmarks, monumentation, and other reference points. Unless

otherwise directed in writing, replace those which are damaged or destroyed in
accordance with Section 01725 - Field Surveying (if utilized in this project).
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3.03

c.

D.

CRITICAL LOCATION INVESTIGATION

Horizontal and vertical location of various underground lines shown on Drawings,
including but not limited to water lines, gas lines, storm sewers, sanitary sewers,
telecommunication lines, electric lines or power ducts, pipelines, concrete and
debris, are based on best information available but are only approximate
locations. Unless otherwise approved by Project Manager, at Critical Locations
shown on Drawings, perform vacuum excavation to field verify horizontal and
vertical locations of such lines within a zone 2 feet vertically and 4 feet
horizontally of proposed work exclude water jetting at PCCP water line.

1. Verify location of existing utilities minimum of 7 working days in advance
of pipe laying activities based on daily pipe laying rate or prior to
beginning installation of auger pit or tunnel shaft. Use extreme caution
and care when uncovering utilities designated by Critical Locate.

2. Notify Project Manager in writing immediately upon identification of

obstruction. In event of failure to identify obstruction in minimum of 7 days,
Contractor will not be entitled to extra cost for downtime including, but not
limited to, payroll, equipment, overhead, demobilization and remobilization,
until 7 days has passed from time Project Manager is notified of obstruction.

Notify involved utility companies of date and time that investigation excavation
will occur -and request that their respective utility lines be marked in field.
Comply with utility or pipeline company requirements that their representative be
present during excavation. Provide Project Manager with 48 hours’ notice prior to
field excavation or related work.

Survey vertical and horizontal locations of obstructions relative to project
baseline and datum and plot on 12inch by 18 inch copy of Drawings. For large
diameter water lines, submit to Project Manager for approval, horizontal and
vertical alignment dimensions for connections to existing lines, tied into
project baseline, signed and sealedby RP.L.S.

LDWL Prelocate Requirements:

1. Field-locate LDWL, appurtenances and laterals connected directly to
LDWL through use of non-probing method such as a vacuum truck (non-
waterjetting method) at no greater than 50 foot intervals. Locate
upstream and downstream of proposed work or utility installation.

2. Record crown and side of LDWL adjacent to proposed work or utility
installation. Record LDWL locations horizontally and vertically using
same coordinate system employed on proposed utility drawings.
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3.04

3.05

3. Tie horizontal and vertical coordinates into project baseline. Submit
recordings performed by R.P.L.S to City a minimum of 14 days prior to
mobilizing to site.

PROTECTION

Protect trees, shrubs, lawns, existing structures, and other permanent objects
outside of grading limits and within grading limits as designated on Drawings.

Protect and support above-grade and below-grade utilities which are to remain.

Restore damaged permanent facilities to pre-construction conditions unless
replacement or abandonment of facilities is indicated on Drawings.

Take measures to minimize erosion of trenches. Do not allow water to pond in
trenches. Where slides, washouts, settlements, or areas with loss of density or
pavement failures or potholes occur, repair, re-compact, and pave those areas at
no additional costto City.

Contingency plans for proposed work or utility installation adjacent to or across a
LDWL.:

1. Conduct on-site emergency drill prior to commencing proposed utility
installation, and at three month intervals to assure EAP is current.

2. In the event a LDWL shut down becomes necessary, secure site and
provide assistance to City personnel to access pipe and isolation valves as
needed.

EXCAVATION

Except as otherwise specified or shown on Drawings, install underground utilities in
open cut trenches with vertical sides.

Perform excavation work so that pipe, conduit, and ducts can be installed to
depths and alignments shown on Drawings. Avoid disturbing surrounding ground
and existing facilities and improvements.

Determine trench excavation widths using following schedule as related to pipe
outside diameter (O.D.). Excavate trench sothat pipe is centered in trench.

Nominal Minimum Trench
Pipe Size, Inches| Width,Inches
Less than 18 OD.+ 18
18to 30 0.D.+24
36 to 42 0.D. + 36
Greater than 42 O.D. +48
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Do not obstruct sight distance for vehicles utilizing roadway or detours with
stockpiled materials.

Use sufficient trench width or benches above embedment zone for installation of well
point headers or manifolds and pumps where depth of trench makes it
uneconomical or impractical to pump from surface elevation. Provide sufficient
space between shoring cross braces to permit equipment operations and
handling of forms, pipe, embedment and backfill, and other materials.

Upon discovery of unknown utilities, badly deteriorated utilities not designated for
removal, or concealed conditions, discontinue work at that location. Notify Project
Manager and obtain instructions before proceeding.

Shoring of Trench Walls.

1.

Install Special Shoring in advance of trench excavation or simultaneously with
trench excavation, so that soils within full height of trench excavation walls
will remain laterally supported at all times.

For all types of shoring, support trench walls in pipe embedment zone
throughout installation. Provide trench wall supports sufficiently tight to
prevent washing trench wall soil out from behind trench wall support.

Leave sheeting driven into or below pipe embedment zone in place
to preclude loss of support of foundation and embedment materials,
unless otherwise directed by Project Manager. Leave rangers, walers, and
braces in place as long as required to support sheeting, which has been
cut off, and trench wall in vicinity of pipe zone.

Employ special methods for maintaining integrity of embedment or
foundation material. Before moving supports, place and compact
embedment to sufficient depths to provide protection of pipe and stability of
trench walls. As supports are moved, finish placing and compacting
embedent.

Ifsheeting or other shoring is used below top of pipe embedment zone, do
not disturb pipe foundation and embedment materials by subsequent
removal. Maximum thickness of removable sheeting extending into
embedment zone shall be equivalent of 1-inch-thick steel plate. As sheeting
is removed, fill in voids left with grouting material.

Use of Trench Shields. When trench shield (trench box) is used as worker
safety device, the following requirements apply:

1.

Make trench excavations of sufficient width to allow shield to be lifted or
pulled freely, without damage to trench sidewalls.

Move trench shields so that pipe, and backfill materials, after placement
and compaction, are not damaged nor disturbed, nor degree of
compaction reduced.Re-compact after shield is moved if soil is disturbed.
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When required, place, spread, and compact pipe foundation and bedding
materials beneath shield. For backfill above bedding, lift shield as each layer
of backfill is placed and spread. Place and compact backfill materials
against undisturbed trench walls and foundation.

LI

4, Maintain trench shield in position to allow sampling and testing to be
performed in safe manner.

8 Conform to applicable Government regulations.

Voids under paving area outside shield caused by Contractor's work will require
removal of pavement, consolidation and replacement of pavement in accordance
with Contract Documents. Repair damage resulting from failure to provide adequate
supports.

Place sand or soil behind shoring or trench shield to prevent soil outside shoring from
collapsing and causing voids under pavement. Immediately pack suitable material
in outside voids following excavation to avoid caving of trench walls.

Coordinate excavation within 15 feet of pipeline with company's representative.
Support pipeline with methods agreed to by Pipeline Company's representative.
Use small, rubber-tired excavator, such as backhoe, to do exploratory excavation.
Bucket that is used to dig in close proximity to pipelines shall not have teeth or
shall have guard installed over teeth to approximate bucket without teeth.
Excavate by hand within 1 foot of Pipeline Company's line. Do not use larger
excavation equipment than normally used to dig trench in vicinity of pipeline until
pipelines have been uncovered and fully exposed. Do not place large excavation
and hauling equipment directly over pipelines unless approved by Pipeline
Company's representative.

When, during excavation to uncover pipeline company's pipelines, screwed collar
or an oxy-acetylene weld is exposed, immediately notify Project Manager. Provide
supports for collar or welds. Discuss with Pipeline Company's representative and
determine methods of supporting collar or weld during excavation and later
backfilling operations. When collar is exposed, request Pipeline Company to provide
welder in atimely manner to weld ends of collar prior to backfilling of excavation.

Excavation and shoring requirements for proposed work or utility installation
adjacent to or across a LDWL.:

1. Identify LDWL area in field and barricade off from construction activities.
Allow no construction related activities including, but not limited to, loading
of dump trucks and material staging or storage, on top of LDWL.

2, Employ a groundwater control system when performing excavation
activities within ten feet of LDWL to:
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3.06

a. Effectively reduce hydrostatic pressure affecting excavations,

b. Develop substantially dry and stable subgrade for
subsequent construction operations,

c. Prevent loss of fines, seepage, boils, quick condition or softening
of foundation strata, and

d. Maintain stability of sides and bottom of excavations.

o

When edge of proposed trench or shoring is within a distance equal to
one diameter of LDWL from outside of wall of LDWL, valve or

appurtenance:

a. Maintain minimum of four (4) feet horizontal clearance and
minimum of two (2) feet vertical clearance between proposed utility
and LDWL.

b. Auger Construction

i.  Maintain minimum of four (4) feet horizontal clearance
between proposed utility and LDWL.

ii. ~ Dry auger method required when auger hole is 12-
inches and larger in diameter.

¢, Open Cut Construction and Auger pits

i. Perform hand excavationwhenwithin four (4) feet of LDWL.

i. Employ hydraulic or pneumatic shoring system. Do not
use vibratory or impact driven shoring or piling.

iii. Expose no more than 30-feet of trench prior to backfilling.

iv. A maximum of one (1) foot of vertical trench shall be un-
braced at a time to maintain constant pressure on face of
excavated soil.

V. Upon removal of shoring system, inject flowable fill into
void space left behind by shoring system.

d. When edge of utility excavation is greater than one diameter of
LDWL from outside wall of LDWL, use a shielding system as
required by Project Manager and proposed utility standards and
practices.

HANDLING EXCAVATED MATERIALS
Use only excavated materials, which are suitable as defined in this Section
and conforming to ltem 2221 — Excavation, Trenching, and Backfilling for

Utilities. Place material suitable for backfilling in stockpiles at distance from
trench to prevent slides or cave-ins.
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E.

Do not place trench shields or shoring within height of embedment zone unless
means to maintain density of compacted embedment material are used. If
moveable supports are used in embedment zone, lift supports incrementally
to allow placement and compaction of material against undisturbed soil.

Place geotextile to prevent particle migration from in-situ soil into open-graded
(Class |) embedment materials or drainage layers.

Do not damage coatings or wrappings of pipes during backfilling and compacting
operations. When embedding coated or wrapped pipes, do not use crushed
stone or other sharp, angular aggregates.

Place haunching material manually around pipe and compact it to provide
uniform bearing and side support. If necessary, hold small-diameter or lightweight
pipe in place during compaction of haunch areas and placement beside pipe
with sand bags or other suitable means.

Place electrical conduit, if used, directly on foundation without bedding.

Shovel in-place and compact embedment material using pneumatic tampers in
restricted areas, and vibratory-plate compactors or engine-powered jumping jacks in
unrestricted areas. Compact each lift before proceeding with placement of next lift.
Water tamping is not allowed.

For water lines construction embedment, use bank run sand, concrete sand, gem
sand, pea gravel, or crushed limestone as specified in Item 2221 —
Excavation, Trenching, and Backfilling for Utilities (if utilized in this project).
Adhere to the following subparagraph numbers 1 and 2.

1. Class |, Il and |l Embedment Materials:
a. Maximum 6 inches compacted lift thickness.

b. Compact to achieve minimum of 95 percent of maximum dry
density as determined according to ASTM D 698.

c. Moisture content to be within -3 percent to +5 percent of optimum
as determined according to ASTM D 698, unless otherwise
approved by Project Manager.

2 Cement Stabilized Sand (where required for special installations):
a. Maximum 6 inches compacted thickness.
b. Compact to achieve minimum of 95 percent of maximum dry

density as determined according to ASTM D 698.

2317 *** 14/19



C. Moisture content to be on dry side of optimum as determined
according to ASTM D 698 but sufficient for effective hydration.

For Sanitary Sewers adhere to subparagraph number 1 and 2. For Storm
Sewers provide cement stabilized sand per paragraph 2. This provision does not
apply to Storm Sewers constructed of HDPE pipe installed under pavement.

3. Class | Embedment Materials.
a. Maximum 6-inches compacted lift thickness.
b. Systematic compaction by at least two passes of vibrating

equipment. Increase compaction effort as necessary to effectively
embed pipe to meet deflection test criteria.

. Moisture content as determined by Contractor for effective
compaction without softening soil of trench bottom, foundation or
trench walls.

4, Class Il Embedment and Cement Stabilized Sand.
a. Maximum 6-inches compacted thickness.
b. Compaction by methods determined by Contractor to

achieve minimum of 95 percent of maximum dry density as
determined according to ASTM D 698 for Class || materials
and according to ASTM D 558 for cement stabilized materials.

o Moisture content of Class Il materials within 3 percent of optimum
as determined according to ASTM D 698. Moisture content of
cement stabilized sands on dry side of optimum as determined
according to ASTM D 558 but sufficient for effective hydration.

For Storm Sewers constructed of HDPE pipe and installed under pavement
provide flowable fill pipe embedment.

Place trench dams in Class | embedment in line segments longer than 100 feet
between manholes, and not less than one in every 500 feet of pipe placed.
Install additional darns as needed to achieve workable construction conditions.
Do not place trench dams closer than 5 feet from manholes.

TRENCHZONE BACKFILL PLACEMENT AND COMPACTION

Place backfill for pipe or conduits and restore surface as soon as practicable.
Leave only minimum length of trench open as necessary for construction.

For water lines, under pavement and to within one foot back of curb, use
backfill materials described below:
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1. Forwater lines 20 inches in diameter and smaller, use bank run sand or
select backfillmaterials uptopavementbase orsubgrade.

2. For water lines 24 inches in diameter and larger, backfill with suitable on-site
material (random backfill) up to 12 inches below pavement base or
subgrade. Place minimum of 12 inches of select backfill below pavement
base or subgrade.

For sewer pipes (Storm and Sanitary), use backfill materials described by trench
limits. For "trench zone backfill" under pavement and to within one foot back of curb,
use cement stabilized sand for pipes of nominal sizes 36 inches in diameter
and smaller to level 12inches below the pavement. For sewer pipes 42 inches in
diameter and larger, under pavement or natural ground, in satisfactory soil
conditions, backfill from 12 inches above top of pipe to 12 inches below pavement
with suitable on-site material or select backfill. For sewer pipes 42 inches in
diameter and larger? under pavement or natural ground, in unsatisfactory soil
conditions, backfill from 12 inches above top of pipe to 12 inches below pavement
with suitable on-site material or select backfill. Use select backfill for rigid pavements
or flexible base material for asphalt pavements for 12- inch backfill directly under
pavement. For backfill materials reference Item 2221 — Excavation, Trenching, and
Backfilling for Utilities. This provision does not apply where aStorm Sewer is
constructed of HDPE pipe.

For Storm Sewers constructed of HDPE pipe and installed under pavement provide
flowable fill. For Storm Sewers constructed of HDPE pipe and not installed under
pavement provide cement stabilized sand.

Where damage to completed pipe installation work is likely to result from withdrawal
of sheeting, leave sheeting in place. Cut off sheeting 1.5 feet or more above crown
of pipe. Remove trench supports within 5 feet from ground surface.

Unless otherwise shown on Drawings. Use one of the following trench zone backfills
under pavement and to within one foot of edge of pavement. Place trench zone
backfill in lifts and compact. Fully compact each lift before placement of next lift

1. Class |, II, or lll or combination thereof :
a. Place in maximum 12-inch thick loose layers.
b. Compact by vibratory equipment to minimum of 95 percent of

maximum dry density determined according to ASTM D 698.

C: Moisture content within zero percent to 5 percent above optimum
determined according to ASTM D 698, unless otherwise approved by
Project Manager.
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2. Cement-Stabilized Sand:

a. Maximum lift thickness determined by Contractor to achieve uniform
placement and required compaction, but do not exceed 12inches.

b. Compact by vibratory equipment to minimum of 95 percent of
maximum dry density determined according to ASTM D 558.

C. Moisture content on dry side of optimum determined according to
ASTM D 558 but sufficient for cement hydration.

3. Class IVA and IVB (Clay Soils):
a. Place in maximum 8-inch thick loose lifts.

b. Compaction by vibratory Sheepfoot roller to minimum of 95 percent
of maximum dry density determined according to ASTM D 698.

c. . Moisture content within zero percent to 5 percent above optimum
determined according to ASTM D 698, unless approved by Project
Manager.
G. Unless otherwise shown on Drawings, for trench excavations not under

pavement, random backfill of suitable material may be used in trench zone. This
provision does not apply to HDPE storm sewers

1. Fat clays (CH) may be used as trench zone backfill outside paved areas
at Contractor's option. When required density is not achieved, at any
additional cost to City, rework, dry out, use lime stabilization or other
approved methods to achieve compaction requirements, or use different
suitable material.

2. Maximum 9-inch compacted lift thickness for clayey soils and maximum 12-
inch lift thickness for granular soils.

3. Compact to minimum of 90 percent of maximum dry density determined
according to ASTM D 698.

4. Moisture content as necessary to achieve density.

H. For electric conduits, remove form work used for construction of conduits before
placing trench zone backfill.

3.10 MANHOLES, JUNCTION BOXES AND OTHER PIPELINE STRUCTURES

A. Below paved areas or where shown on Drawings, encapsulate manhole with
cement stabilized sand; minimum of 2 foot below base, minimum 2 foot around
walls, up to pavement subgrade or natural ground. Compact in accordance with
Paragraph 3.09.F 2 of this Section
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In unpaved areas, use select fill for backfill. Existing material that qualifies as
select material may be used, unless indicated otherwise on Drawings. Deposit
backfill in uniform layers and compact each layer as specified. Maintain backfill
material at no less than 2 percent below nor more than 5 percent above
optimum moisture content, unless otherwise approved by Project Manager.
Place fill material in uniform 8-inch maximum loose layers. Compact fill to at
least 95 percent of maximum Standard Proctor Density according to ASTM D
698.

For LDWL projects, encapsulate manhole with cement stabilized sand; minimum
of 1 foot below base, minimum of 2 feet around walls, up to within 12 inches of
pavement subgrade or natural ground. For manholes over water line, extend
encapsulation to bottom of trench. Compact in accordance with Paragraph 3.09
F.2 of this Section.

FIELD QUALITY CONTROL

Test for material source qualifications as defined in Item 2221 — Excavation,
Trenching, and Backfilling for Utilities (if utilized in this project).

Provide excavation and trench safety systems at locations and to depths
required for testing and retesting during construction at no additional cost to City.

Tests will be performed on minimum of three different samples of each material
type for plasticity characteristics, in accordance with ASTM D 4318, and for
gradation characteristics, in accordance with Tex-101-E and Tex-110-E.
Additional classification tests will be performed whenever there is noticeable
change in material gradation or plasticity,or when requested by Project Manager.

At least three tests for moisture-density relationships will be performed initially for
backfill materials in accordance with ASTM D 698, and for cement- stabilized sand
in accordance with ASTM D 558. Perform additional moisture-density relationship
tests once a month or whenever there is noticeable change in material gradation or
plasticity.

In-place density tests of compacted pipe foundation, embedment and trench
zone backfill soil materials will be performed according to ASTM D 1556, or
ASTM D 2922 and ASTM D 3017, and at following frequencies and conditions.

1. For open cut construction projects and auger pits: Unless otherwise
approved by Project Manager, successful compaction to be measured by
one test per 40 linear feet measured along pipe for compacted
embedment and two tests per 40 linear feet measured along pipe
for compacted trench zone backfill material. Length of auger pits to be
measured to arrive at40 linear feet.

2 A minimum of three density tests for each full shift of Work.
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3. Density tests will be distributed among placement areas. Placement areas are:
foundation, bedding, haunching, initial backfill and trench zone.

4, The number of tests will be increased if inspection determines that soit type or
moisture content are not uniform or if compacting effort is variable and not
considered sufficient to attain uniform density, as specified.

5. - Density tests may be performed at various depths below fill surface by pit
excavation. Material in previously placed lifts may therefore be subject to
acceptance/rejection.

6. Two verification tests will be performed adjacent to in-place tests showing

density less than acceptance criteria. Placement will be rejected unless
both verification tests show acceptable results.

7 Recompacted placement will be retested at same frequency as first test
series, including verification tests.

8. Identify elevation of test with respect to natural ground or pavement.

Recondition, re-compact, and retest at Contractor's expense if tests indicate
Work does not meet specified compaction requirements. For hardened soil
cement with nonconforming density, core and test for compressive strength
at Contractor's expense.

Acceptability of crushed rock compaction will be determined by inspection.
DISPOSAL OF EXCESS MATERIAL

Dispose of excess materials in accordance with requirements of ltem 2227 —
Waste Material Disposal (if utilized in this project).

END OF SECTION
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LJA Project No. E224-0010 & E224-0020

ITEM 2401

DEWATERING AND DRAINAGE OF EXCAVATION

L GENERAL

A.

Scope

This section provides for furnishing all labor, materials, equipment, power,

incidentals and for performing all operations necessary to dewater, drain, and

maintain excavations and foundation beds as necessary for construction of

structures and appurtenances. Maintain surface drainage, eliminate seepage from

excavation or other work and protect work against rising waters and floods and

repair of any resulting damage.

Contractor’s Responsibility

Contractor shall have sole responsibility for dewatering systems and for all loss or

damage resulting from partial or complete failure of protective measures, except

as otherwise provided in the general and supplementary conditions of this manual.

Submittals

L If requested, submit shop drawings and manufacturers data for proposed
equipment and procedure. Do not start dewatering or other foundation

drainage until the requested data has been submitted and reviewed.

2 Equipment Supplier: ~ With submittals, provide the name of the supplier
of well point or other foundation drainage equipment.

Related Work (if utilized in this project)
1. Division 2, Site Work
a. Item 1541 - Trench Safety Systems

b. Item 2220 - Structural Excavation and Backfill
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MATERIALS

The necessary equipment and material for the dewatering and drainage systems shall be
selected by contractor and submitted to the engineer for review.

EXECUTION
A. Dewatering Excavations
L. Furnish, install, operate, and maintain all necessary pumping for

dewatering the various parts of the work and for maintaining free of water
the foundations and such other parts of the work as required for
construction operations and as required for inspections and safety.

2. Continue dewatering in all required areas until the concrete structure, the
trench, the embankment, and scour protection have been completed for the
excavation or to another designated level.

3 Provide a uniform diameter for each pipe drain run constructed for
dewatering. Remove the pipe drain when it has served its purpose. If
removal of the pipe is impractical, provide grout connections at 50-foot
intervals and fill the pipe with clay grout or cement and sand grout when
the pipe has served its purpose.

4. After completion of construction at the site, remove the drainage
equipment and dispose of any material not needed.

B. Requirements for Well Points

L Well points, where used, must be furnished, installed, and operated by a
reputable contractor regularly engaged in this business and approved.

2, Submit the design of the well point system for review. Pre-drain by well
point vacuum method.

3. Install sufficient piezometers to show that all trench excavation in sandy
material is pre-drained prior to excavation.

4. Well points may be omitted for portions of underdrains or other trenches,

only where auger borings and piezometers show that the soil is pre-drained
by an exterior system.
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Duration of Drainage

1. In areas where concrete is to be placed, carry out the foundation drainage,
so that the required lowering of the water table will be effected prior to
placing reinforcing steel. Keep foundation beds free from water to be
same levels for 3 days after pouring concrete.

2. Operate pumps to keep each underdrain system drained to the approximate
level of the top of the lowest pipe of the system until the removal or
flooding of cofferdams.

Protection of Structures

Provide adequate protection for all structures to avoid damage to concrete.

Repair of Damage

Contractor shall have full responsibility for all loss and damage due to flood,

rising water, or seepage in any part of the work. Repair any damage to partially
completed work from these or other causes.
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Std. 7/29/85

Revised 3/11/15

ITEM 2513

HOT-MIX ASPHALTIC CONCRETE PAVEMENT

L GENERAL

This Item governs for hot-mix asphaltic concrete surfacing consisting of a base course, a
leveling-up course, a surface course, or any combination of these courses; each course
composed of a compacted mixture of mineral aggregate and asphaltic material and
constructed on an approved subgrade, a subbase course, a base course, or in case of a
bridge, on prepared floor slab. Construct in accordance with these specifications and in
conformity with lines, grades, compacted thickness, and typical cross-sections shown on
Plans and/or Exhibits or described in preceding special provision.

1L MATERIALS

A.

Mineral Aggregate: Composed of a course aggregate, a fine aggregate, and a
mineral filler, and if approved by an Engineer a suitable mineral admixture which
may or may not increase or decrease the quantity of asphaltic cement in mixture.
Exact proportion of admixture, if approved to be determined by Engineer. Submit
samples of coarse aggregate, fine aggregate, and mineral filler and test in
accordance with prescribed methods. Approval of both materials and source of
supply must be obtained prior to delivery of any material.

Coarse Aggregate: Consists of shell (max. 40% by weight), slag, or limestone, or
a mixture therefore as hereinafter specified, of uniform quality throughout and
free from dirt, organic, or other injurious matter occurring either freely in material
or as a coating on aggregate. Abrasion of slag or limestone from which coarse
aggregate is made of not more than 35 when subjected to Los Angeles Abrasion
Test (AASHTO-96). Los Angeles Abrasion Test for shell, not more than 50
(AASHTO, T-96).

Fine Aggregate: Consists of sand or a combination of sand and stone, shell
screenings, or slag screenings. Sand composed of sound, durable stone particles,
free from loam or other injurious foreign matter. Screenings of same or similar
materials as specified for coarse aggregate. Sand or combination of sand and
screenings to meet the following requirements when tested by standard laboratory
methods:
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Percent by Weight
Passing No. Sieve 100
Passing No. 200 Sieve 10-30

The plasticity index of that part of the fine aggregate passing the No. 40 sieve to
be not more than 6.

Mineral Filler: Consists of thoroughly dry stone dust, slate dust, oyster shell dust,
Portland cement, or other mineral dust approved in writing. Free from foreign,
deleterious, and other injurious matter. Meet following grading requirements
when tested by standard laboratory methods.

Percent by Weight

Passing a No. 30 Sieve 95-100%
Passing a No. 80 Sieve 75%
Passing a No. 200 Sieve 55%

Asphalt: Grade of asphalt as designated by Engineer. If more than one type of
asphaltic concrete mixture is specified for project, only one grade of asphalt will
be required for all types of mixtures. Unless otherwise noted in the plans/exhibits
asphaltic placement and or repair will consist of 8-inch thick asphalt base, Grade
2, PG-64 per TXDOT Standard Specification 292. Surface course asphaltic
placement and or repair will consist of 2-inch thick surface course Type “D” per
TXDOT Standard Specification 340.

Asphaltic materials, including tack coat, to meet requirements of the Item,
“Asphalt, Oils, and Emulsions,” of the Texas Highway Department Standard
Specifications for Construction of Highways, Streets and Bridges, 2004 Edition or
most current.

Paving Mixture: To consist of a uniform mixture of coarse aggregate, fine
aggregate, asphaltic material and mineral filler if required.

Grading of each constituent such as to produce, when properly proportioned, a
mixture conforming to limitations for grading for type specified. Exact
proportions of each constituent producing total aggregate within these limits to be
directed, and to conform to the requirements of Article 340.3, “Paving Mixtures,”
of the Texas Highway Department Standard Specifications for Construction of
Highways, Streets and Bridges, 2004 Edition or most current.

Variation of percentage of bitumen in any mixture not more than one-half of one
percent from proportion established by Engineer.
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When required samples of hot mixture may be taken from trucks or from finished
pavement. Determine minimum weight of test specimen in grams by multiplying
3,000 by maximum size aggregate in inches. Variation of specimen from grading
proportions specified for mix, when tested by standard methods (in which benzol
may be used as solvent), of not more than 5 percent.

1.  EXECUTION

A.

Proportions of various materials entering into asphaltic mixture as directed and in
accordance with these specifications. Engineer or his authorized representative to
have access at any time to all parts of paving plant. Use satisfactory equipment
and construction methods as hereinafter specified.

Store or stockpile separately various sizes of mineral aggregate as received. Feed
various sizes of mineral aggregate to dryer by means of mechanical device that
will give a uniform and constant feed of each size incorporated to control
temperature and grading of mineral aggregate.

Dry mineral aggregate in such manner that finer particles will not escape with
furnace gases. Heat aggregate in a suitable apparatus which provides continuous
agitation during heating. Provide efficient and positive control of temperature so
that aggregate is not damaged and mixture produced has a temperature between
250 degrees F and 375 degrees F. Provide recording thermometer which will
record temperature of aggregate as it leaves dryer. Equip recording thermometer
with a double-pen in order to record both temperature of rock and temperature of
asphalt incorporated in batch. Record temperatures on 24-hour charts. Furnish
dryer or dryers of sufficient size to dry and heat amount of aggregate required to
keep plant in continuous operation.

Bin sizes and screening capacity sufficient to screen and store amount of
aggregate required to properly operate plant and keep plant in continuous
operation at full capacity. Bins to continuous operation at full capacity. Bins to
contain sizes of aggregate as specified in Article 340.4. “Equipment.”
Sub-article, “Screening and Proportioning,” of the Texas Highway Department
Standard Specifications for construction of Highways, Streets and Bridges, 2004
Edition or most current.

Provide bins with tight cut-off gates so that there is no leakage of mineral
aggregate or mineral filler into weigh box. Weigh box for mineral aggregate of
sufficient capacity to hold a complete batch of aggregate and mineral filler
without wasting or leveling by hand, and so designed with opening in top that, if
in charging, an excess of one size of mineral aggregate is introduced into box, it
may be removed by operator. Provide weigh box with a close fitting and quick
operating cut-off gate so that there is no leakage of mineral aggregate into mixer.
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Scales: Scales for weighing mineral aggregate and asphaltic material shall equal
the weighing equipment used at stationary commercial asphaltic concrete plants as
approved by the Engineer.

Scales of multi-beam type to have sufficient weighing beams to weigh each grade
of aggregate separately and also filter dust separately. Furnish scales with tare
beam for balancing. Equip beam scales with a tell-tale dial indicator of springless
dial type indicating over and under load of at least 50 pounds. Scales that are not
accurate within 4 pounds per 1,000 pounds net load will be considered
unsatisfactory. In case vibration of plant interferes with accurate weighing,
insulate scales satisfactorily against shock or vibration.

Provide ample asphalt cement storage to meet requirements of Plans and/or
Exhibits. Heat asphalt cement in storage by steam coils, absolutely tight to
prevent leakage of moisture into asphalt. Temperature of steam for heating not in
excess of 400 degrees F. No direct fire heating of asphalt permitted. Agitation of
asphalt with steam or air not permitted.

Provide steam heating system of type and capacity as to insure maintaining
asphalt cement at a uniform draw-off temperature at asphalt cement bucket of
between 275 degrees F to 375 degrees F. Maintain temperature with an efficient
and positive control of heat at all times. Any asphalt cement heated above 375
degrees F, either before or during mixing with mineral aggregate, will be rejected.

Use quick cut-off type draw-off valve at asphalt cement bucket that will not leak
any asphalt into bucket after required weight of asphalt cement has been drawn.
Asphalt supply line of circulating type, and equipped with recording thermometer
indicating temperature of asphalt a draw-off valve. Recording thermometer may
be combined with recording thermometer used in recording temperature of
aggregate by using a double-pen recorder.

Asphalt cement weigh bucket of type from which asphalt will flow into mixer for
approximately full width of mixer so as not to deposit asphalt cement in one place
in mixer. Scales for weighing asphaltic cement of springless dial type arranged
for quick adjustment at zero to provide for change in tare. Provide pointer to
indicate weight of asphalt cement required in one batch.

Mixer of twin-pug-mill type and capacity of not less than 3,000 pounds in single
batch. Number and position of blades such as to give a uniform and complete
circulation of batch in mixer from center to four ends of mixer arms and back to
center. Mixers which tend to segregate mineral aggregate or fail to secure
thorough and uniform mixing with asphalt cement and filler dust will not be used.
Determination of thorough and uniform mixing will be made by mixing standard
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batch for required time and then dumping batch and taking samples form different
parts of batch is uniform throughout, or otherwise mixer will be rejected.

Provide mixers with an automatic time lock on discharge gates of mixer and
weight box and lock for a period of 45 seconds after all of mineral aggregate has
been introduced into mixer. When discharged, mixture to have a temperature of
300 degrees F to 375 degrees F. Dump door or doors of mixer to be tight to dry
mineral aggregate or dust so that there is no spilling from pug mill. In introducing
batch into mixer, introduce mineral aggregate first, then thoroughly mix for a
period of five to ten seconds before asphaltic cement is added. Continue mixing
for required time, or longer if necessary to produce a mixture of uniform
consistency.

Tack Coat: Thoroughly clean surface of base or surface of concrete bridge, as
applicable, by brooming with wire brushes before asphaltic surface mixture is
laid, when tack coat is shown, or if directed, give base an application of cut back
asphalt applied as directed with an approved sprayer and at rate of application of
0.05 to 0.15 gallons per square yard. Cut-back asphalt as specified under Article
II, Paragraph E, or made by combining 50 percent material (as specified) and 50
percent gasoline.

Laying Materials

L Construct pavement on previously completed and approved subgrade,
base, existing pavement, bituminous surface or in case of a bridge, on
prepared floor slab.

2 Place no asphaltic mixture or tack coat when air temperature is below 45

degrees F and is falling. Asphaltic mixture or tack coat may be placed
after air temperature is above 40 degrees F and is rising, provided
temperature is taken in shade away from artificial heat. Place no asphaltic
mixture or tack coat when weather conditions, in opinion of Engineer, are
unsuitable.

3 Haul asphaltic concrete mixture, heated and prepared as specified, to site
of work in tight vehicles previously cleaned of all foreign materials and, if
considered necessary, covered with canvas of sufficient size to protect
entire load. Arrange dispatching of vehicle so that all material delivered
may be placed and receive its initial rolling in daylight. Lay mixture only
on approved base course, which has been tack coated as previously
specified and free from all foreign materials. Paint contact surfaces of
curbs and structures and all joints with thin uniform coating of cut-back or
emulsified asphalt as required for tack coating. Lay mixture at
temperature of 250 degrees F to 375 degrees F and spread and compact,
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using an approved finishing machine. Use finishing machine capable of
producing finished surface that conforms to required typical sections and
surfaces tests. Areas nor accessible for finishing machine may be hand
spread and shaped when approved.

Use approved finishing machine of screeding and troweling type. Forms
adequate to control lateral thrust due to rolling. If a finishing machine
designed to run on forms is used, operate it on header curb, steel forms, or
rigid steel faced forms approved by Engineer. Set forms to line and grade.

Oil or saturated solution of hydrated lime may be used for lubricating
shovels and trucks to facilitate handling of asphaltic materials. Use of an
excessive amount of either material not permitted.

Adjacent to flush curbs, gutters, liners, and structures, finish mix
uniformly high so that when compacted it will be slightly above edge of
curb or flush structure.

When Plans and/or Exhibits require application of a non-skid surface of
asphaltic concrete pavement, spread Type “B”, “Type “C”, “Type “D” or
Type “E” mix, as specified, so that after lightly rolling, it has a finished
thickness of approximately 3/8-inch less than completed thickness of
pavement shown. After this course has been laid, spread mixture specified
as Type “F” with sufficient thickness so that, after receiving ultimate
compression, compacted pavement complies with requirements of typical
cross-sections shown, but in no case will weight of Type “F” mixture be
less than 35 pounds nor more than 50 pounds per square yard of surfacing.

While still hot, and as soon as it will bear roller without undue
displacement or hair cracking, compress surface thoroughly and uniformly
with an acceptable power-driven 3-wheel roller weighing not less than 10
tons. Weight on two rear wheels of roller obtained by power-driven
tandem roller weighing not less than eight tons.

Rolling shall start longitudinally at the sides and proceed toward the center
of the pavement, over- lapping on successive trips by at least one-half of
the width of the rear wheels. Alternate trips of the roller shall be slightly
different in length. If necessary, the pavement shall then be subject to
diagonal rolling in each direction with a tandem roller, the second diagonal
crossing the lines of the first.

Rolling shall be continued until no further compression can be obtained
and all roller marks are eliminated, and at a rate of not more than 20-tons
of mixture per hour for each roller used.
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The motion of the roller shall at all times be slow enough to avoid
displacement of the hot mixture. Any displacement occurring as a result
of reversing the direction of the roller, or by any other cause, shall at once
be corrected by the use of rakes and of fresh mixture where required. The
roller must not stand on the completed pavement which has not cooled to
normal atmospheric temperature. To prevent adhesion of the surfacing
mixture to the roller, the wheels shall be kept properly moistened with
water but an excess of water will not be permitted.

The roller’s drive wheel shall be ahead of the tiller wheel at all times
during compaction. If a vibratory roller is used for compaction, a very low
amplitude is to be used and the roller should be vibrating only when it is
moving.

Time Limit vs Temperature

Cessation Requirements
Recommended Minimum Laydown Temperature

Base Temp &
Degrees F 1" %" 1" 1" 2" Greater
20-32 --- - -—- --- -—- 285*
+32-40 - - -—- 305 295 280
+40-50 -— - 310 300 285 275
+50-60 -—- 310 300 295 280 270
+60-70 310 300 290 285 275 265
+70-80 300 290 285 280 270 265
+80-90 290 280 275 270 265 260
+90 280 275 270 265 260 255
Rolling time,

Minutes 4 6 8 12 15 15

* Increase by 15 degrees when placement is on base or subbase containing moisture.

Base temperature is the temperature of the layer (Previous mat or base) on
which the mat is placed.

The above chart gives a time limit in which the mat needs to be completely
rolled for density before the mat cools to 175 degrees F. This temperature
was selected as about the temperature below which rolling produces little
compaction. The recommendations are, in effect, the “worst” conditions.
These are only minimum requirements.
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10.

11.

12.

13.

Along curbs, headers, and similar structures, and at places not accessible
to roller, or in such positions as will not allow thorough compaction with
roller, compact mixture thoroughly with lightly oiled tamps.

Surface of pavement after compression to be smooth and true and conform
to line, grade and typical cross-sections shown. No deviation in excess of
1/8-inch per foot from nearest point of contact when surface is tested with
a standard 10-foot straight-edge laid parallel to center line of roadway.
Maximum ordinate measured from face of straight-edge not in excess of
Ya-inch at any point. Immediately correct any areas of surface not meeting
these requirements. Roll mixtures until course is unyielding and true to
established grade and cross-section.

Place surface course as nearly continuous as possible. Allow roller to pass
over unprotected end of freshly laid mixture only when laying of course is
discontinued for such length of time as to permit mixture to become
chilled. In such cases, when work is resumed, material laid must be either
cut back so as to produce a slightly beveled edge for full thickness of
course or make a suitable lap joint.

Remove old material which has been cut away and lay new mix against
fresh cut. If desired, a stout rope may be stretched across pavement where
joint is to be made. When work is resumed, cut materials laid back to
rope. Remove altogether with surplus material, and lay fresh mix against
joint thus formed.

Hot smoothing irons may be used for sealing joints, but in such cases
exercise extreme care to avoid burning surface.

Except in an emergency, or where shown, open no portion of finished
wearing course to traffic until twelve hours after completion of rolling.
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Std. 8/12/85

Revised 07/24/14
ITEM 2515
CONCRETE PAVEMENT
L GENERAL
A. This Item governs for construction of concrete pavement for roadways,

driveways, turnouts, and concrete curbing. Unless specified otherwise in
proceeding Special Provision or on Plans and/or Exhibits, pavement to conform to
residential requirements.

B. Related Work (if utilized in this project)
1. Item 3310 - Concrete

2. Item 3200 - Concrete Reinforcement

II. MATERIALS

A. Concrete: Item 3310 - Concrete: Class as shown on Plans and/or Exhibits or in
Proposal.
B. Reinforcing Steel: Item 3200 - Concrete Reinforcement: Bar size and type as

shown on Plans and/or Exhibits.

C. Expansion Joint Material: To be in accordance with section and location as
shown on Plans and/or Exhibits.

1. Fillers
a. Pre-molded
1) Asphalt filler board per ASTM D994-71.
2) Premolded joint material per ASTM D1751-73.
b. Wood

1) Redwood: Boards shall be heartwood and shall be free
from sapwood, knots, clustered birdseye, checks & splits.

2515 *%% 1/9



Maximum weight per cubic foot when oven dried to
constant weight to be 30 pounds.

2) Other Woods: Cypress, Gum, Southern Yellow Pine, or
Douglas Fir Timber may be used with prior approval of the
Engineer. With the exception of Cypress, all boards shall
have a creosote or penta chlorophenol treatment of 6
pounds per cubic foot. Maximum weight per cubic foot
when oven dried shall not be greater than 30 pounds per
cubic foot.

e Joint Sealing Material

1) Per ASTM D1190-74. Also to be used in other types of
joints as required.

2) Load Transmission Devices: To be of type and size as
shown on Plans and/or Exhibits.

3) Metal Installing Devices: Such as welded wire bar chairs,
bar stakes, marker channels, channel caps, deformed metal
strips, etc. shall be as shown on Plans and/or Exhibits.

D. Forms
1. Pavement

a. Wood Forms: (Used only in residential construction to be 2X
material, free from warps, bends, and kinks, and sufficiently true to
provide a straight edge on concrete). Use precautionary methods
to prevent leakage of mortar through or under side forms. Top of
each form section, when tested with a straight edge, to conform to
the requirements specified for the surface of completed pavement.

b. Metal Forms: Use metal forms of approved shape and section.
Preferred depth of form to be equal to required edge thickness of
pavement. Forms with depths greater or less than 1-inch of
pavement thickness may be used. Forms with less depth than
pavement thickness to be brought to required depth by securely
attaching wooden planks of approved section and size to bottom of
form. Use form section at least 10-feet in length, and provide for
staking in position with not less than 3 pins. Use forms of
adequate strength to withstand machine loads without visible
springing or settlement. Use forms free from warps, bends and
kinks, and sufficiently true to provide a straight edge on concrete.
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Top of each form section, when tested with a straight edge, to
conform to the requirements specified for the surface of the
completed pavement. Use flexible or curved forms of wood or
metal of proper radius for curves of 200-foot radius or less.

B, Slip Forms: Slip form equipment to be equipped with a
longitudinal transangular finishing float adjustable to crown and
grade. Float to extend across pavement to the side forms and/or
slab.

2 Curbs

a. Wood or Metal: Wood or metal curb forms to be of approved
section, straight and free of warp. Outside curb forms to have a
depth at least }4- inch greater than height of curb. Rigidly attach
inside curb forms (if desired) to outside forms.

b. Machine Laid: Equipment to conform to the requirements as
specified under Article 111 Execution. Use flexible or curved
forms of wood or metal of proper radius for curves but not to

exceed radius recommended by curb machine manufacturer.

Metal Supports: Supports for reinforcing steel to be metal of approved shape and
size, and spacing to conform to details shown on Plans and/or Exhibits.

Materials for Curing

1. Burlap: Mats to be in good condition, clean, and free of any substance
which would have deleterious effect on concrete.

2. Cotton Mats: Mats to be in good, clean, and free of any substance which
would have deleterious effect on concrete.

3. Waterproof Paper: Per ASTM C171-69.
4. Membrane Curing Compounds: Conform to ASTM C309-74.

5. White Polyethylene Sheeting: Sheet having thickness not less than 4 mils

(.004-inch).

Grouting

1. Material and mixtures for grouting curb dowels.
a. Proportion by weight.
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b. One part Portland cement, Type I or Type II.

-3 One part clean, sharp sand.

d. Seven-tenths part nonshrinking grout aggregate.
e, No more than 5% gals. water per sack cement.

2. Other: Use mixture by weight of one part Portland cement and two parts
sand for general purposes. If space to be grouted is less than one inch and
is impossible to tamp grout, use one-to-one mix. Where space to be filled
with grout is large, use original concrete mixture. Use stiff mixture for
grout to be tamped, produced by prolonged mixing. To obtain stiff grout,
mix mortar using amount of water required to thoroughly mix ingredients,
then continue mixing without additional water until grout is stiff enough to
be compacted by tamping when placed. For grouting blockouts for
embedded pipes and similar items, use grout to which 5 pounds of
nonshrinking grout aggregate per sack of cement has been added.

III.  EXECUTION

A. Subgrade: Excavate, shape, and compact subgrade to grades, sections and
densities shown on Plans and/or Exhibits. Maintain drainage of subgrade at all
times. Test subgrade section with an approved template, operated and maintained
by Contractor. Wet down subgrade sufficiently in advance of placing pavement.
No pavers, batch trucks, or other equipment to be permitted between forms during
paving operations.

B. Wood and Steel Forms

1. Setting: Set forms on compacted subgrade, cut true to grade on that entire
form section is supported by subgrade. Stake metal form sections with at
least 3 pins per section, with a pin on each side of every joint. Adequately
stake wood form sections to prevent bows in form and to keep form
sections to grade. Join form sections to prevent displacement. Clean and
oil forms with form oil each time they are used. Set forms to line and
grade for at least 200-feet ahead of mixer. Check conformity of alignment
and grade immediately prior to placing concrete.

2. Removal: Leave forms in place for at least 12 hours. Remove forms
without injury to concrete. Immediately repair damage resulting from
form removal. Point up all exposed honeycombed areas with approved
mortar. As soon as curb forms are removed, backfill behind curbs with
approved material and compact to 90 percent Standard Proctor density.
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Slip Forms: Equipment to be provided with traveling side forms of sufficient
dimensions, shape and strength to support concrete laterally for sufficient length
of time during placement to produce pavement of required cross-section.
Concrete to be distributed uniformly into final position by slip form paver and
horizontal deviation in alignment of edges not to exceed 1Y%-inches from
established alignment.

Concrete Placing and Handling - Wood and Steel Forms

L,

Deposit concrete on subgrade in such manner as to require as little
rehandling as possible. Use shovels for hand spreading of concrete. Use
of rakes will not be permitted. Place concrete in a rapid, continuous
operation.

Consolidate all concrete placed for pavement by an approved mechanical
vibratory unit designed to vibrate the concrete internally. A vibratory
member equipped with synchronized vibratory units to extend across
pavement practically to, but not to come in contact with, side forms.
Space separate vibratory units at sufficiently close intervals to provide
uniform vibration and consolidation to entire width of pavement. Mount
mechanically operated with vibrators in such manner as not to come in
contact with forms or reinforcement and not to interfere with transverse or
longitudinal joints.

Furnish hand-manipulated mechanical vibrators in number required for
provision of proper consolidation of concrete along forms, at joints, and in
areas not covered by mechanically controlled vibrators.

Concrete Placing and Handling - Slip Forms

L.

Concrete, for full paving width, to be effectively consolidated by internal
vibration, with transverse vibrating units, or with a series of longitudinal
vibrating units. Internal vibration to mean vibration by means of vibrating
units loaded within the specified thickness of pavements section and at a
minimum distance ahead of screed equal to pavement thickness.

When concrete is being placed adjacent to an existing pavement, that part
of the equipment which is supported on the existing pavement to be
equipped with protective pads on crawler tracks or rubber-tired wheels,
offset to run a sufficient distant from edge of pavement to avoid breaking
or cracking pavement edge.

After concrete has been given a preliminary finish by finishing devices
incorporated in the slip-form paving equipment, surface of the fresh
concrete to be checked with a straightedge to tolerances and finish
required.
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Concrete Placing and Handling - Wood or Metal Formed Curb: Curbing may be
poured monolithic with pavement or may be added to pavement surface at a latter
time. Place curb dowel bars while pavement is plastic. Provide expansion joint
and contraction in curb opposite each expansion joint or contraction joint in
pavement and at each curb inlet. Use same expansion joint material as used in
pavement. Cut weakened plane joints with an approved grooving tool opposite
each joint in pavement, as required. Apply finish coat of mortar on exposed
surfaces of curb. Mortar composed of one part Portland cement and two parts
sand. Apply mortar with a template or “mule” conforming to plan curb
dimensions. Steel trowel finish all exposed surfaces of curb and brush to a
smooth, uniform surface.

Concrete Placing and Handling - Machine-Laid Curb

L

Lay curbs by an extrusion-type machine. Immediately prior to placing of
the curb, thoroughly clean the previously approved foundation.

Grade and alignment for top of curb to be as shown on Plans and/or
Exhibits. The forming tube of the extrusion machine to be readily
adjustable vertically curing the forward motion of the machine, to provide
required variable height of curb necessary to conform to the established
grade line.

Feed concrete into machine in such a manner and at such consistency that
the finished curb will present a well-compacted mass with a surface free
from voids and honeycomb and tree to established shape, line, and grade.

Perform any additional surface finishings specified and/or required
immediately after extrusion. Construct joints as specified or as shown on
Plans and/or Exhibits.

Finishing

1.

Nonresidential Pavements: Finish concrete pavement by power-driven
transverse finishing machines and longitudinal finishing machines.
Provide transverse finishing machine with two screeds accurately adjusted
to crown of pavement. Ride transverse finishing machine on forms, so
designed and operated as to strike off and consolidate concrete. Make at
least two trips over each area, or more if necessary. Provide longitudinal
finishing machine with a longitudinal float not less than 10-feet in length,
adjusted to a true plane. Ride longitudinal finishing machine on forms, so
designed and operated as to finish pavement to required grade. Equip
finishing machines with rubber tires to roll on concrete pavement. Just
before concrete becomes non plastic, belt pavement surface with a canvas
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or canvas-rubber composition belt of two-ply or four-ply construction, not
less than 6-inches nor more than 10-inches wide, and at least 2-feet longer
than width of pavement. Use short transverse strokes and rapid advance
longitudinally to produce uniform surface of gritty texture.

Residential Pavements: Concrete pavement may be finished by machine
or by hand. If by machine see Paragraph H1 above. If finished by hand
thoroughly vibrate concrete around reinforcement and embedded fixtures.
Tamp concrete with a tamping template made of 4-inch by 10-inch lumber
or equivalent metal section at least 2-feet longer than width of pavement to
conform to crown section of pavement. If wood tamping template is used
it is to have a steel face not less than 3/8-inch in thickness. Strike off
concrete with a strike-off screed made of 4-inch by 10-inch lumber or
equivalent metal section at least 2-feet longer than width of pavement and
conforming to crown section of pavement. Move strike-off screed
forward with combined transverse and longitudinal motion in direction
work is progressing, maintaining screed in contact with forms, and
maintaining slight excess of materials in front of cutting edge. Use a
longitudinal float not less 10-feet in length to level surface. Prior to
concrete becoming nonplastic, belt pavement surface with canvas or
canvas-rubber composition belt of two-ply or four-ply construction not
less than 6 inches or more than 10-inches wide and at least 2-feet longer
than width of pavement. Use short transverse strokes and rapid advance
longitudinally to produce uniform surface of gritty texture.

Slip Form: If this method of construction is used all requirements of this
Technical Specification in regard to subgrade and pavement tolerances,
pavement depth, alignment, consolidation, finishing, workmanship, etc. to
be met. Equip “slip form paver” with longitudinal triangular finishing
float adjustable to crown and grade. Extend float across the pavement
almost to the side form and/or the edge of slab.

I Surface Tests

L

Test entire surface before initial set and correct irregularities or

undulations to bring surface within requirements of following test, then
finish.

Place approved 10-foot straight edge parallel to center of roadway so as to
bridge any depressions and touch all high spots. Ordinates measured from
face of straight edge to surface of pavement not to exceed 1/16-inch per
foot from nearest point of contact, and in any case maximum ordinate to
10-foot straight edge to be no greater than 1/8-inch.
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Joints: Place joints of types shown on Plans and/or Exhibits at required locations
and at spacing shown.

1; Construction Joints: Place transverse construction joint when necessary
to stop concrete placement for period of more than 30 minutes. Length of
slab to be not less than 10-feet from nearest joint of complete slab. If
closer than 10-feet Contractor to remove concrete from between forms
back to nearest normal joint and place construction joint at bulkhead. Use
longitudinal keyed construction joints at pavement edges where required.

p.3 Expansion Joints: Place expansion joint at radius points of curb returns
for cross-street intersections, or as shown on Plans and/or Exhibits. Do
not use boards less than 6-feet in length. When pavement is 24-feet or less
in width, use not more than two lengths of board. Secure pieces to form
straight joint. Shape board filler accurately to cross- section of concrete
slab. Use premolded joint filler, accurately shaped, in curb section. Load
transmission devices to be of type and size shown on Plans and/or
Exhibits. Use joint sealing compound as required.

3. Contraction Joints: Make straight and place at spacings shown on Plans
and/or Exhibits. Place asphalt-coated smooth dowels accurately and
normal to joint. Tool edges of groove and seal with joint sealing
compound.

4. Longitudinal Weakened Plane Joints: Form longitudinal weakened plane
joint by an approved continuous metal shield or an asphalt impregnated
felt strip placed continuously behind longitudinal float by a machine of the
flex plane type.

Protection and Curing: Following requirements apply on alternate methods of
curing. Cover concrete with burlap or cotton mats when concrete has hardened
sufficiently to prevent marring of surfaces and keep wet continuously for 72
hours. Apply curing compound immediately after free water has disappeared and
at rate specified. Keep polyethylene sheets or membrane curing film in place and
intact for five days in lieu of 72 hours of curing. Cure concrete curbs and gutters
to prevent checking while setting. After each day’s run barricade street. No
wheeling will be allowed on concrete during curing period. Do not open
pavement to traffic until concrete is at least 7 days old. Clean off pavement and
seal joints before opening pavement to any traffic.

Penalty for Deficient Concrete Pavement Thickness: It is the intent of this
specification that the concrete pavement be constructed in strict conformity with
the thickness and typical sections shown on the Plans and/or Exhibits. Where any
such pavement is found not so constructed, the following rules relative to
adjustment of payment for acceptable concrete pavement and to the replacement
of faulty concrete pavement shall govern.

2515 *** 8/9



Pavement Thickness: The concrete pavement will be core drilled by a
testing lab prior to final acceptance. The thickness of the pavement will
be determined by measurement of the cores. At such points as the
Engineer may select in each unit, one core will be taken for each 1000
square yards of concrete pavement, or fraction thereof, in the unit.
However, a minimum of four cores are required for any pavement area. If
the core so taken is not deficient more than 0.25-inch, full payment shall
be made and the cores will be paid for by the Owner. If the core is
deficient in thickness by more than 0.25-inch but not more than 0.5-inch,
two additional cores will be taken from the area represented and the
average of the three cores determined. If the average measurement of these
three cores is not deficient more than 0.25-inch from the plan thickness,
full payment will be made. If the average thickness of the three cores is
deficient more than 0.25-inch, the sections having such deficiencies shall
be removed and the concrete pavement shall be replaced to the specified
plan depth.

No additional payment over Contract unit price to be made for pavement
of thickness exceeding that required by Plans and/or Exhibits.

Additional 6-inch cores required to determine area of deficient thickness
to be paid for by Contractor.
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Std. 8/12/85

Revised 11/02/15

ITEM 2526

CONCRETE CURB, GUTTER, CURB AND GUTTER

L GENERAL

A.

This Item shall govern for curb, gutter, combined curb and gutter, with or without
reinforcing steel, composed of Portland cement concrete constructed on approved
subgrade, foundation material or finished surface in accordance with the lines and grades
established by the Engineer and in conformance with details shown in Plans and/or
Exhibits.

As used in this Item, the word “curb” refers to concrete curb, concrete gutter, and
combined concrete curb and gutter.

Related Work (if utilized in this project)
1. Item 3310 — Concrete

2. Item 3200 — Concrete Reinforcement

IL. MATERIALS

A.

B.

Item 3310 — Concrete: Class as shown on Plans and/or Exhibits or in proposal.
Reinforcing Steel

Item 3200 — Concrete Reinforcement: Bar size and type as shown on Plans
and/or Exhibits.

Expansion Joint Material
To be in accordance with section and location as shown on Plans and/or Exhibits.
1. Fillers
Pre-molded
2. Asphalt filler board per ASTM D994-71.
3. Pre-molded joint material per ASTM D17151-73.

4, Wood:
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Forms

1.

Curbs

Redwood: Boards shall be heartwood and shall be free from sapwood,
knots, clustered birds-eye, checks, and splits. Maximum weight per
cubic foot when oven dried to constant weight to be 30 pounds.

Other Woods: Cypress, Gum, Southern Yellow Pine, or Douglas Fir
Timber may be used with prior approval of the Engineer. With the
exception of Cypress, all boards shall have a creosote or penta
chlorophenol treatment of 6 pounds per cubic foot. Maximum weight
per cubic foot when oven dried shall not be greater than 30 pounds per
cubic foot.

Wood or Metal: Wood or metal curb forms to be of approved section,
straight and free of warp. Outside curb forms to have a depth at least -
inch greater than height of curb. Rigidly attach inside curb forms (if
desired) to outside forms.

Machine Laid: Equipment to conform to the requirements as specified
under ARTICLE III EXECUTE. Use flexible or curved forms of wood
or metal of proper radius for curves but not to exceed radius
recommended by curb machine manufacturer.

Materials for Curbing

1.

Burlap: Mats to be in good condition, clean and free of any substance which
would have deleterious effect on concrete.

Cotton Mats: Mats to be in good, clean and free of any substance which would
have deleterious effect on concrete.

Waterproof Paper: Per ASTM C171-69

Membrane Curing Compounds: Conform to ASTM C309-74.

White Polyethylene Sheeting: Sheet having thickness not less than 4 mils (.004-

2.
3.
4.
3
inch).
Grouting

Ls

Material and mixtures for grouting curb dowels.

a.

b.

Proportion by weight.
One part Portland cement, Type I or Type II.
One part clean, sharp sand.

Seven-tenths part non-shrinking grout aggregate.
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e. No more than 5'% gals. water per sack cement.

Other: Use mixture by weight of one part Portland cement and two parts sand for
general purposes. If space to be grouted is less than 1-inch and is impossible to
tamp grout, use one-to-one mix. Where space to be filled with grout is large, use
original concrete mixture. Use stiff mixture for grout to be tamped, produced by
prolonged mixing. To obtain stiff grout, mix mortar using amount of water
required to thoroughly mix ingredients, then, continue mixing without additional
water until grout is stiff enough to be compacted by tamping when placed. For
grouting blockouts for embedded pipes and similar items, use grout to which 5
pounds of non-shrinking grout aggregate per sack of cement has been added.

III. EXECUTION

A.

Subgrade

Excavate, shape and compact subgrade to grades, section, and densities shown on
Plans and/or Exhibits. Maintain drainage of subgrade at all times. Test subgrade
section with an approved template, operated and maintained by Contractor. Wet
down subgrade sufficiently in advance of placing pavement. No pavers, batch
trucks, or other equipment to be permitted between forms during paving
operations.

Concrete Placing and Handling — Wood or Metal Formed Curb

Curbing may be poured monolithic with pavement or may be added to pavement
surface at a later time. Place curb dowel bars while pavement is plastic. Provide
expansion joint and contraction in curb opposite each expansion joint or
contraction joint in pavement and at each curb inlet. Use same expansion joint
material as used in pavement. Cut weakened plane joints with an approved
grooving tool opposite each joint in pavement, as required. Apply finish coat of
mortar on exposed surfaces of curb. Mortar composed of one part Portland
cement and two parts sand. Apply mortar with a template or “mule” conforming
to plan curb dimensions. Steel trowel finish all exposed surfaces of curb and
brush to a smooth, uniform surface.

Concrete Placing and Handling — Machine-Laid Curb

1. Lay curbs by an extrusion-type machine. Immediately prior to placing of
the curb, thoroughly clean the previously approved foundation.

2. Grade and alignment for top of curb to be as shown on Plans and/or
Exhibits. The forming tube of the extrusion machine to be readily
adjustable vertically curing the forward motion of the machine, to provide
required variable height of curb necessary to conform to the established
grade line.
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3. Feed concrete into machine in such a manner and at such consistency that
the finished curb will present a well-compacted mass with a surface free
from voids and honeycomb and tree to established shape, line, and grade.

4. Perform any additional surface finishings specified and/or required
immediately after extrusion. Construct joints as specified or as shown on
Plans and/or Exhibits.

Finishing

After the concrete has been struck off and after it has become sufficiently set, the
exposed surfaces shall be thoroughly worked with a wooden float. The exposed
edges shall be rounded by the use of an edging tool to the radius indicated on
Plans and/or Exhibits. Unless otherwise specified on the Plans and/or Exhibits,
when the concrete has become sufficiently set, the inside form for curbs shall be
carefully removed and surface shall be plastered with a mortar consisting of one
part of Portland cement and two parts fine aggregate. The mortar shall be
applied with a template made to conform to the dimensions as shown on Plans
and/or Exhibits. All exposed surfaces shall be brushed to a smooth and uniform
surface.

For extruded concrete construction, the concrete shall be placed by an extrusion
machine approved by the Engineer. When placement is directly on subgrade or
foundation materials the foundation shall be hand-tamped and sprinkled if
considered necessary by the Engineer. If the concrete is placed directly on the
surface material or pavement, such surface shall then be coated with an approved
adhesive or other coating as specified at the rate of application shown.

Surface Tests

1. Test entire surface before initial set and correct irregularities or undulations
to bring surface within requirements of following test, then finish.

2. Place approved 10-foot straight edge parallel to center of curb so as to
bridge any depressions and touch all high spots. Ordinates measured from
face to straight edge to surface of pavement not to exceed '/j¢-inch per foot
from nearest point of contact, and in any case maximum ordinate to 10-foot
straight edge to be no greater than c-inch.

Joints

Curbs, gutters, and curb and gutters shall be placed in sections of 50-feet
maximum length unless otherwise shown on the Plans and/or Exhibits. Joints
shall be constructed at such locations and of the type as directed and specified on
the Plans and/or Exhibits.

Protection and Curing: Following requirements apply on alternate methods of
curing. Cover concrete with burlap or cotton mats when concrete has hardened
sufficiently to prevent marring of surfaces, and keep wet continuously for 72
hours. Apply curing compound immediately after free water has disappeared and
at rate specified. Keep polyethylene sheets or membrane curing film in place and
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intact for five days, in lieu of 72 hours of curing. Cure concrete curbs and gutters
to prevent checking while setting. After each day’s run, barricade street. No
wheeling will be allowed on concrete during curing period. Do not open
pavement to traffic until concrete is at least 7 days old. Clean off curb and seal
joints before opening pavement and curb to any traffic.
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SPECIAL PROVISION NO. 1
TO

SPECIFICATION ITEM 2555 — WATER PIPING

SECTION Il - MATERIALS / SUBSECTION K — FIRE HYDRANTS

Delete Subsection K — Fire Hydrants
Replace with Attached — Hydrant Specifications for Galveston
County WCID #1



HYDRANT SPECIFICATIONS FOR
GALVESTON COUNTY WCID #1

GENERAL

All fire hydrants must conform to requirements and test of AWWA
Standard for Dry Barrel Fire Hydrant — C502-94 or latest revision
thereof, as they pertain to the design, component materials,
construction and manufacture, except as modified or supplemented
hereinafter.

ik

Operating nut must be:

A. Bronze, one piece

B. Non-rising, pentagonal in shape, measuring 1-1/2” from point
to flat.

C. Open counterclockwise

Hold-down nut must:
A. Incorporate an integral resilient weather seal and be e-
coated epoxy.

Lubrication chamber must be provided:

A. Sealed top and bottom with “O” rings.

B. Filled with lubricant which shall be food grade grease.

C. The design shall be such that the thrust collar and the
threaded operating parts are automatically lubricated each
time the hydrant is cycled.

D. There must not be less than two (2) “O" rings separating the
lubrications reservoir from the waterway and that portion of
the stem contracting these “O” rings shall be sleeved with
bronze.

E: An anti-friction device must be in place above the trust collar
to further minimize operating torque.

Hydrants bonnet — must be attached to:
A The upper barrel by not less than four (4) bolts and nuts,
with an inserted flat rubber gasket as a pressure seal.

Hydrants must be:

A. “Three-way", having two (2) 2-1/2" hose nozzles and one (1)
pumper nozzle, measuring 4-1/2" 1.D. with National Standard
Threads.

B. Nozzles must attach clockwise into hydrant barrel utilizing
“O" ring pressure seals and be held in place by a ductile iron
retaining ring.



HYDRANT SPECIFICATIONS FOR
GALVESTON COUNTY WCID #1

“Traffic-model” having upper and lower barrels joined
approximately 2" above the ground line by a separated and
breakable “swivel” flange providing 360 degree rotation of
upper barrel for proper nozzle facing. This flange must
employee not less than eight (8) bolts.

Stem must be two-piece, 1” x 1" square (excluding threaded
or machined areas) and must be connected by a breakable
stem coupling that is e-coated epoxy near the ground line
flange. Pins used in conjunction with the stem coupling must
be stainless steel with stainless retaining pin.

. Hydrant barrel casting must be:

A.
B.

The inside diameter of the hydrant barrel shall not be less
than six and one-eighth inches (6-1/8).

Hydrant to be e-coated epoxy with a red polyurethane top
coat.

. Main valves must be:

A.
B.

Compression type closing with the pressure and must be not
less than 5-1/4 diameter.

Composition of the main valve must be molded rubber or
neoprene, having a durometer hardness of 95 (+) (-) 5 and
must be not less than 1: thick.

. Hydrants must be equipped:

A.
B.

With 4 drain valves, which drain the barrel when the hydrant
is closed, and seal shut when the hydrant is opened.
Hydrant drain assembly shall utilize a spring to give positive
shut off with a maximum of three complete turns of the
operating nut. Hydrant must have throttling capability
without causing damage to the drain mechanism.

. Seat ring and drain ring must be:

A.

fsh
C.

Bronze (ASTM B-62) and work in conjunction to form an all
bronze drain way.

Four (4) drain openings are required in bronze drain ring.
Seat ring seals must be “O” rings. The 6” shoe connection
must be specified (flanged, A/C, M.J., etc.).



HYDRANT SPECIFICATIONS FOR
GALVESTON COUNTY WCID #1

10. Hydrant must have:

A.

B.

()

A.

A working pressure rating of 250 PSIG and be tested at 500
PSIG.

Have a manufacture’s published warranty against defects in
material or workmanship for a period of (10) years from date
of manufacture.

Must be American Flow Control, 5 4" B-84-B or pre-
approved equal.

Upon request, supplier must furnish:

Flow data, indicating friction loss in PS| at the flow of 1,000
GPM from the pumper nozzle, such friction loss must not
exceed 3 PSI.

Hydrants shall be warranted by the manufacturer against
defects in material or workmanship for a period of ten (10)
years from date of manufacture. The manufacturing facility
for the hydrant must have current ISO 9001 certification.



—

Std. 5/19/87

Revised 9/16/15

I GENERAL

A,

II. MATERIALS

A.

ITEM 2555

WATER PIPING

Scope: This section specifies furnishing and installing new water mains including
valves, valve boxes, flush valves, blocking, fittings, and other appurtenances.

Related Work (if utilized in this project)

1.

2,

Item 2221 - Excavation, Trenching and Backfilling for Utilities

Item 9901 - Painting and Coating

Ductile Iron Pipe

1.

Furnish ductile iron pipe manufactured in accordance with AWWA C-
151/A21.50. Pipe to be of American manufacture. Ductile iron pipe to be
of thickness class per Plans and/or Exhibits in accordance with AWWA C-
150/A21.51. Manufacturer to furnish Certification of Compliance.

Unless shown otherwise on Plans and/or Exhibits or required herein, push-
on joints to be considered standard.

Where Plans and/or Exhibits or specifications indicate cast iron fittings or
ductile-iron fittings, the terms are to be considered interchangeable. Such
fittings are to conform to AWWA C-110 for 200 psi working pressure.
Joints shall be consistent with intended use as shown on drawing. Where
no joint type is indicated in cast iron pipe runs, push-on is to be considered
standard. Manufacturer to provide Certification of Compliance,
“restrained” mechanical joints, to have welded ring on spigot, or other
approved design.

“Flanged and flanged” and “flanged and plain end” pipe shall be in
conformity with AWWA C-115.

All C.I. and D.I. pipe and fittings shall be furnished with cement-mortar

2555 *** 1/14



C.

6.

lining conforming to AWWA C-104-08, standard thickness.

All material to be approved by Underwriters’ Laboratory and accepted
without penalty by the Texas Fire Insurance Commission.

B. Steel Pipe

1.

L.

Provide steel pipe intended for use as underground carrier pipe, sizes 4-
inches through 24-inches, conforming with AWWA C-200-12; 150 psi
working pressure; cement-mortar lining per AWWA C-205-12.

Minimum wall thicknesses for carrier pipe must meet the following
criteria:

Nominal Minimum LBS Per
Pipe Outside Wall Lineal
Size Diameter Thickness Foot,
(Inches) (Inches) (Inches) Uncoated

4 4.500 0.250 11.35

6 6.625 0.280 18.97

8 9.625 0.322 28.55

10 10.750 0.365 40.48

12 12.750 0.375 59.56

16 16.000 0.375 62.58

18 18.000 0.375 70.59

20 20.000 0.375 78.60

24 24.000 0.375 94.62

Furnish pipe with beveled ends for field butt welding.

Coat the pipe exterior in accordance with Item 9901 - Painting and
Coating.

Furnish new and unused pipe manufactured in compliance with
Underwriters’ Laboratories, Inc. specifications, Steel Pipe Lines for
Underground Water Service. Pipe must be acceptable, without penalty, to
the Texas Fire Insurance Commission for use in water works distribution
systems.

Where small diameter steel pipe is required, it is to be ASTM A-53 or 120,
Schedule 40, galvanized.

Pre-tensioned Concrete Cylinder Pipe

Pipe scheduled for underground water main unless another material
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9.

specifically named, is to be reinforced concrete water pipe-steel cylinder
type, pre-tensioned, conforming to AWWA C-303-08, unless shown
otherwise on Plans and/or Exhibits. The concrete cylinder pipe is to also
be approved by Underwriters’ Laboratory and accepted by the State Fire
Insurance Commission without penalty.

The manufacturer will be supplied all necessary data per Sec. 1.4 of said
specification. He shall promptly submit, per Sec. 1.6 (C-303-08) detailed
Plans and/or Exhibits and schedules and tabulated layout schedule. Each
piece shall be marked thereon with an identification number, and each
piece subsequently manufactured shall be so marked per Sec. 1.7 (C303-
08).

Quality control test reports on steel, cylinder assembly, and concrete shall
be submitted to the Owner through the Engineer. An Affidavit of
Compliance shall be similarly provided.

The design working pressure of the pipe is to be 150 psi, the design
transient pressure is to be 100 psi. The external loading condition is to be;
Live Load-AASHO H20, Dead Load-30" cover to 15-feet saturated clay
backfill; bedding as shown on details and described herein. Pipe to be
considered rigid.

Joints, except where specifically otherwise designated to be compressed
rubber “O” Ring” type. In general, thrust is to be transferred to earth by
skin friction through tack-welded joints. All vertical fittings to be welded,
as well as horizontal bends not noted on Plans and/or Exhibits as requiring
blocking. Manufacturer to submit detail and incorporate in layout.

Flanges on steel cylinder pipe to conform to AWWA C-207-07, Class E,
or ASA Series 150, flat-faced.

Spigot ends to match C.I. fittings to have O.D. matching cast iron.
All joints to be externally mortared in accordance with manufacturer’s
recommendations. All joints on 18-inch and larger to be internally

mortared in accordance with manufacturer’s recommendations.

Tapped or special connections to be mortared, no exposed metal pipe.

Polyvinyl-Chloride Pipe

L

PVC pressure pipe, 4-inch and larger diameter, to conform to AWWA C-
900-07, or AWWA C-905-10, minimum 150 psi rated, elastomeric ring

joints unless otherwise required.
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2. PVC Pressure Pipe, 3-inch and smaller, is to conform to ASTM D-1785,
and ASTM D-2241, Class 160. Class 160 in 1'-inch, 2-inch, and 3-inch
diameters to have elastomeric seal joints, ASTM D- 3139. Smaller pipe to
be solvent welded.

Copper Tubing
1. Provide Type K copper tubing for underground service where required in

Y-inch, 1-inch, 1%2- inch, and 2-inch sizes. The tubing to be Type K, soft-
annealed, with proper bending temper.

2. Tubing must meet requirements of ASTM B-88 and Federal Specification
WW-T-799.
Polyethylene Pipe

1. Polyethylene pipe and tubing, hereinafter called PE pipe or tubing, shall
conform to AWWA C-901-08, PE 3406 material, Class 160.

2, All coils of PE tubing shall be spirally wrapped in heavy water resistant
paper or packaged in cardboard boxes. Each coil shall be labeled clearly
to show the size, coil length and pressure rating of the tubing.

Fittings for Service Connections: Provide brass fittings in conformance with
AWWA C-800-12.

Gate Valves: Resilient Wedge, NRS gate valves with iron body, fully
encapsulated resilient wedge seats conforming to AWWA C-515-09. Valve ends
to be of type indicated on Plans and/or Exhibits, or if not indicated, mechanical
joint or hub or gasketed appropriate for the connecting piping. M.J. bolt holes to
straddle centerline. Underground valves to be provided with 2-inch square
operating nut, aboveground with handwheels. Stem seals to be “O” ring. Stem to
turn counterclockwise to open. M.J. bolts to be cadmium plated.

Butterfly Valves: Furnish butterfly valves for locations shown on Plans and/or
Exhibits conforming to AWWA C-504-10. Valve ends to be short body flanged
or mechanical joint as indicated on Plans and/or Exhibits. Valve to have stainless
steel body seat and 360 degrees rubber seat on vane. Seat to be site replaceable.
“O” ring shaft seal. Valves for underground locations to be fitted with manual
underground operator, 2-inch square nut, opening counterclockwise. Above
ground valves to be fitted with crank operator, opening counterclockwise. M.J.
bolts to be cadmium plated. Manufacturer to furnish Certificate of Compliance.

Flexible Component
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Flanged Adapters: Up to 12-inches, to be Rockwell Type 912 or
approved equal, larger than 12-inch diameter, to be Rockwell Type 913 or
approved equal. For “lock” type furnish with locking studs for 12-inches
and smaller; furnish harness assembly for larger adapters.

“Dresser” Couplings: Cast couplings for cast iron pipe; Dresser Style 38,
53, 153 or Rockwell Type 43D series.

Fire Hydrants: Fire hydrants shall meet or exceed the requirements specified in
AWWA C502, latest revision, and shall comply with Factory Mutual Research
Corporation and Underwriters® Laboratories UL Standard 246. The minimum
rated working pressure shall be 200 psi with a minimum test pressure of 400 psi.
Hydrants shall comply with the following specific design criteria:

1.

Main valve closure shall be compression type, opening against the
pressure and closing with the pressure.

Fire hydrants shall be traffic models, with breakable stem coupling.
Traffic feature to be designed so the nozzle section of the hydrant can be
rotated (by degree) to full 360 degree circle to face the nozzles in any
direction. The internal hydrant rod shall be two piece, held together by a
breakable coupling designed to snap upon vehicular impact. The hydrant
barrel shall have a two piece breakable flange at the bottom of the upper
barrel.

The main valve opening shall not be less than 5%-inch. Unit to be
designed so removable hard rubber seat, drain valve mechanism, internal
rod, and all working parts can be removed through the top of the hydrant.
These parts shall be removable without disturbing the ground line joint or
the nozzle section of the hydrant. The bronze seat shall be threaded into
matching threads of bronze for ease of field removal.

Hydrants shall be equipped with positive operating, non corrodible drain
valves. The draining system shall be bronze and activated by the main
stem without the use of an axillary rod, toggles, pins, etc. The drain
mechanism shall be completely closed after no more than three turns of
the operating nut in the opening direction. There shall be a minimum of
two (2) inside ports and four (4) drain port outlets to the exterior of the
hydrant. Drain shut-off to be direct compression closure. Sliding drain
seals are not acceptable.

Hydrant shall be a dry-top type. There shall be an internal top housing

with triple O-rings to seal operating threads from the waterway and
accommodate an anti-friction washer.
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10.

1L,

12.

13.

The operating nut and stem shall be capable of withstanding an input
torque of 200 ft-Ibs in opening or closing directions.

Hydrant shall be equipped with sealed grease lubrication.

Hydrant shall have two (2) 2%4-inch hose nozzles and one (1) 4%-inch
4'2TPI pumper nozzle. All nozzles to be NST 2% 7.5 TPI. Nozzle section
of hydrant to be designed to permit field replacement of damaged threads
without special tools, excavation, or disturbing the ground joint. Bronze
nozzles are to be locked into hydrant barrel with locking lugs and sealed
by heavy duty O-ring. Each nozzle to be equipped with weather cap with
1V2-inch operating nut. Hydrant shall be a minimum of 18-inches from
ground line to center of hose nozzle.

Hydrant to be equipped with 1%4-inch operating nut. Direction of opening
shall be counterclockwise, with appropriate markings plainly visible to so
indicate.

Hydrants shall have 6-inch M.J. shoe connection.

Unless otherwise shown, depth of bury shall be 4-feet with a minimum
weight of 500 pounds at this bury. Hydrants shall be designed to permit
extension without excavation.

Friction loss through hydrant shall not exceed 3.0 psi at 1000 gpm through
pumper nozzle. Flow testing and certification of this feature shall be

conducted by an independent testing laboratory and be in accordance with
AWWA C502-05.

Fire hydrants are to be Mueller or American Darling.

L Valve Boxes: Furnish 3-piece cast iron valve boxes, with base sizes to fit valve
bonnet. Shaft shall be 5'-inch diameter. Lids marked “WATER.” All pieces
shall be asphalt-dipped. For valves located outside of roadway, Tyler Series 6860
screw type or 6" (PVC SDR-26) with cast iron section A and LID, to be
furnished. For valves located within roadway, Tyler Series 6865 slip type, or
equal. Extensions of proper length to be supplied.

III. EXECUTION

A. General: Except as required otherwise by these specifications or by Plans and/or
Exhibits, piping is to be installed in accordance with the applicable provisions of
the following:
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1.

2.

Ductile cast iron water mains and appurtenances - AWWA C-600-10.

ASTM D-2321 - Recommended practice for underground installation of
flexible thermoplastic pipe.

Pipe Handling

1.

Pipe shipped to the job shall be properly protected against normal forces
during transit from manufacturing site to project site.

Contractor shall provide and employ slings, lifting cables, strong backs,
etc. as recommended by manufacturer in handling pipe, fittings and
appurtenances on the job. Proper care against damage from rough
handling shall be exercised at all times. Under no circumstances will pipe
for fittings be dropped, nor will pipe be allowed to slam together.

Pipe is to be strung only on street right-of-way and easements; water pipe
is never to be strung in drainage ditches. Strung pipe shall not be placed
so as to prevent or unreasonably obstruct access of people or vehicles to
residences or to businesses. Loose items such as joint assembly material
are not to be left in street right-of-way. Delivery of piping materials is to
be scheduled so that pipe is strung a maximum of 2 weeks prior to pipe
laying.

Particular care is to be taken to avoid damage to pipe that is cement mortar
lined.

Pipe will be strung so bells or belled couplings face in the direction of
laying advancement.

Pipe Laying General

1.

Use specified piping materials corresponding to the material, size, type,
etc. indicated on Plans and/or Exhibits.

Do not lay pipe in water, or when trench or weather are unsuitable for
work, except with permission of the Engineer. Keep water out of trench
until jointing is complete. When work is not in progress, close ends of
pipe and fittings securely so that no trench water, earth or other substance
will enter pipes or fittings.

Keep the inside of the pipe free from foreign matter during operations by
plugging or other approved method.

Place pipe so that the full length of each section rests solidly upon the pipe
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10.

bed, with recesses excavated to accommodate bells and joints. Take up
and relay pipe when the grade or joint is disturbed after laying.

Locate no joints closer than 9-feet from sanitary sewers. Where possible,
lay water lines 9-feet above sewers at crossings.

Where pipe ends are left for future connections, install valves, plugs or
caps, as shown. Provide thrust blocking or joint restraint as necessary to
prevent pipe or fitting movement.

Handle pipe and accessories so that all pipe placed in the trench is sound
and undamaged. Take particular care not to injure pipe coating.

Cut cast iron neatly, using approved type mechanical cutter without
damaging pipe. Cutting by cutting torch is strictly prohibited. Use wheel
cutters when practical. Saw asbestos-cement and PVC with sharp saw
with properly set teeth.

Before installation, inspect pipe for defects. Replace sections of pipe
found to be defective, damaged or unsound.

Pipe barrels to be clean at time of joining. Swab as required to remove
dirt, mud and other foreign matter.

Bedding and Pipe Placement: Refer to Item 2221 - Excavation, Trenching and
Backfilling for Utilities

Joints

L

Make of joints generally to be in accordance with manufacturer’s
directions and referenced standards.

For pipes using a compressed elastomeric gasket joints, bell and spigot
surfaces and gasket shall be clean. Area adjacent to gasket and gasket
groove to be free of foreign particles. Spigot beveled as required. Gasket
or spigot end lubricated per manufacturers directions. The two pieces to
be joined are to be in axial alignment and restrained from rotating around
the axis, until the pipe is “home.” The position of the gasket is to be
checked all around with a feeler gauge when so recommended, or other
recommended checks made to insure proper gasket positioning, and/or
pipe and end gap. Pipe ends are not to be butted. The force necessary to
push the pipe “home” shall be closely controlled, applied in such a manner
as not to displace nor damage piping being joined.

Mechanical joints and flexible couplings to be made up similar to “push”
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joints.

Pipe alignment to be within tolerance of joint. Gasket to

positioned all bolts made up evenly using a torque wrench of the
recommended rating, bolts and nuts positioned and tightened in every

hole.

4, Flange Joints

a.

S. Plastic

Flange faces to be clean. Pieces to be joined are to be in precise
alignment and fit up to be snug without springing. Gasket to be
carefully positioned and bolts pulled up evenly. Bolts or studs to
be properly tightened in every hole. Closures shall not require pull
up by bolting for fit. Special care to be taken at equipment, valve
or fitting so that fit is good and flange makeup does not distort
equipment.

Use flat face companion flanges only with flat faced fittings,
valves or equipment. Otherwise use raised face flanges.

Install 1/16-inch asbestos gasket full-face excepting ring for raised
face, suitable for intended service and factory cut to proper
dimensions. Secure ring gaskets with a suitable gasket cement.

Use ANSI nuts and bolts, galvanized or black to match flange
material. Use cadmium plated nuts and bolts underground.
Tighten bolts progressively to prevent unbalanced stress. Draw
bolts tight to ensure proper seating of gaskets. Joints to be water
tight.

Keep flange covers on equipment and shop-fabricated piping until
ready to install in system.

When using threaded joints provide sharp, clean pipe dies and
Teflon thread tape. Make joints in strict accordance with
manufacturer’s recommendation.

When gluing PVC, use solvent cement method in strict accordance
with manufacturer’s recommendations, and ASTM D- 2241,
Allow proper drying time.

Compressed elastomeric joints to be made up in accordance to
manufacturer’s recommendations.

F. Joint Deflection: Joint deflection shall in no case exceed the manufacturer’s
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recommendations. Push-on type joints shall have deflections taken only after pipe
is “home.” Mechanical type joints to be deflected prior to final tightening.

Thrust Resistance

i

Responsibility of thrust resistance shall be the responsibility of the
Contractors.

Thrust blocking shall be provided at all fittings. The concrete shall bear
on undisturbed firm soil. If unavailable at a particular installation, the
absence shall be promptly brought to the Engineer’s attention. Place
concrete so that joints are left accessible.

Restrained Joints: Where flexible joints are shown as “lock” or
“restrained,” resistive restraint devices capable of being dismantled and
with ample ability to transfer the thrust shall be engaged so as to positively
prevent pipe separation.

Underground Protection, Cast and Ductile Iron

1.

Where indicated on the Plans and/or Exhibits underground ductile and cast
iron shall be wrapped in polyethylene film in accordance with AWWA C-
105.

Where indicated on the Plans and/or Exhibits underground metal piping
shall be cathodically protected.

Setting Underground Valves, Valve Boxes, and Flushing Valves

1.

Prior to installing valves or flushing valves, remove foreign matter from
within the valves. Inspect the valves in open and closed positions to verify
that all parts are in satisfactory working condition. Refurbish existing
valves to be used again, installing new seats and seals and generally repair
the valves. Install fully closed.

Install valves, valve boxes, and flushing valves where shown or as located
by the Owner. The gate valves and flushing valves plumb and as detailed
on Plans and/or Exhibits. Set butterfly valve with shaft true horizontal.
Center valve boxes on valves. Locate valves away from roads or streets.
Carefully tamp earth around each valve box for a minimum radius of 4-
feet or to undisturbed trench face if less than 4-feet. Set flushing valve 2-
feet from the edge of the right-of-way, such that connecting pipe will not
have less cover than distributing mains.

Place a concrete thrust block opposite pipe connections, set against the
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vertical face of the trench to prevent the valve from moving. If the
character of the soil is such that the flushing valve cannot be securely
wedged in this manner, provide bridle rods and rod callars of not less than
a-inch stock protected by a coat of acid- resisting paint.

4. Place pea gravel around the base of flushing valves to ensure drainage.
Compact backfill thoroughly around the valve to grade line.

5. Valve boxes to be set vertical, with bases of proper size fitted over valve
bonnets, slip type boxes to be used where box exposed to traffic. Boxes to
be set with tops flush with finish grade. Slip type box top-piece shall not
be on step. Backfill to be tamped around box to ensure stability of its
placement.

Service Connections: Tubing to be made up slack in trench, free of kinks and
crimps. Minimum radius for bends to be 12D. No connectors permitted under
pavement. Connections to meter not to disturb or distort meter setting. Service
piping to generally slope toward meter. Minimum cover under drainage ditches
to be 18-inches. Where direct taps to the main are made, the tapping machine is
to be secured on the main so that it does not wobble during drilling and tapping.
Dies are to be sharp, and for tapered thread (Mueller). Where a service saddle is
required; the saddle is to be securely tightened and a clean hole drilled in the
main. Position the tap as indicated in the Plans and/or Exhibits. Corporation
stops are to be made up tight and leakproof. The service line shall be kept clean
at all times. Flaring shall be accomplished by the use of suitable flaring tools.
Remove all burrs. All fittings shall have the proper “bite” on the tubing and be
made tight. Tap to be perpendicular from main to meter box, or as near thereto as
permitted by the joint. In general, taps to be made on new main at time of laying,
(i.e. dry). Main to be flushed, disinfected and hydrostatically tested, then service
tubing run. Prior to final connection to existing service or to meter or to existing
service or to stop for future meter installation, service is to be thoroughly flushed.
This is to be done through a large hose or pipe to drain into ditch or gutter, and
including the stop, if any. Service tubing to be bedded and backfilled as per Item
2221 - Excavation, Trenching and Backfilling for Utilities.

Hydrostatic Testing and Disinfection Sequence: New sections of main being
installed in many cases will be tied in one or more places to valves separating the
new main from the operating system. In all instances, unless approved in writing
by Engineer prior to testing, a zone of atmospheric pressure will be maintained
between existing main and newly constructed main until new main has been
disinfected and accepted. In most instances, use of temporary valve assemblies
will permit hydrostatic testing to promptly follow main line completion of section,
without the danger of pumping contaminated water back into the operating system
through a leaking valve. In case that the particular circumstances do not permit
effective isolation, the Contractor shall be obliged to reverse the usual order and
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disinfect the new mains first, then hydrostatically test, redisinfect after any
rejoins.

Hydrostatic Test: After each section of main is complete and can be isolated so
high pressure cannot force test water into the operating system, it shall be
hydrostatically tested. Such testing shall be in conformance with Section 4 of
AWWA C-600, as modified herein:

1. Test section to be first flushed with open bleeds with flow controlled at
feed from operating system so that flushing pressure is always well below
operating system.

2. Pressure Testing: Pressure testing should be done when the trench is only
partially backfilled to allow for repairs if necessary. The operator should
follow this procedure:

a. The pressure test should be performed after the main has been full of
water for 24 hours. When filling the main, water should be admitted
slowly to expel all air.

b.  Pressure should be obtained and maintained by pumping water into
the line through a meter. Test pressure should be 1% times as great as
the normal operating pressure or 150 psi, whichever is greater.

c.  After two hours at test pressure, the leakage should be within limits
for that type of line.

3. A test, to be successful, must be witnessed by the Engineer’s field
representative, minimum 2 hours in duration and conducted during
reasonable hours.

4. The Contractor is to furnish all necessary equipment and calibrate to
approved standards.

5 Allowable Leakage: No pipe installation will be accepted if the leakage
is greater than that determined by the following formula:

SD (P'2)
L= 133,200

in which L is the allowable leakage, in gallons per hour; in feet S is length

of pipe line tested; D is the nominal diameter of the pipe in inches; and P

is the average test pressure during leakage test, in pounds per square inch

gauge. Allowable leakage is determined from Table 6A, AWWA C-600.
6. In case of failure, the Contractor shall find and repair the leaks until the
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test section meets the minimum requirements.

When temporary inserts for hydrostatic testing are installed, upon removal
the replacement piping shall be left exposed for visual inspection for
leakage under normal pressure (after disinfection), before being backfilled.

The Owner will provide flushing and testing water only one time at no
cost to Contractor. All retest costs, where additional water is required,
will be borne by the Contractor. The Owner will, at Contractor’s option,
allow reimbursement or deduct these costs from the final estimate.

M. Disinfection: Disinfection for each section of the work shall be performed in
accordance with AWWA C-651, as supplemented and modified below:

L

The Contractor shall provide taps within a few feet of the ends of the
disinfection section and bleed so as to insure high strength solution to all
parts of the section.

Unless otherwise approved, hypochlorite shall be used to supply the
available chlorine.

Continuous feed methods to be used. The Owner will furnish the water
one time only at no cost. The Contractor shall provide the chlorine
solution tank and means of approximately proportioning its flow. Piping
from hydrants of the dilutant water and all other piping and appurtenances
to be furnished by the Contractor. Contractor to perform the disinfection
and subsequent flushing.

All retest costs, where additional water for biological testing is required,
will be borne by Contractor. Owner will, at Contractor’s option, allow
reimbursement or deduct from final estimate these costs.

The strong chlorine solution must be flushed from the test section. The
Contractor shall provide means to discharge into an open drainage ditch
or, into a mixing box discharging to storm sewer. The flushed chlorine
solution must not be a potential cause for environmental damage.
Contractor must neutralize thoroughly any remaining chlorine residual
within the water. Where applicable, Federal, State, and Local Regulatory
Agencies must be contacted to determine special requirements for disposal
of heavily chlorinated water.

The Owner will cause bacteriological samples to be taken and tested. If

negative for coliform organisms, the Contractor may proceed with the next
step of the work; otherwise the disinfection procedure is to be repeated.
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6.

The Contractor may place tablets in the main for his benefit, but such is
not to be a substitute for the above procedure.

N. Wet Connection

1.

Wet connections are to be made under the direction of the Engineer and in
such a manner and at such hours as to least inconvenience the public.
Notify Project Manager at least 72 hours in advance of making
connections. Conduct connection operations when inspector is at job site.
When the existing mains have been cut or a plug removed for a
connection, then the work or making the connection shall progress without
interruption until complete. The compensation for making wet
connections will be based on the unit bid prices and no additional
compensation will be granted for making connections at night or for
having to complete a connection under unfavorable working conditions.

No compensation will be given for extra work or for damages occurring as
result of incomplete shutoff.

Wet connections consist of isolating sections of pipe to be connected with
existing valves, draining isolated sections, and completing connections.
Tapping sleeve and valves, and service connections are not wet
connections.
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LJA Project No. E224-0010 & E224-0020

SPECIAL PROVISION NO. 2
TO

ITEM 2560 - SANITARY SEWERS

1: Delete paragraph IL.B.2.d. in it’s entirety and insert the following;

d. Precast concrete manhole sections (base sections, risers, reducers, cones,
slab tops, and grade rings) to conform to the requirements of ASTM C478.
Provide bases, risers, and reducer sections having an inside diameter of 48
inches, 60 inches, 72 inches or 96 inches as shown on the Exhibits and
details as required. The inside diameter of the access opening to be not
less than 30-inches.

2. Delete paragraph [1.B.2.f. in it’s entirety and insert the following:
f. The adjustment throat rings to be reinforced concrete rings having a

thickness of 3 inches. The internal diameter to be not less than 30 inches
and the width to be a minimum of 5 inches.



Std. 5/1/86
Revised 7/28/14

L GENERAL

ITEM 2560

SANITARY SEWERS

A. Scope: This section specifies furnishing and installing sanitary sewer pipes,
manholes, and appurtenances.

B. Related Work (if utilized in this project)

1. Item 2221 - Excavation, Trenching and Backfilling for Utilities

2. Item 2224 - Encasing, Augering and Tunneling

IL. MATERIALS

A. Pipe

1. Vitrified Clay

a.

Clay pipe shall conform to ASTM C700, extra strength. Pipe wye,
tee and bend fittings shall be of the same strength as the adjacent
joint of pipe and shall also conform to ASTM C700. The clay pipe
shall be free of fractures, cracks, chips and etc.

Joint closures shall be in accordance with ASTM C425.

Joint lubricant shall be in accordance with the pipe manufacturer’s
recommendations.

2, Polyvinyl Chloride (PVC)

a.

The plastic pipe and fittings shall meet the requirements of ASTM
D3034, F949 or D2680, and the pipe shall have a minimum of 46
psi pipe stiffness when tested in accordance with ASTM D2412
and be of the nominal pipe size shown on the Plans and/or
Exhibits. All PVC pipes shall be made of resins meeting ASTM
D1784 cell classifications 12454B or 12454C.
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The Contractor shall furnish manufacturer’s certification that the
pipe and fittings furnished to the project meet the ASTM
requirements above,

Pipe and fittings shall be free from defects which, in the judgment
of the Engineer, would hinder their ability to function as planned.

The dimensions of the PVC pipe shall be as shown on the Plans
and/or Exhibits. The fittings supplied shall properly fit the pipe
supplied and shall be the same color as the pipe.

Gaskets: Compression-type vulcanized high grade elastomeric
compound gasket joints as per ASTM Specification D1869 or
D3212.

Lubricant: Lubricant used for assembly to have no detrimental
effect on gasket or pipe and to be according to pipe manufacturer’s
recommendations.

Hobas (Centrifugally, Cast, Fiberglass-Reinforced)

a.

All pipes, joints and fittings shall be manufactured in accordance
with the requirements of ASTM D3262. Pipes shall be
centrifugally cast, fiberglass-reinforced polyester resin as
manufactured by Hobas USA, Inc. Contractor shall furnish
manufacturer’s certification that the pipe and fittings furnished to
the project meet the ASTM requirements above. Minimum pipe
stiffness when tested in accordance with ASTM D2412 shall be 46

psi.

The Manufacturer shall use only approved polyester resin systems
for which he can provide a proven history of performance in this
particular application. The historical data shall have been acquired
from a composite material of similar construction and composition
as the proposed product. The reinforcing glass fibers used to
manufacture the components shall be of highest quality
commercial grade of E-glass filaments with binder and sizing
compatible with impregnating resins. Sand shall be minimum 98%
silica with a maximum moisture content of 0.2%.

Pipe outside diameters shall be in accordance with AWWA
Standards C151 and C950. For diameters larger than covered in
those documents, OD’s shall be approved by Engineer.

Pipe shall be supplied in nominal lengths of 20-feet. Actual laying
length shall be the nominal + 2 inches. At least 90% of the total
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B.

footage of each size and class of pipe, excluding special order
lengths, shall be furnished in nominal length sections.

Unless otherwise specified, the pipe shall be field connected with
fiberglass sleeve couplings that utilize elastomeric sealing gaskets
made of EPDM rubber compound as the sole means to maintain
joint water tightness. The joints must meet the performance
requirements of ASTM D4161.

4, High-Density Polyethylene Pipe (HDPE)

a.

Manholes

HDPE shall be produced from a high density, high molecular
weight polyethylene pipe material meeting the requirements of
type III, Class C, Grade P34, as defined in ASTM D1248. The
pipe shall have a minimum pipe stiffness of 46 psi when tested in
accordance with ASTM D2412.

The Contractor shall furnish manufacturer’s certification that the
pipe and fittings furnished to the project meet the ASTM
requirements above.

The pipe shall be manufactured by the continuous winding of a
special profile onto suitably sized mandrels. It shall be produced
to constant internal diameters with a ring stiffness of 46 psi in
accordance with ASTM F714. Standard shipping lengths shall be
20-feet, long, + 2-inches.

Each pipe length shall be clearly marked. Marking information
shall include pipe size, profile number and production code.

The pipe shall be free from visible cracks, holes or other defects. It
shall be as uniform as commercially practical in color, density and
other physical properties.

Joints: The pipe shall be produced with bell and spigot end
construction. Joining will be accomplished by rubber gasket as
determined in accordance with manufacturer’s recommendations.

1. Covers: Covers shall conform to ASTM 498-76, Class No. 30 cast iron.
Make cast iron manhole frames and covers to dimensions shown on
standard detail drawing. Castings free from sand or blow holes and other
defects. Holes in cover to be free from plugs and burrs. Machine bearing
surfaces of manholes, frames and covers to obtain even bearing. Cast
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wording “Sanitary Sewer” or “Storm Sewer” as applicable; and name of
Owner on cover as shown on standard detail Plans and/or Exhibits.

Precast Concrete

a. Design Loads: Design loads shall consist of dead load, live load,
impact and in addition loads due to water table and any other loads
which may be imposed on the structure.

Live load shall be H-20 and/or H-20-S16 per the AASHTO
Standard Specifications for Highway Bridges, with revisions.
Design wheel loads shall be 16 kips. The live load shall be that
loading which produces the maximum shears and bending
moments in the structure.

b. All cement shall be Portland cement conforming to ASTM C150.
Cement content shall be sufficient to produce minimum
compression strengths of 4,000 psi in 28 days.

¢ Reinforcing steel shall be in accordance with the Item 3200 -
Concrete Reinforcement. Reinforcing steel shall be Grade 60. The
minimum steel requirement in the walls and cone of a cast-in-place
manhole will be one or two lines of steel, the total area per vertical
foot shall be not less than 0.0025 times the inside diameter in
inches. The steel requirement in the base section shall have a
minimum area of 0.12 square inches per linear foot in both
directions.

d. Precast concrete manhole sections (base sections, risers, reducers,
cones, slab tops, and grade rings) to conform to the requirements
of ASTM C478. Provide bases, risers, and reducer sections having
an inside diameter of 48-inches, 60-inches, 72-inches or 96-inches
as shown on the Plans and/or Exhibits and details as required. The
inside diameter of the access opening to be not less than 30-inches.

By The precast concrete manhole riser sections, excepting grade rings,
to be formed with male and female ends for use with O-ring
gaskets. The male end to contain a recess for the gasket. The
joints and gaskets in the base and riser sections to comply with the
requirements of ASTM C443,

f. The adjustment throat rings to be reinforced concrete rings having
a thickness of 3-inches. The internal diameter to be not less than
30-inches and the width to be a minimum of S-inches.
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g. Resilient connectors for a watertight seal between precast concrete
manholes and sewer pipe to be furnished of size and at location
shown on the Plans and/or Exhibits. Resilient pipe to manhole
connectors to conform to ASTM C923. Connectors to be
embedded in the walls of precast concrete manhole sections.
Resilient connectors to provide 10 degrees of omnidirectional
deflection at the entrance of the pipe into the manhole wall. A-Loc
Products or equal.

h. Flexible, watertight connector installed in formed holes with a
compression ring. Connector to have take up clamp on gasket for
mechanical compression on pipe. Press Seal Gasket or equal.

3. Fiberglass

a. Design loads: Same as presented in B. 2. a above.

b. Fiberglass manholes shall be mounted on precast concrete base
meeting the requirements of B. 2 including gasketed pipe
penetrations. Seal (make watertight) joint between concrete and
fiberglass with Ram-nek, Volclay, or Synko Flex.

g, Fiberglass riser shall conform to material requirements of ASTM
D3753.

C. Sewer Line Specials

1. Sewer line specials are sewer line appurtenances, such as; cleanout, deep
cut connections for service lines, branch wye outlets for service lines, and
wye outlets on deep cut connections.

2 Pipe and Fittings: Use pipe and fittings constructed of same material as
specified for main sewer.

3 Cast Iron for Castings: Conform to ASTM A48, Class No. 20, gray cast
iron.

4, Concrete for Blocking and Encasing: 1500 psi, 28 day compressive

strength. Material and mix in accordance with applicable specification
[tem.
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III.

EXECUTION

A.

Pipe

1. Vitrified Clay

a.

Installation: Clay pipe shall be installed in accordance with
ASTM C12, titled “Standard Practice for Installing Vitrified Clay
Pipe Lines.” Before laying pipe, prepare pipe ends by wiping the
inside surface of bell or coupling and the outside surface of the
spigot until clean and dry and apply joint lubricant in accordance
with the manufacturer’s recommendations. Cover the entire area
with joint lubricant, then complete joint immediately.

The pipe joint shall be made in the following manner. Push the
spigot end into the bell of the preceding pipe until it is properly
seated. Apply moderate force by using a simple lever. Two or
three joints may be joined on the bank and then lowered into the
trench.

See detail sheet, Item 2221 - Excavation, Trenching and
Backfilling for Utilities for bedding and backfill procedures,
conform to ASTM C12.

2. Polyvinyl Chloride, Hobas, and HDPE

a.

Backfill in Pipe Zone: Install pipe and fittings in accordance with
ASTM Specification D2321 except as shown on detail sheet, Item
2221 - Excavation, Trenching and Backfilling for Utilities. Note:
Initial backfill over pipe to be 12-inches in all cases. Avoid
contact between pipe and compaction backfill equipment.
Compaction of haunching, initial backfill, and backfill material
should be done in a manner that compaction equipment is not used
directly above pipe until sufficient backfill has been placed to
ensure that equipment will have no damaging effect on pipe.
Joining: Use elastomeric gasket joints, providing a watertight
seal. Assembly of joints to be per the manufacturer’s
recommendation.

Connections to Manholes and Other Rigid Structures: Manhole
couplings corresponding to size of sewer pipe to be cast directly
into a rigid structure such as manhole or manhole base.

Deflection Tests: All pipe to be satisfactorily tested for deflection
by pulling a mandrel through pipe after backfilling is complete.
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Manholes

Mandrel to have an outside diameter equal to 95 percent of the
original inside diameter of pipe being tested. See Item 2221 -
Excavation, Trenching and Backfilling for Utilities for Mandrel
requirements. Mandrel to be pulled by hand line. Should mandrel
meet any resistance. Contractor may clean line and repeat test.
Any pipe not meeting this test to be removed and replaced at
Contractor’s expense.

1. Precast Concrete

Precast concrete manhole bases to be bedded on a minimum of 8-
inches of cement-stabilized sand or crushed aggregate as used for
pipe bedding. The dimensions of the bedding to be 12-inches
greater than the precast manhole base in all directions. The
bedding to be placed to provide a firm foundation for the manhole.
Contractor to level and plumb the base section prior to setting the
manhole riser sections on the precast concrete base.

All invert channels are to be constructed and shaped accurately so
as to be smooth, uniform, and cause minimum resistance to the
flow. The bench to be furnished smooth, with a slope of %-inch
per foot from the manhole walls to the edges of the invert channel.

Sewer Pipe joints not to be cast or constructed within the wall
sections of manholes.

Gasket and pipe surface at resilient pipe to manhole connections to
have a smooth, clean finish. Clean and lubricate pipe end a
minimum of one-half the pipe diameter in length with a lubricant
suitable for use with rubber O-ring concrete pipe joints. Lubricate
the entire portion of the pipe which will slide through the resilient
connector. If pipe is cut, no sharp edges to be allowed. A slight
bevel is preferred as a lead and this should also be lubricated. No
mortar to be placed around the connector on the outside of the
structure and no mortar to be placed around the top half of the
connector on the inside when completing the invert.

Install stub-outs, where shown, to line and grade. Use one full
joint of pipe, of size indicated, for stub-out. Seal stub-out with
plug. Install plug in such manner as to prevent seepage of leakage
through stub-outs. Install plugs such that it may be easily removed
in future without damaging bell or groove end of stub-out.
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f. Where inlet leads, lateral sewer pipe, stub-outs, and drop
connections enter manholes, cut off ends of protruding pipe flush
with inside of manhole wall.

g. Where drop connections into manholes are required, construct
drops of 6-inch pipe for 6-inch sewer lines, of 8-inch pipe for
sewers 8-inches in diameter through 15-inches in diameter, and of
12-inch pipe for all larger sizes of sewer lines. Drop connections
consist of tee in sewer line faced vertical down, riser stack, 90-
degree cut elbow at base of stack and joint of pipe from elbow into
manhole. Encase entire drop connection in Class “B” concrete
extending at least 4 inches outside of bells on 3 sides away from
manhole wall and extending to face of manhole wall on side
adjacent to manhole. Join entire drop connection with wall of
manhole in solid mass of concrete. Construct drop connection at
time manhole is constructed. If lateral is not to be immediately
connected into drop connection, plug outer end of tee in same
manner as specified for plugging stub-outs.

h. Backfill - Place material in uniform layers of prescribed maximum
thickness and wet or dry the material to no less than 3 percent
below or more than 5 percent above optimum moisture content.
Compact with power driven hand tampers to prescribed density.
Laboratory field tests shall be taken at Engineers discretion. Either
of the following backfill materials may be utilized at Contractors
option:

1) Select Material: Material selected form excavation, or
obtained from other sources, shall be free from stones
(which interfere with compaction) and free from large
lumps (which do not breakdown readily under compaction).
Place in 8-inch maximum layers, loose measure.
Mechanically compact to not less than 95 percent of
maximum soil density.

2) Cement Stabilized Sand: Material to be in accordance
with Specification Item 2221 - Excavation, Trenching and
Backfilling for Utilities. Place in loose 8-inch thick layers
and compact to a density of not less than 92 percent nor
greater than 98 percent.

7 Fiberglass

a. Construct base in accordance with provision of paragraph B. 1. a.
through B. 1. d. Contractor to level and plumb the base section
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prior to setting the fiberglass riser section on the precast concrete
base.

b Base and riser to have joint made water tight. Joint material to be
placed between the base and riser both inside and outside of joint.
Joint seal to be Ram-nek, Volclay, or Synko-Flex.

(4 Backfill - Fiberglass manholes to be backfilled with cement
stabilized sand (Specification Item 2221 - Excavation, Trenching
and Backfilling for Utilities) a minimum of 3' - 0" from outside of
the manhole or from outside of manhole to undisturbed soil,
whichever is less. Backfill shall be from the bottom of the
concrete base to the top of the manhole. Place in loose 8-inch
thick layers and compact to a density of not less than 92 percent
nor greater than 98 percent.

d. Backfill around manholes and drop connections immediately after
mortar and concrete, if applicable, have set. Place backfill in
accordance with applicable Item.

Sewer Line Specials

1.

Install wye and tee branches as sewer line is laid at locations shown or as
directed. Correct omission of required specials during construction of
sewer, at no extra expense to Owner. Do not cover specials until their
locations have been recorded. Do not install permanent plugs in ends of
branch openings or service lines until after a satisfactory exfiltration test is
performed.

Installation of Branch Wye Outlets: Where ordered or shown, place
branch wyes in pipe sewer at time pipe is laid. Unless Plans and/or
Exhibits show service line to be constructed in this contract, plug branch
opening with standard pipe plug. Install plug in such manner that will
facilitate its future removal without damage to bell.

Installation of Deep Cut Connections: Unless otherwise directed, install
deep cut connections only at locations where top of sewer is greater than
8-feet below surface of ground. Place tee in pipe sewer at base of deep cut
connections at time pipe is laid and encase tee in concrete. Install ¢ bend
in branch opening tee. Install wye in bell of 1/8 bend if wye will raise
height to within 5 to 8-feet of ground surface. If wye does not provide
sufficient height, install run of pipe vertically between 1/8 bend and wye.
Plug run of wye. Unless Plans and/or Exhibits show service lines to be
constructed in this contract, plug branch opening with standard pipe plug.
Install plug in such manner that will facilitate its future removal without
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damage to bell. Encase deep cut connection in concrete in conforming
with details shown.

Cleanouts: Install cleanouts at locations indicated and in conformity with
details shown.

Service Line: Install service lines, when shown on Plans and/or Exhibits,
from branch opening of fitting is sewer to property line. Terminate
service line with hub. Install standard pipe plug in hub in such manner
that will facilitate its future removal without damage to bell.

IV.  QUALITY ASSURANCE

A.

Testing Requirements: Contractor to furnish water and all testing equipment
unless specified otherwise.

Testing Procedures

1.

Testing of Installed Pipe: An infiltration, exfiltration or low-pressure air
test shall be as specified below. Copies of all test results shall be made
available to the executive director upon request. Tests shall conform to
the following requirements:

a. Infiltration or Exfiltration Tests: The total exfiltration as
determined by a hydrostatic head test, shall not exceed 50 gallons
per inch diameter per mile of pipe per 24 hours at a minimum test
head of 2-feet above the crown of the pipe at the upstream
manhole. When pipes are installed below the groundwater level an
infiltration test shall be used in lieu of the exfiltration test. The
total infiltration, as determined by a hydrostatic head test, shall not
exceed 50 gallons per inch diameter per mile of pipe per 24 hours
at a minimum test head of 2-feet above the crown of the pipe at the
upstream manhole, or at least 2-feet above existing groundwater
level, whichever is greater. For construction within the 25 year
flood plain, the infiltration or exfiltration shall not exceed 10
gallons per inch diameter per mile of pipe per 24 hours at the same
minimum test head. If the quantity of infiltration or exfiltration
exceeds the maximum quantity specified, remedial action shall be
undertaken in order to reduce the infiltration or exfiltration to an
amount within the limits specified.

b. Low Pressure Air Test: The procedure for the low pressure air

test shall conform to the procedures described in ASTM C-828,
ASTM C-924, ASTM F-1417 or other appropriate procedures,
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except for testing times. The test times shall be as outlined in this
section. For sections of pipe less than 36-inch average inside
diameter, the following procedure shall apply unless the pipe is to
be joint tested. The pipe shall be pressurized to 3.5 psi greater than
the pressure exerted by groundwater above the pipe. Once the
pressure is stabilized, the minimum time allowable for the pressure
to drop from 3.5 pounds per square inch gauge to 2.5 pounds per
square inch gauge shall be computed from the following equation:

T = 0.085 {DK} OVER Q

T = time for pressure to drop 1.0 pound per square inch gauge
in seconds

K= 0.000419HDHL, but not less than 1.0

D= average inside pipe diameter in inches
L= length of line of same pipe size being tested, in feet
Q= rate of loss, 0.0015 cubic feet per minute per square foot

internal surface shall be used

Since a K value of less than 1.0 shall not be used, there are
minimum testing times for each pipe diameter as follows:

Pipe Minimum Length for

Diameter Time Minimum Time for Longer
(inches) (seconds) Time (feet)  Length (seconds)
6 340 398 0.855 (L)

8 454 298 1.520 (L)

10 567 239 2.374 (L)

12 680 199 3.419 (L)

15 850 159 5.342 (L)

18 1020 133 7.693 (L)

21 1190 114 10.471 (L)

24 1360 100 13.676 (L)

27 1530 88 17.309 (L)

30 1700 80 21.369 (L)

33 1870 72 25.856 (L)

The test may be stopped if no pressure loss has occurred during the
first 25% of the calculated testing time. If any pressure loss or
leakage has occurred during the first 25% of the testing period,
then the test shall continue for the entire test duration as outlined
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above or until failure. Lines with a 27-inch average inside
diameter and larger may be air tested at each joint. Pipe greater
than 36-inch diameter must be tested for leakage at each joint. If
the joint test is used, a visual inspection of the joint shall be
performed immediately after testing. The pipe is to be pressurized
to 3.5 psi greater than the pressure exerted by groundwater above
the pipe. Once the pressure has stabilized, the minimum time
allowable for the pressure to drop from 3.5 pounds per square inch
gauge to 2.5 pounds per square inch gauge shall be 10 seconds.

Deflection Testing: Deflection tests shall be performed on all
flexible pipes. For pipelines with inside diameters less than 27-
inches, a rigid mandrel shall be used to measure deflection. For
pipelines with an inside diameter 27-inches and greater, a method
approved by the executive director shall be used to test for vertical
deflections. Other methods shall provide a precision of + two
tenths of one percent (0.2%) deflection. The test shall be
conducted after the final backfill has been in place at least 30 days.
No pipe shall exceed a deflection of five percent. If a pipe should
fail to pass the deflection test, the problem shall be corrected and a
second test shall be conducted after the final backfill has been in
place an additional 30 days. The tests shall be performed without
mechanical pulling devices.

1) Mandrel Sizing: The rigid mandrel shall have an outside
diameter (O.D.) equal to 95% of the inside diameter (I.D.)
of the pipe. The inside diameter of the pipe for the purpose
of determining the outside diameter of the mandrel, shall be
the average outside diameter minus two minimum wall
thicknesses for O.D. controlled pipe and the average inside
diameter for I.D. controlled pipe, all dimensions shall be
per appropriate standard. Statistical or other “tolerance
packages” shall not be considered in mandrel sizing.

2) Mandrel Design: The rigid mandrel shall be constructed of
a metal or a rigid plastic material that can withstand 200 psi
without being deformed. The mandrel shall have nine or
more “runners” or “legs” as long as the total number of legs
is an odd number. The barrel section of the mandrel shall
have a length of at least 75% of the inside diameter of the
pipe. A proving ring shall be provided and used for each
size mandrel in use. See Item 2221 - Excavation,

Trenching and Backfilling for Utilities, Page 14 of 15 for
typical mandrel.
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3)

Method Options: Adjustable or flexible mandrels are
prohibited. A television inspection is not a substitute for
the deflection test. A deflectometer may be approved for
use on a case by case basis. Mandrels with removable legs
or runners may be accepted on a case by case basis.

Manhole Testing: Manholes shall be tested for leakage separately and
independently of the wastewater lines by hydrostatic exfiltration testing,
vacuum testing, or other methods acceptable to the commission. If a
manhole fails a leakage test, the manhole must be made water tight and

retested.

a. Hydrostatic Exfiltration Test

)

2)

3)

The maximum leakage for hydrostatic testing shall be
0.025 gallons per foot diameter per foot of manhole depth
per hour. Alternative test methods must ensure compliance
with the above allowable leakage.

Hydrostatic exfiltration testing shall be performed as
follows: All wastewater lines coming into the manhole
shall be sealed with an internal pipe plug, then the manhole
shall be filled with water and maintained full for at least
one hour.

For concrete manholes a wetting period of 24 hours may be
used prior to testing in order allow saturation of the
concrete.

b. Vacuum Test

1)

2)

3)

After completion of manhole construction, but prior to
backfilling, test manholes for water tightness using vacuum
testing procedures.

No grout shall be placed in horizontal joints before testing.

Plug influent and effluent lines, including service lines,
with suitably-sized pneumatic or mechanical plugs. Ensure
plugs are properly rated for pressures required for test;
follow manufacturer’s safety and installation
recommendations. Place plugs a minimum of 6 inches
outside of manhole walls. Brace inverts to prevent lines
from being dislodged if lines entering manhole have not
been backfilled.
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4)

Vacuum Testing

a) Install vacuum tester head assembly at top access
point of manhole and adjust for proper seal on
straight top section of manhole structure. Following
manufacturer’s instructions and safety precautions,
inflate sealing element to the recommended
maximum inflation pressure; do not over-inflate.

b) Manbholes to be vacuum tested shall have 10-inches
of mercury applied to the manhole and the time
measured for the vacuum to drop from 10-inches to
9-inches of mercury. Vacuum equipment shall be
approved by the Engineer prior to its use.
Following are minimum allowable test times for
manhole acceptance at the specified vacuum drop.

Time (sec)
Depth of Manhole Manhole Diameter (inches)
(feet) 48" 60" 72"

8 14 18 23
10 17 23 28
12 21 28 34
14 25 32 40
16 28 37 45
18 32 41 51
20 35 46 57
2.2 39 51 62
24 42 55 68
26 46 60 74
28 49 64 80
30 53 69 85

Test times for structures other than manholes will be based
on the times for manholes of the nearest equivalent volume
or as directed by the Engineer.

c) If the drop in vacuum exceeds 1-inch mercury (Hg)
over the specified time period tabulated above,
locate leaks, complete repairs necessary to seal
manhole and repeat test procedure until satisfactory
results are obtained.

2560 *** 14/14



Std. 3/22/96
Revised 10/1/02

ITEM 2566

UTILITIES SEPARATION DISTANCES

The following rules apply to separation distances between potable water and wastewater
treatment plants, waterlines, and sanitary sewers.

A. Waterline/new sewer line separation. When new sanitary sewers are installed,
they shall be installed no closer to waterlines than nine feet in all directions.
Sewers that parallel waterlines must be installed in separate trenches. Where the
nine foot separation distance cannot be achieved, the following guidelines will

apply:

1. Where a sanitary sewer parallels a waterline, the sewer shall be
constructed of cast iron, ductile iron or PVC meeting ASTM specifications
with a pressure rating for both the pipe and joints of 150 psi. The vertical
separation shall be a minimum of two feet between outside diameters and
the horizontal separation shall be a minimum of four feet between outside
diameters. The sewer shall be located below the waterline.

2. Where a sanitary sewer crosses a waterline and the sewer is constructed of
cast iron, ductile iron or PVC with a minimum pressure rating of 150 psi,
an absolute minimum distance of 6-inches between outside diameters shall
be maintained. In addition the sewer shall be located below the waterline
where possible and one length of the sewer pipe must be centered on the
waterline.

3, Where a sewer crosses under a waterline and the sewer is constructed of
ABS truss pipe, similar semi-rigid plastic composite pipe, clay pipe or
concrete pipe with gasketed joints, a minimum two foot separation
distance shall be maintained. The initial backfill shall be cement
stabilized sand (two or more bags of cement per cubic yard of sand) for all
sections of sewer within 9-feet of the waterline. This initial backfill shall
be from one quarter diameter below the centerline of the pipe to one pipe
diameter (but not less than 12-inches) above the top of the pipe.

4, Where a sewer crosses over a waterline all portions of the sewer within 9-
feet of the waterline shall be constructed of cast iron, ductile iron, or PVC
pipe with a pressure rating of at least 150 psi using appropriate adapters.
In lieu of this procedure the new conveyance may be encased in a joint of
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150 psi pressure class pipe at least 18-feet long and two nominal sizes
larger than the new conveyance. The space around the carrier pipe shall be
supported at 5-feet intervals with spacers or be filled to the springline with
washed sand. The encasement pipe should be centered on the crossing and
both ends sealed with cement grout or manufactured seal.

Water line/manhole separation. Unless sanitary sewer manholes and the
connecting sewer can be made watertight and tested for no leakage, they must be
installed so as to provide a minimum of nine feet of horizontal clearance from an
existing or proposed waterline. Where the 9-foot separation distance cannot be
achieved, a carrier pipe as described in subsection (a) (4) of this section may be
used where appropriate.
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Std. 3/10/14

Revised 07/24/14

L GENERAL

A.

II. MATERIALS

A.

B.

ITEM 2621

POINT REPAIRS - SANITARY SEWERS

Scope: This Item covers the furnishing of all materials, equipment, labor,
supervision and all work necessary for the replacement of sanitary sewer main
failure, as approved by the Engineer. The Engineer will determine if a point
repair is required, after the Contractor has demonstrated that after extensive
cleaning the line cannot be pipe bursted.

Related Work (if utilized in this project)

L.

2

3.

4.

Item 1541 - Trench Safety Systems

Item 1666 - Cleaning and Television Inspection of Gravity Sanitary Sewer
Lines

Item 2629 - Reconstruction of Sewers by the Pipe Bursting Method

Item 3312 - Cement-Stabilized Sand Backfill

Earth Backfill: Use suitable soils from the excavation as backfill material.

Sand Backfill: Use bank sand from an approved source. Sand must be free from
large lumps of clay, rubbish, organic matter, or other deleterious substance. Not
more than 12 percent by weight shall pass the 200 mesh sieve and plasticity index
shall not exceed 4.0.

Cement Stabilized Sand

1.

2.

Cement stabilized sand shall be used for bedding.

Cement shall consist of Type I Portland Cement conforming to ASTM
C150.

Mix in a pug mill or secure from approved supplier using not less than 1%
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sacks of cement per ton of mixture with sufficient water to hydrate the
cement.

III. EXECUTION

A. Preparation
L. All line materials (pipe and fittings) shall be on-site prior to excavation.
2. Bedding material shall be on-site, or delivery arrangements definitely

made with a reliable source.

i 8 Provide bypass pumping as required. Bypass pumping is incidental to the
work.
B. Excavation

Trench sides shall be as near vertical as practical considering wall stability and
safety. Remove and dispose of defective pipe. Correct trench grade as required
and stabilize trench with cement stabilized sand. From the bottom of the trench to
the top at the new pipe, the wall shall be near vertical with slopes, if any, above
this level. Where conditions require, vertical wall shall be shored or sheeted and
braced. It is the Contractor’s responsibility to fully comply with all OSHA safety
requirements. Sheeting or sheet piling to be employed if necessary for trench wall
stability.

Excavated material suitable for backfilling to be piled as far as practical from
edge of ditch, to increase soil stability and allow working room for pipe removal
and pipe-laying operations. Excess material is to be removed from the trench
bank as soon as practical. Excess is to belong to Contractor and disposition is his
responsibility. Placement of excavated material on adjacent private property
without written consent of Owner is prohibited. The written consent shall
specifically absolve the Owner and Engineer of any liability in regard to such
placement.

C. Trench Water

1. Where practical, ground surfaces shall be graded or diked to prevent the
entry of surface water into the open trench.

2. Ground water entering the open trench from the walls and from a firm
bottom in small quantities shall be promptly removed by trench pumps.
Multiple pumps in good operating order shall be kept on the excavation
site for such purposes at all times. Under such trench conditions, the
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rough excavation grades to drain to the pumps prior to under-bedding
placement, with suitable screening to exclude sand from pump suction.

Other methods may be employed by the Contractor to achieve the required
results. The water level shall be maintained below the pipe invert until
full compaction of the pipe bedding can be and is accomplished.

3. In the event that trench pumps are unable to maintain the required level,
or, if the water entry is from the bottom of the excavation in such
quantities as to make the bottom unstable, or, from the sides in such
quantities as to make the walls unstable, then the Contractor shall provide
and operate an effective well point system to dewater the trench to the
required pipe laying conditions.

4. Water removed from trenches, from drainage ditches and by well points
shall be conveyed to the Owner’s drainage system (pipe or ditch) and not
discharged upon the roadway, sidewalk or private property in such a
manner as not to create damages or public nuisance.

5. Dewatering or well point systems shall be placed and operated so as to
minimize inconvenience and annoyance to public, mechanical equipment
shall be housed or shielded to minimize noise; engines are to be provided
with efficient noise mufflers. Points and headers shall not block
pedestrian and vehicular access to adjacent property. Location of
pumping units to be chosen for minimum disturbance. Site to be promptly
restored to original condition after point removal.

Pipe Embedment: After defective pipe is removed cut or fill trench to rough
grade. All fill shall be cement stabilized sand. Place embedment across the width
of the trench and approximately to the grade of the bottom of the pipe, with bell
hole left open and additional material on sides. Additional dry, loose material is
to be placed in uniformly spaced amounts along pipe (clearing sling points, if any,
and bell holes) sufficient to support lower quadrant of pipe barrel for 30 percent
or more of its length. The pipe is to be lowered into the outside bell and lowered
against sand. It is to be checked for vertical alignment of spigot vs. bell and for
gradient. The length is to be worked into true alignment and gradient by
“bumping”, and/or adding or removing underbedment material, so pipe is
uniformly supported, under its own weight, for the lower quadrant for not less
than 80 percent of its length. The pipe piece is then to be moved horizontally
(axially) to make up joint, and additional underbedment material promptly
worked under the pipe and tamped to provide support for its lower 1/3 for its
entire length. Joint is to be checked for make-up, and exterior protection
placement commenced. Pipe bedding material placement to continue, and pipe
shall be solidly anchored against axial movement before next joint is made-up.
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Remaining bedding and backfill placing to continue until complete. Trench water
not to be allowed to rise appreciably until bedding level is above spring line of

pipe.

Backfill

1.

Where excavation has resulted in clods not larger than 10-inches in largest
dimension, the surface excavated material may be pushed into the trench
in layers not thicker than 12-inches and compacted. Where excavation has
resulted in large clods:

a. The clods are to be removed from the trench area and select
imported material substituted therefore, or

b. The clods are to be reduced to not greater than allowed above, and
adequate finer material sufficient to fill voids between large clods
provided. Highly-organic excavated material is to be considered
“unsuitable” and excluded from the backfill.

Each layer of the backfill is to be mechanically compacted, to densities per
ASTM D698 (standard proctor) within = 3 percent of optimum moisture
content. Reopen trenches inadequately compacted and recompact.

Backfill shall be hand placed and compacted under lines crossing the
trench, steep slopes, valves, valve boxes, service connections, manholes,
inlets and other appurtenances and specials.

Any trench settlement to be promptly filled, all trenches to be given final
dressing immediately after settlement.

Final clean-up to follow backfill operation within 48 hours of construction
or earlier if directed by the Engineer.

Miscellaneous Precautions, Restoration of Damages

L;

Contractor shall at all times be vigilant in observing overhead electric
power and communication equipment.

Damage to overhanging tree limbs shall also be avoided.
All existing facilities (fencing, structures, pavement, drives, sidewalks,
trees, gardens, etc.) damaged or removed to facilitate the point repairs

shall be restored to former condition. All cost shall be borne by the
Contractor.
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Std. 6/25/14

L

II.

ITEM 2628

SERVICE RECONNECTIONS

GENERAL

A.

Scope

The exact location and number of service connections shall be determined from
TV inspection tapes, and/or in the field. It shall be the Contractor’s responsibility
to accurately field locate all existing service connections, whether in service or not,
along the sanitary sewer main which has been rehabilitated. The Contractor shall
reconnect all buildings or houses or vacant lots, unless otherwise directed.
Contractor shall be required to have all service lines reconnected within 12 hours
after installation. Accordingly, each vacant lot shall have one existing sanitary
sewer service reconnection left in service unless otherwise directed by the Owner.
All services which are reconnected to the rehabilitated sanitary sewer shall be
properly shown on the “As Rehabilitated” Plans and/or Exhibits with the exact
distances from the nearest downstream manhole. All existing connections shall be
properly disconnected from the existing sewer and then reconnected to the liner
per instructions and procedures as outlined below or as approved by the Owner.

B. Related Work (if utilized in this project)

l. Item 1666 - Cleaning and Television Inspection of Gravity Sanitary Sewer

Lines

2. Item 1668 - Bypass Pumping

3. Item 1671 - Obstruction Removal

4. Item 2621 - Point Repairs - Sanitary Sewers

D Item 2625 - Reconstruction of Sewers by Cured-In-Place-Pipe (CIPP)

6. Item 2627 - Reconstruction of Sewers by Fold and Form Pipe
EXECUTION
A. Excavation for Reconnections
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Some repairs may be in easements or right-of-ways where machine operated
equipment cannot be employed due to accessibility, locations of building adjacent
to or over easements, etc. When excavation for a service line repair cannot be
done with power equipment, excavation shall be done by hand.

House or Building Service Reconnections

L

Saddle Method: After the line has been put into place and allowed to
normalize to ambient temperature as well as recover from any imposed
stretch, each existing service connection, shall be reconnected to the new
liner. A portion of the existing sanitary sewer main, or “carrier pipe,”
around each service connection shall be removed to expose the liner pipe
and to provide sufficient working space for installing a pre-fabricated
polyethylene saddle or an approved alternate. The polyethylene saddle
shall be a one-piece saddle equipped with a neoprene gasket so that a
complete seal is accomplished when the strap-on saddle is tightened with
two (2) stainless steel bands; one on each side. The stub-out attached to
the saddle must protrude into the liner a distance equal to the wall
thickness of the liner in place. The new 4-inch, or 6-inch stub-out, or
lateral, shall be reconnected to the existing service line with a flexible
PVC coupling, “Fernco” or an approved equal. A service reconnection
shall consist of the removal and replacement of any cracked, offset or
leaking existing service up to a distance of 8 feet from the center of the
new liner, measured horizontally.

The flexible coupling shall be secured to the existing service lateral, and
new stub and/or stack, with stainless steel bands. The entire exposed
service reconnection shall be encased in cement stabilized sand a
minimum of 6-inch below, and 12-inch above and on the sides of the pipe
at a cost incidental to service reconnections. The reconnection shall be
tested and approved by the Owner before backfilling.

Service reconnections on an existing sanitary sewer, shall be the same size
as existing connection, unless directed otherwise by the Owner. Gasketed
PVC sewer pipe (ASTM-D 3034, SDR 26) may be used for all stubs. PVC
saddles with neoprene gasket may be used in lieu of polyethylene saddles
(This is not intended for new connections).

Remote Cutting Method:  Service reconnections (for cured-in-place
method) made by remote cutting tools shall be done carefully and no blind
holes shall be allowed. All service reconnections made by remote cutting
shall be restored to greater than 90% of the existing service connection
capacity. Post TV shall show the locations of all service reconnections.
The Contractor shall be responsible for restoring without delay, all missed
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or faulty reconnections, as well as the repair of blind drilled holes. If a
remote cut service reconnection is later corrected by full excavation with
saddle etc., only one payment shall be made as per bid item, whichever is
higher. The Owner reserves the right to require service reconnections(s) by
excavation.

Protruding Taps

Protruding taps or service connections which are to be reconnected and which
obstruct the insertion of the liner and are removed to allow the liner to proceed
shall be paid for as a service reconnection by excavation when connected.
Abandoned taps/services which are protruding and must be removed to allow the
liner to be inserted into the sewer shall be paid for as an obstruction removal or
point repair as directed by the Owner.
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Std. 6/14/2013

Revised 8/20/15
I, GENERAL
A.

ITEM 2629

RECONSTRUCTION OF SEWERS
BY THE PIPE BURSTING METHOD

Scope: This Item addresses the procedure employed for the reconstruction of
existing sewer lines by the pipe bursting method followed by the replacement with
an approved pipe material and diameter. This Item covers the furnishing of all
material, equipment, labor, supervision and all appurtenances necessary to provide
for the complete reconstruction of deteriorated gravity sewer lines.

Related Work (if utilized in this project)

1,

2,

6.

7

Item 1541 - Trench Safety Systems
Item 1533 - Barricades, Signs, and Traffic Handling - No TCP

Item 1666 - Cleaning and Television Inspection of Gravity Sanitary Sewer
Lines

Item 1668 - Bypass Pumping
Item 1671 - Obstruction Removal
Item 2600 - Repair of Asphalt Paving

Item 2621 - Point Repairs - Sanitary Sewers

Definition: The pipe bursting method is defined as the reconstruction of gravity
sewer pipe by displacing the existing pipe and installing an approved pipe material.
The process involves the use of a static, hydraulic or pneumatic hammer “moling”
device, suitably sized to break out the old pipe. Forward progress of the “mole”
may be aided by the use of hydraulic equipment or other apparatus. The
replacement pipe is either pushed or pulled into the bore. The method allows for
replacement pipe on size form 8-inches through 36-inches and/or upsizing in
varying increments up to 36-inches.
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II.

MATERIALS

A,

Solid Wall Polyethylene Pipe

The replacement pipe shall be manufactured from a high density, high molecular
weight polyethylene compound which conforms to ASTM D1248 and meets the
requirements for Type III, Class C, Grade P-34, Category 5, and has a PPI rating of
PE 3408.

The pipe produced from this resin shall have a minimum cell classification of
335434C under ASTM D3350-80. A higher numbered cell classification limit
which gives desirable higher primary property, per ASTM D3350-80, may also be
acceptable by the Engineer at no cost to the Owner. The value for the Hydrostatic
Design Basis shall not be less than 1600 psi (11.03Mpa) per ASTM D2837.

Before beginning work, the Contractor shall submit for approval, the vendor’s
specific technical data with complete information on resin, physical properties of
pipe, and pipe dimensions pertinent to this job. A certificate of “Compliance With
Specification” shall also be furnished for all materials to be supplied.

The Contractor will be responsible for all damage caused by, and the replacement
of, failed, unspecified, or unapproved materials.

The Standard Dimension Ratio (SDR), which is the ratio of the outside diameter of
the liner pipe to its minimum wall thickness, shall be as specified below.
Dimensions and workmanship shall be in accordance with ASTM F714-81 and
D2122. Minimum wall thickness (inches) = 0.D./SDR.

TABLE I
POLYETHYLENE REPLACEMENT PIPE DIMENSIONS

IPS

Nominal

0.D.

Minimum Wall Thickness
(inches)

Minimum
0.D.

(inches)

(inches)

SDR 26

SDR 21

SDR 19

SDR 17

7.125

274

399

375

419

8.625

332

411

454

207

10

10.750

413

D12

.566

.632
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12 12.750 490 .607 671 750
14 14 338 .667 737 .824
16 16 615 762 .842 941
24 24 923 1.143 1.263 1.412
36 36 1.385 1.714 1.895 2.118

C.

The SDR Classification for various depths shall be as follows:

TABLE II
POLYETHYLENE REPLACEMENT PIPE SDR

HDPE PIPE SDR MAXIMUM DEPTH (Feet)
26 8.0
21 14.0
19 19.0
17 26.0

Depth shall be measured from the upstream and downstream rim of the manhole to
the invert of the existing sewer in the pipe segment to be replaced. The SDR shall
be selected for the deeper of the two manholes for a given pipe segment.

The physical appearance of the replacement pipe having deformities such as
concentrated ridges, discoloration, excessive spot roughness, pitting, varying wall
thickness, etc., shall constitute sufficient basis for rejection. The replacement pipe
shall be homogeneous throughout; free from visible cracks, foreign inclusions, and
other injurious defects. Pipe with gashes, nicks, abrasions, or any such physical
damage which may have occurred during storage and/or handling, which are
larger/deeper than 10% of the wall thickness shall not be used and must be
removed form the construction site.

In the case of any conflict with, or deviation from, these specifications, the
Contractor shall either discuss the matter in the Pre-Bid Conference or report in
writing to the Engineer for clarification, explanation, and/or approval. The
Engineer’s decision shall be final and all costs, if any, incurred due to the
Contractor’s use of an unapproved replacement pipe and the subsequent work to
remove and replace this replacement pipe with an acceptable pipe as specified shall

2629 %% 3/12



111

be borne by the Contractor.

E. Clamps: Where excavations for the insertion of the polyethylene replacement pipe
are made between two manholes, the ends of the polyethylene pipe will be joined
with an all stainless steel (including bolts and lugs), full circle, Universal Clamp
Coupling with a Y4-inch thick grid gasket similar to JCM Industries Type 108 or an
approved equal. Clamps shall be selected to fit the outside diameter of the liner
pipe. Minimum clamp lengths shall be selected from the following table:

Outside Diameter Minimum Length

of the Liner Pipe of Clamp

(Inches) (Inches)

4.500 12

6.6255 12

8.625 18

10.750 and larger 30

EXECUTION

A. Pre-Installation Preparations: The following procedures shall be adhered to unless

otherwise approved by the Engineer.

L Safety: The Contractor shall carry out his operations in strict accordance
with all applicable OSHA Standards.

2. Bypass Pumping: It shall be the Contractor’s responsibility to provide all
pumps, piping, and personnel to bypass wastewater around the section of
sewer to be replaced by plugging an upstream manhole and pumping to a
downstream manhole if site conditions require bypass pumping. Pumps
shall be of adequate capacity to handle expected flow. See separate
specification for details.

i Pre-Installation Cleaning: The Contractor shall remove all debris, roots,
etc. from the existing sewer before bursting and replacement. Cleaning
shall be by the use of swabs, pigs, washing or other methods as determined
by the Contractor.

4, Pre-Installation Inspection: The Contractor shall review existing video

tapes and log of the sewer lines designated for replacement. It shall be the
responsibility of the Contractor to conduct a television inspection of sewer
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pipe not previously televised, immediately before the pipe bursting to assure
that the pipe conditions are acceptable for pipe bursting. Location of all
service connections shall be verified from tapes and log for reconnection
following replacement.

Line Obstructions: If inspection reveals an obstruction that cannot be
removed by conventional sewer cleaning equipment, such as heavy solids,
severely dropped joints, collapsed pipe that will prevent completion of the
installation process or reinstallation of a service connection, then a point
repair shall be made by the Contractor as approved by the Engineer.
Protruding service connections are not considered line obstructions and
removal is incidental to the work. See separate specifications for details.
Sags In Line: If Pre-installation video (TV) inspection reveals a sag in the
existing sewer that is greater than one-half the diameter of the existing pipe,
it shall be the Contractor’s responsibility to install the replacement pipe to
result in an acceptable grade without the sag. The Contractor shall take the
necessary measures to eliminate these sags by the method of: pipe
replacement, digging a sag elimination pit and bringing the bottom of the
pipe trench to a uniform grade in line with the existing pipe invert or by
other measures that shall be acceptable to the Engineer.

Installation: The Contractor shall submit information, in detail, of the procedure
and the steps to be followed for the installation of the pipe bursting method. All
such instructions and procedures submitted shall be carefully followed during
installation. Any proposed changes in installation procedures shall require
submittal of revised procedures and acceptance by the Engineer.

L

Process Limitations: Though the installation process may be licensed or
proprietary in nature, the Contractor SHALL NOT change any material,
thickness, design values or procedural matters stated or approved in the
submittals, without the Engineer’s prior knowledge and preapproval. The
Contractor shall submit, in writing, full details about component materials,
their properties and installation procedures and abide by them fully during
the entire course of the project.

All sewer rehabilitation by pipe bursting systems are being considered
structurally equal processes as far as “end product” required by the Owner.
The minimum required performance criteria, and/or standards,
physical/structural properties, chemicals resistance tests, and the
replacement pipe thicknesses as given in this specification shall be strictly
complied. It shall be the responsibility of the Contractor to comply with the
specifications in full without any request for any change after the award of
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the contract. The Owner reserves the right to accept, reject, or modify any
later requests for change at no additional cost to the Owner or even to the
extent of asking credit for the Owner.

Finished Pipe: The installed replacement pipe shall be continuous over the
entire length of each pipe segment from manhole to manhole and shall
remain free from visual defects as specified in Section II, Paragraph D of
this specification. The replacement pipe passing through or terminating in a
manhole shall be carefully cut out in a shape and manner approved by the
Engineer. The invert and benches shall be streamlined and improved for
smooth flow. The installed pipe shall meet the leakage requirements of the
pressure test in paragraph 8.

Insertion or Access Pits: The location and number or insertion, or access,
pits shall be decided by the Contractor and approved by the Engineer prior
to excavation. The pits shall be located such that their total number shall be
minimized, and the footage of replacement pipe installed in a single pull
shall be maximized.

Before any excavation is done for any purpose, it will be the responsibility
of the Contractor to locate water lines and taps and check with the various
utility companies and determine the location of their facilities. Any
necessary temporary construction easements and/or right-of-way areas will
be arranged by the Contractor at no cost to the Owner.

Any damage done to said utilities and the resulting repair, temporary
service, cost, etc. and restoration of temporary easements and right-of-way
areas shall be borne by the Contractor. Access pits shall be backfilled in
accordance with Specification Item 2221 - Excavation, Trenching and
Backfilling for Utilities of these specifications. Excavation shall comply
with provisions of Items 1541- Trench Safety Systems and 2221 -
Excavation, Trenching and Backfilling for Utilities.

Existing clean-outs may be removed as required for pit excavation. After
completion of pipe replacement and testing, clean-out shall be reinstalled
and pit backfilled.

All existing facilities (fencing, structures, drives, sidewalks, trees, gardens,
etc.) damaged or removed to facilitate pipe bursting and pipe replacement
shall be restored to former condition. All cost shall be borne by the
Contractor.
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Pipe Jointing: Sections of polyethylene replacement pipe shall be
assembled and joined on the job site above ground. Jointing shall be
accomplished by the heating and butt-fusion method in strict conformance
with the manufacturer’s recommendation.

The butt-fusion method for pipe jointing shall be carried out in the field by
operators with at least two (2) years prior experience of fusing polyethylene
pipe with similar equipment using proper jigs and tools per standard
procedures outlined by the pipe manufacturer. These joints shall have the
acceptable appearance of a smooth, uniform, double roll back bead made
while applying the proper melt, pressure and alignment. It shall be the sole
responsibility of the Contractor to provide an acceptable butt-fusion joint in
the field. All joints shall be inspected by the Engineer before insertion.
The replacement pipe shall be joined on the job site in appropriate working
lengths near the insertion pits. The maximum length of continuous
replacement pipe which shall be assembled above ground and pulled on the
jobsite at any one time shall be 600 linear feet unless approved by the
Engineer.

Use of Clamp and Encasement: Where excavations for the insertion of the
replacement pipe are made between two manholes, the ends of the HDPE
pipe will be cut smooth and square to the axis, so that it can be joined in a
workman like manner such that both ends meet and touch uniformly and
continuously. An all stainless steel (including bolts and lugs) clamp with
gasket as described in Section II. Paragraph E shall be used.

In all excavations where the polyethylene pipe is exposed (i.e. insertion pits,
sag elimination pits) a bedding shall be placed below the pipe and an
encasement placed around and above the pipe using cement stabilized sand.
The compacted thickness of this encasement shall be a minimum of 6-
inches below the pipe and 12-inches above and on the sides of the pipe. It
shall not be backfilled without the Engineer’s approval.

House or Building Service Connections: The exact location and number of
house or building service connections shall be determined from T.V.
inspection tapes and/or in the field. Any and all such locations shown on
the Plans and/or Exhibits are only approximate; as are the number of said
connections in the bid proposal. It shall be the Contractor’s responsibility
to field locate all existing service connections, whether in service or not,
along the sanitary sewer main which has been rehabilitated. The Contractor
shall disconnect service connections prior to pipe bursting and reconnect all
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service connections, including those that go to unoccupied or abandoned
buildings or houses or vacant lots, as directed by the Engineer.
Accordingly, each vacant lot shall have one existing sanitary sewer service
connection left in service. All services which are reconnected to the
rehabilitated sanitary sewer shall be properly shown on the “As
Rehabilitated” Plans and/or Exhibits with the exact distances from the
nearest downstream manhole. All existing connections shall be properly
disconnected from the existing sewer and then reconnected to the
replacement pipe per instructions and procedures as outlined below or as
approved by the Engineer.

After the replacement pipe has been pulled into place and allowed to
normalize to ambient temperature as well as recover from any imposed
stretch, each existing service connection, as directed by the Engineer, shall
be reconnected to the replacement pipe with a prefabricated polyethylene
saddle or an approved alternate. The polyethylene saddle shall be a one-
piece saddle equipped with a neoprene gasket so that a complete seal is
accomplished when the strap-on saddle is tightened with two (2) stainless
steel bands; one on each end. The stub-out attached to the saddle must
protrude into the replacement pipe a distance equal to the wall thickness of
the replacement pipe in place. The new 4-inch stub-out, or lateral, shall be
connected to the existing service line with a flexible PVC coupling,
“Fernco” or an approved equal.

The flexible coupling shall be secured to the existing service lateral and
new stub and/or stack with stainless steel bands. The entire exposed service
connection shall be encased in cement stabilized sand a minimum of 6-
inches below, and 12-inches above and on the sides of, the pipe at a cost
incidental to service connections. The connection shall be tested and
approved by the Engineer before backfilling. A remote tap shall not be
allowed.

Service connections on an existing sanitary sewer shall be 4-inch. Gasketed
PVC sewer pipe (ASTM D-3034, SDR 26) may be used for all stubs. PVC
saddles with neoprene gaskets may be used in lieu of polyethylene saddles.
(This is not intended for new connections).

The Contractor shall utilize existing taps/service connections to reconnect
the service lines to the replacement pipe unless approved otherwise by the
Engineer.

Sealing and Benches in Manholes: The replacement pipe shall be installed
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with a tight fitting seal with the existing or new manhole. Half-inch
diameter activated oakum band soaked in Scotch seal 5600 or equal shall be
applied circumferentially on the replacement pipe and encased with a
cementitious mortar to prevent inflow at the manhole. The top half of the
pipe within the manhole shall be neatly cut off and not broken or sheared
off, at least four inches away from the manhole walls. The channel in the
manhole shall be a smooth continuation of the pipe(s) and shall be merged
with other lines or channels if any. Channel cross-section shall be U-shaped
with a minimum height of half pipe diameter to three-fourths of the pipe
diameter for fifteen inches and larger. The side of the channels shall be
built up with mortar/concrete, as specified, to provide benches at a
maximum of 1 in 12 pitch towards the channel.

Payment for above work shall be incidental to sewer rehabilitation by the
pipe bursting method, since that payment is made from center line to center
line of manhole(s). Separate payment shall be made if no line or manhole is
rehabilitated but benches are required to be improved as above.

The replacement pipe in the manhole shall be sealed as specified above
before proceeding on to the next manhole section and all manholes shall be
individually inspected for replacement pipe cut-offs, benches and sealing
works.

The replacement pipe shall be allowed to normalize to ambient temperatures
as well as recover from any imposed stretch, usually 8 - 10 hours in the
case of polyethylene, before being cut to fit between manholes and
proceeding with reshaping and/or smoothing the manhole invert.

Testing of the Replacement Pipe: All costs for testing the replacement pipe
by a pressure method will be incidental to the installation.

Two (2) types of testing will be required after the replacement pipe has been
installed in the existing sanitary sewer main. The first test is a low pressure
air test of the replacement pipe before it has been sealed in place at the
manbholes, and before any service connections have been made. The
purpose of this test is to check the integrity of the joints that have been
made and to verify that the replacement pipe has not been damaged by
inserting it into the sanitary sewer. The second test is a service tap
connection test. This test will be done after all sewer taps have been made
for a particular sanitary sewer section. This test will verify the integrity of
the tap at the point where it joins the replacement pipe.
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Low Pressure Air Test Procedure: After a manhole-to-manhole
section of sanitary sewer main has been rehabilitated and insertion
pits backfilled and prior to any service lines being connected to the
replacement pipe, the pipe shall be plugged at each manhole with
pneumatic plugs. The design of the plugs shall be such that they
will hold against the test pressure without requiring external
blocking or bracing. One of the plugs shall have three air hose
connections: one for the inflation of the plug, one for reading the air
pressure in the sealed line, and one for introducing air into sealed
line.

Low pressure air shall then be introduced into the sealed line. For
sections of pipe less than 36-inch average inside diameter, the
following procedure shall apply. The pipe shall be pressurized to
4.0 psi gauge greater than the pressure exerted by groundwater that
may be over the pipe. At least two (2) minutes shall elapse to allow
the pressure to stabilize.

Once the pressure is stabilized, the minimum time allowable for the
pressure to drop from 3.5 pounds per square inch gauge to 2.5
pounds per square inch gauge shall be computed from the following
equation:

T = 0.085xDxK
Q

= time for pressure to drop 1.0 pound per square inch gauge in
seconds
K= 0.000419xDxL, but not less than 1.0
= average inside pipe diameter in inches
= length of line of same pipe size being tested, in feet
Q= rate of loss, 0.0015 cubic feet per minute per square foot
internal surface shall be used

Since a K value of less than 1.0 shall not be used, there are
minimum testing times for each pipe diameter as follows:
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Pipe Minimum Length Time

Diameter Time For Minimum For Longer
Time Length
(Inches) (Seconds) (Feet) (Seconds)
6 340 398 0.855(L)
8 454 298 1.520(L)
10 567 239 2.374(L)
12 680 199 3.419(L)
15 850 159 5.342(L)
18 1020 133 7.693(L)
21 1190 114 10.471(L)
24 1360 100 13.676(L)
27 1530 88 17.309(L)
30 1700 80 21.369(L)
33 1870 12 25.856(L)

The test may be stopped if no pressure loss has occurred during the first
25% of the calculated testing time. If any pressure loss or leakage has
occurred during the first 25% of the testing period, then the test shall
continue for the entire test duration as outlined above or until failure,

b. Service Tap/Connection Smoke Test Procedure: A smoke test shall be
performed on all service taps replaced in each rehabilitated sanitary
sewer manhole section to determine if all existing service connections
have been reconnected to the rehabilitated sewer and to check the
integrity of the connection of the newly replaced service tap; both to the
replacement pipe and to the existing private service connection.
However, no taps shall be backfilled until completion of this test. Only
those taps in one manhole section shall be tested at any one time to
prevent having a large number of open excavations which could be a
hazard to the public.

The Contractor shall isolate the manhole section to be tested from the
adjacent manhole sections to prevent smoke from migrating into those
lines not being tested; as well as provide a concentration of smoke in the
section of line to be tested.

Prior to smoke testing, written notice(s) shall be given to the area
residents no fewer than two (2) days, nor more than seven (7) days, prior
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to the proposed testing. Notice shall also be given to the Police and Fire
Departments 24 hours prior to actual smoke testing.

This test shall be conducted by forcing smoke from “smoke generators,”
as offered by Superior Signal Company or an approved equal, through
the new lines of the sanitary sewer main. The “smoke generators” shall
have a minimum duration of five (5) minutes.

Smoke shall be introduced, as per the manufacturer’s recommendations
and the Engineer’s approval, into the upstream and/or downstream
manhole as appropriate, and the tap/connection shall be monitored for
smoke leaks. The Engineer, accompanied by the Contractor, shall check
each tap/connection being tested. Sources of all leaks must be found and
noted.

All taps/connections noted as leaking shall be repaired or replaced and
then retested. The Contractor will be allowed to leave the
tap/connection exposed in only one (1) manhole section at a time to
minimize inconvenience and hazard to the residents. If tap/connection
repair or replacement, testing or retesting, and backfilling of the
excavation is not completed within the work day, the Contractor shall
properly cover each excavation with plywood, or some other approved
material, to the satisfaction of the Engineer.

On houses where smoke does not issue from the plumbing vent stacks to
confirm the reconnection of the sewer service to the newly installed liner
pipe, a dye test will be required to confirm the reconnection. Dye shall
be introduced into all service lines and then each line is to be flooded
with water. The Engineer shall then move to the downstream manhole
to detect the dye coming out of the replacement pipe. This shall confirm
a reconnection. If any more than one service connection is dye tested at
a time, these dye tests shall be done with enough time allotted between
each test to allow the dye to be purged from the line. Otherwise,
different colored dyes shall be used.
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Std. 3/17/2014

ITEM 2701

MANHOLE RECONSTRUCTION (CEMENTITIOUS LINER)

L GENERAL

A.

Scope

This specifications shall govern all work, materials, and equipment required for
manhole rehabilitation for the purpose of eliminating infiltration, providing
corrosion protection, repair of voids, and restoration of the structural integrity of
the manhole as a result of applying a monolithic fiber reinforced
structural/structurally enhanced cement liner to the wall and bench surfaces of
brick, concrete, or any other masonry construction material.

Described are procedures for manhole preparation, cleaning, application and
testing. The applicator, approved and trained by the manufacturer, shall furnish
all labor, equipment and materials for applying a cement mix to form a monolithic
liner of a minimum 1-inch thickness, with machinery specially designed for the
application. All aspects of the installation shall be in accordance with the
manufacturer's recommendation and with the following specifications which
includes the following:

° The removal of any loose and unsound material.
° Cleaning of the area to be sprayed by spraying with high pressure water.

° The repair and filling of voids.

° The repair and sealing of the invert and benches.
° The elimination of active infiltration prior to making the application.
° The spray application of a cement mix to form a structural/structurally

enhanced monolithic liner.
Field Location of Manholes

1. Contractor is responsible for locating and uncovering all manholes in lines
being rehabilitated. If difficulty is encountered in locating a manhole
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covered by ground or pavement, notify the Engineer and await
instructions.

2. Contractor is responsible for properly identifying manholes prior to
initiation of cleaning and sealing operations.

. Related Work
Item 1541 - Trench Safety
Item 2221 - Excavation, Trenching and Backfilling for Utilities

Item 2550 - Manhole Reconstruction (if used)

1L MATERIALS AND EQUIPMENT
A. Wall Cleaning
1, High Pressure Water: 3500 psi minimum force.

2, Water: Shall be clean and may be potable or non-potable. Water must be
free of harmful materials to the systems applied below.

3. Cleaners: Detergent or muriatic acid capable of removing dirt, grease, oil
and other matter which would prevent a good bond of sealing material to
the wall. Refer to sealing manufacturer's recommendation.

B. Wall Repair Materials

L. Infiltration Control Mix (Hydraulic Cements)

A rapid setting cement product specifically formulated for leak control,
shall be used to stop minor water infiltration, and shall be mixed and
applied according to manufacturer's recommendations and shall have the

following minimum requirements.

a. Compressive Strength (ASTM C-109) 600 psi, 1 Hr.
1000 psi, 24 Hrs.

b.  Bond (ASTM C-321) 30 psi, 1 Hr.
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Large Infiltration Control Mix (Hydraulic Cements)

A cement grout shall be used for stopping very active infiltration and
filling very large voids and shall be mixed and applied according to
manufacturer's recommendations. The cement grout shall be volume
stable, and have a minimum 28 day compressive strength of 250 psi and a
1 day strength of 50 psi.

Patching Mix (Quick Set Mortar)

A quick setting cement material shall be used as a patching mix to repair
wide cracks, holes, or disintegrated mortar. The material is to be mixed
and applied according to manufacturer's recommendations and shall have

the following minimum requirements:

a. Compressive Strength (ASTM C-109) 6 Hrs. 1400 psi

b. Shrinkage (ASTM C-596) 0% at 90% R.H.
o Bond (ASTM C-321) 28 Days, 150 psi
d. Cement Sulfate Resistant
e. Density, when applied 105+ 5 pcf

80 psi, 24 Hrs.

Concrete Liner Mix or Reliner MSP

a. Provide corrosion resistant concrete containing microsilica
admixtures for use as a liner for manholes, as manufactured by
Strong Seal or Standard Cement.

b. A cement liner shall be used to form a structural/structurally
enhanced monolithic liner covering all interior manhole surfaces
and shall have the following minimum requirements at 28 days.
1) Compressive Strength (ASTM C-109) 3000 psi
2) Tensile Strength (ASTM C-496) 300 psi
3) Flexural Strength (ASTM C-293) 600 psi

4) Shrinkage (ASTM C-596) @ 90%
relative humidity 0%
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5) Bond (ASTM C-321) 130 psi
6) Density, when applied 105 + pef

¢ Liner mix shall be made with Calcium Aluminate Cement and
shall be used according to manufacturer's recommendations.

Water: Water used in mixes shall be clean, free from harmful amounts of
oils, acids, alkalis or other substances and meet the requirements of ASTM
C94. Water may be potable or non-potable. Questionable non-potable
water shall be tested by a testing laboratory in accordance with ASTM C-
94. Potable water need not be tested.
Other Materials
a. Chemical admixtures (where applicable)

1) Water reducers: ASTM C494, Type A.

2) Water Reducing Retarders: ASTM 494, Type D

3) High Range Water Reducers (Superplasticizers): ASTM
C494, Types F and G.

b. Polypropylene Fibers
1) Ratio: 1.5 pounds per cubic yard concrete
2) Physical Properties
a) Length: 3/4 Inch
b) Specific Gravity: 0.91
c) Adsorption: None
d) Tensile Strength: 70-110 Ksi
e) Modulus of Elasticity: 500 Ksi
c. No other material shall be used with the mixes described in I1.B.1,

I1.B.2, I1.B.3, and I1.B.4 without prior approval or recommendation
from the manufacturer.
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Equipment

Specially designed machines consisting of an optimized progressive cavity pump
capable of producing a minimum of 250 psi pumping pressure, contra-blend mixer
with twin ribbon paddle with end discharge, and an air system for spray
application of product where applicable. Equipment to be complete with water
storage and metering system. Mixer and pump to be hydraulically powered.
Equipment to be mounted to heavy duty construction tandem axle, road worthy
trailer, complete with electric brakes and running lights. Internal combustion
engine powers hydraulic system and air compressor.

1. EXECUTION

A.

Protection

1. Provide barricades, warning lights, and signs for open manholes and/or
excavations necessary for ring, cover, and frame replacement. Signs,
barricades and enclosures shall conform to the requirements outlined in the
"Texas Manual on Uniform Traffic Control Devices".

2, Place covers over invert to prevent extraneous material from entering the
sewer lines. Do not allow sand, debris, or storm water runoff to enter the
sanitary sewer system.

Excavation
L. All excavation to be in accordance with Specification Item 2221.
2. Perform all work in compliance with OSHA standards. Employ trench

safety systems for excavation over 5 feet deep.

3 Contractor shall be responsible for the installation and operation of any
and all necessary dewatering and surface control measures.

Bypass Pumping

E Install and operate bypass pumping equipment to maintain sewage flow
and to prevent backup or overflow.

2. Design all piping, joints, and accessories to withstand twice the maximum
by pass system pressure or 50 psi, whichever is greater.
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3.

In the event of accidental spill or overflow, immediately stop the overflow
and take action to clean up and disinfect the spillage. Promptly notify the
Owner so that required reporting can be made to the TCEQ and USEPA.

D. Manhole Wall Cleaning

1.

Clean the floor and interior walls by removing all deleterious material,
including dirt, grease, and other debris. All remaining foreign material
shall be removed from the manhole wall and bench using a high pressure
water spray (minimum 3500 psi). Loose and protruding brick, mortar, and
concrete shall be removed using a mason's hammer and chisel and/or
scraper. Fill any large voids with quick setting patching mix.

Preparation of the interior surfaces shall conform to the requirements of
the wall sealing material manufacturer.

E. Manhole Wall Sealing

L

Leak Sealing

Active leaks shall be stopped using quick setting, specially formulated
mixes according to manufacturer's recommendations. Some leaks may
require weep holes to localize the infiltration during the application after
which the weep holes shall be plugged with the quick setting mix prior to
the final liner application. When severe infiltration is present, drilling may
be required in order to pressure grout. Manufacturer's recommendations
shall be followed when pressure grouting is required.

Invert Repair

a. After all preparation has been completed, remove all loose material
and wash wall again.

b. Any bench, invert, or service line repairs shall be made at this time
using the quick setting patching mix and shall be used per
manufacturer's recommendations.

c Invert repair shall be performed on all inverts with visible damage
or infiltration. After thoroughly cleaning invert, the quick setting
patch mix shall be applied to the invert in an expeditious manner.
The mix shall be troweled uniformly onto the damaged invert
extending out onto the base of the manhole sufficiently to tie into
the structural/structurally enhanced monolithic liner to be applied.
The finished invert surfaces shall be smooth and free of ridges.
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The flow may be re-established in the manhole within 30 minutes
after placement of the mix.

Mixing

a.

For each bag of product, use the amount of water specified by the
manufacturer and mix using the approved equipment for 30
seconds to 1 minute after all materials have been placed in the
mixing hopper. Follow manufactures recommended batching,
mixing instructions, and method of additive addition.

b. Place the mix into the holding hopper and prepare another batch
with timing such that the material can be sprayed or troweled in a
continuous manner without interruption until each application is
complete.

Troweling

Apply liner to thickness of one inch using a steel trowel to provide a
smooth even surface.

Spraying

a.

1st Application

The surface prior to spraying shall be clean and must be free of all
foreign material and shall be damp without noticeable free water
droplets or running water, but totally saturated, just prior to
application. Materials shall be spray applied from the bottom of
the wall to the top, to a minimum uniform thickness to insure that
all cracks, crevices, and voids are filled and a relatively smooth
surface remains after light troweling. The light troweling is
performed to compact the material into voids and to set the bond.

2nd Application

A second application is applied after the 1st application has begun
to take an initial set (disappearance of surface sheen which could
be 15 minutes to 1 hour depending up ambient conditions) to
assure a minimum total finished thickness of 1-inch. Again,
application shall be from the bottom up. The surface is then
trowelled to a smooth finish being careful not to over trowel so as
to bring additional water to the surface and weaken it.
Manufacturer's recommendations shall be followed whenever more
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than 24 hours have elapsed between applications. A brush finish is
accepted and is applicators option.

Bench Application

The wooden covers shall be removed at this time and the bench sprayed or
troweled such that a gradual slope is produced from the walls to the invert
with the thickness at the edge of the invert being no less than 1-inch. The
wall/bench intersection shall be rounded to a uniform radius the full
circumference of the intersection.

Curing

Caution should be taken to minimize exposure of applied product to
sunlight and air movement. If application of second coat is to be longer
than 15 minutes after completion of application of 1st coat, the manhole
cover shall be set back in place. At no time should the finished product be
exposed to sunlight or air movement for longer than 15 minutes before
replacing the manhole cover. In extremely hot and arid climates manhole
should be shaded while reconstruction is in process.

a. The final application shall have a minimum of four (4) hours cure
time before being subject to active flow.

b. Traffic shall not be allowed over manholes for 24 hours after
reconstruction is complete.

IV.  QUALITY ASSURANCE

A.

Weather

No application shall be made to frozen surfaces or if freezing is expected to occur
inside the manhole within 24 hours after application. If ambient temperatures are
in excess of 95 degrees F, precautions shall be taken to keep the mix temperature
at time of application below 90 degrees F. Mix water temperature shall not
exceed 85 degrees F. Chill with ice if necessary.

Product Testing

Four - 2-inch cubes shall be cast each day or from every 50 bags of product used,
and shall be properly labeled and sent in for testing in accordance with the
Owner's or manufacturer's directions, for compression strength testing as
described in ASTM C-109.

2701 *** 8/12



Final Acceptance Testing

At the direction of the Owner or his assignee, the rehabilitation manholes shall be

tested as follows:

1.

2.

Visually verify the absence of leaks.

Perform a vacuum test.

a)

b)

d)

Depth of Manhole
(Feet)

After completion of manhole reconstruction, but prior to
backfilling, test manholes for water tightness using vacuum testing
procedures.

No grout shall be placed in horizontal joints before testing.

Plug influent and effluent lines, including service lines, with
suitably-sized pneumatic or mechanical plugs. Ensure plugs
manufacturer’s safety and installation recommendations. Place
plugs a minimum of 6-inches outside of manhole walls.

Vacuum Testing

1

2)

10

Install vacuum tester head assembly at top access point of
manhole and adjust for proper seal on straight top section
of manhole structure. Follow manufacturer’s instructions
and safety precautions, inflate sealing element to the
recommended maximum inflation pressure; do not over-
inflate.

Manbholes to be vacuum tested shall have 10-inches of
mercury applied to the manhole and the time measured for
the vacuum to drop from 10-inches to 9-inches of mercury.
Vacuum equipment shall be approved by the Engineer
prior to its use. Following are minimum allowable test
times for manhole acceptance at the specified vacuum drop.

Time (Sec) per
Manhole Diameter (Inches)
48” 60” 12

14 18 23
17 23 28
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Time (Sec) per

Depth of Manhole Manhole Diameter (Inches)
(Feet) 48” 60” 727
12 21 28 34
14 25 32 40
16 28 37 45
18 32 41 51
20 35 46 57
22 39 31 62
24 42 55 68
26 46 60 74
28 49 64 80
30 53 69 85

Test times for structures other than manholes will be based on the
times for manholes of the nearest equivalent volume or as directed
by the Engineer.

3) If the drop in vacuum exceeds 1-inch mercury (Hg) over the
specified time period tabulated above, locate leaks,
complete repairs necessary to seal manhole and repeat test
procedure until satisfactory results are obtained.

D. Performance Requirements

1.

Perform work needed to make manholes structurally sound, improve flow,
prevent entrance of inflow or groundwater, prevent entrance of soil or
debris, and provide protection against hydrogen sulfide gas attack.

Manufacturer's Product Support

a. Through the Contractor, manufacturer's of wall sealing or lining
systems shall submit to Engineer for review and approval a
detailed description of the proposed rehabilitation process.
Describe surface preparation, independent laboratory test results,
mix design procedures and method of controlling uniform
thickness.

b. A representative employed by the manufacturer and having
technical training in admixture and concrete mix design shall be
named and available for consultation by telephone during business
hours and on site upon 48 hours notices.
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E.

¢ Manufacturer's representative on concrete lining systems shall
provide technical assistance to concrete batch plant operators to
ensure proper usage of dispensing equipment and accurate
proportions of admixtures.

Submittals

L.

Product Data: Submit product data, including surface preparation
instructions and application instructions, from manufacturer of wall repair
materials, hydraulic cements, quick-set mortars, specialized sealants, and
grouts.

Installer Qualifications: Installers of liners and wall repair systems shall
submit qualifications to Engineer at least 14 days prior to start of any
material application. Submittal shall consist of*

a. Manufacturer's approved equipment list, by name and model
number for application of product and Contractor's equipment list
showing approved equipment available for use in product
application.

b. List of Contractor's personnel who have satisfactorily completed
manufacturer's training in product application within previous two
years. Include date of certification for each person.

Progress Photographs

a. After cleaning and sealing each manhole, submit 3" x 5" color
photographs of manhole's interior walls for review by Engineer.
Engineer may inspect the manhole before giving approval to begin
lining.

b. After liner installation of each manhole, submit a minimum of
three additional 3" x 5" color photographs to show final condition
of rehabilitated manhole.

& Provide photographs of sufficient quality and clarity so that interior
condition can be readily determined by Engineer.

d. Annotate each photograph. Give date, manhole number, material
used, and appropriate remarks on the back using permanent ink.
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F,

Acceptable Manufacturers and Products

Products and techniques approved by Strong Seal (MS 2C) and Standard Cement
(Reliner MSP) are acceptable for this project.
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Std. 2/2/86
Revised 10/1/02

ITEM 3200

CONCRETE REINFORCEMENT

L GENERAL
A. Scope: This section gives requirements for concrete reinforcement. Coordinate
the requirements of this section with all other items dealing with concrete and

concrete construction.

B. Reference Standards: The latest editions of reference standards listed below form
a part of this specification and are applicable to this project.

L American Society for Testing and Materials

ASTM A 615, “Deformed and Plain Billet-Steel Bars for Concrete
Reinforcement”

ASTM A 185, “Specification for Welded Steel Wire Fabric for Concrete
Reinforcement”

ASTM A 306, “Specification for Carbon Steel Bars Subject to Mechanical
Property Requirements”

2. American Concrete Institute

ACI 315, “Manual of Standard Practice for Detailing Reinforced Concrete
Structures”

ACI 318, “Building Code Requirements for Reinforced Concrete”
3. Concrete Reinforcing Steel Institute
CRSI 163, “Recommended Practice for Placing Reinforcing Bars”

CRSI 165, “Recommended Practice for Placing Bar Supports,
Specifications and Nomenclature”
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C. Submittals

L.

Certificates: Submit the manufacturer’s certificates giving the properties
of steel proposed for use. List the manufacturers test number and heat
number, chemical analysis, yield point, tensile strength and percent
elongation. Also identify on the certificates the proposed location of the
steel in the work.

Bill of Materials: Submit bills of materials to be reviewed with shop
drawings.

Shop Drawings

a.

Submit shop drawings according to the General Conditions. Show
reinforcement fabrication, bar placement, location splices, spacing
and bar designation, bar type, length, size, bedding, number of
bars, location of bars to accommodate post-tensioning tendons and
other pertinent information, including dimension. Information
must correspond directly to data listed on the bill of materials.

Provide sufficient detail to permit placement of reinforcement
without use of design Plans and/or Exhibits. Reproduction of
design Plans and/or Exhibits for use as shop drawings will not be
allowed. Begin fabrication of reinforcing steel after shop drawings
have been reviewed by the Engineer.

Refer to ACI reference standards for detailing, location, placing,
splicing, etc. of reinforcing steel to be shown on shop drawings.

Scheduling: Schedule materials for delivery to the site so that
items may be installed immediately upon delivery. Plan the
schedule to accommodate other work especially post- tensioning.
Place items in the proper sequence so that removal and
replacement to accommodate other work is avoided.

Handling and Storage: Store steel reinforcement above the ground
on platforms, skids or other supports. Protect reinforcing, as far as
practicable, from mechanical injury, surface deterioration and
rusting caused by exposure to the weather.

Inspection: Make storage and fabrication facilities of the supplier

and fabricator available for inspection by the Engineer prior to and
during fabrication.
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18 MATERIALS

g. Measurement and Payment: No separate payment. Include cost
of work in applicable contract price.

A. Reinforcement

L.

Deformed Bars: Use deformed bars conforming to ASTM A 615, grade
as specified on Plans and/or Exhibits, for all bars except column spirals
and those shown on Plans and/or Exhibits to be smooth bars. Where grade
is not specified on Plans and/or Exhibits, use Grade 60.

Smooth Bars: Use bars conforming to ASTM A 306, Grade 70, for all
smooth bars including column spirals.

Marking: Clearly mark all bars with waterproof tags showing the number
of bars, size, mark, length and yield strength. Mark steel with the same
designation as the number in which it occurs. Key marks to be the
concrete placement number as designated in the concrete placement
sequence shown on the Plans and/or Exhibits.

Welded Wire Fabric: ASTM A 185, electrically-welded wire fabric of
cold-drawn wire. Provide gauge and mesh size as shown.

B. Mechanical Bar Splices

1.

G-Loc Splices: As manufactured by Gateway building Products, 3233 W.
Grand Avenue, Chicago, Illinois, or approved equal.

2. Cadweld Splices: As manufactured by Erico Products, Inc., 2070 East
61st Place, Cleveland, Ohio, or approved equal.
C Tie Wire: Use 18 gauge annealed steel for tie wire.
D. Accessories: Provide chairs, riser bars, ties and other accessories made of plastic

or metal, except as otherwise specified. Where concrete surfaces are exposed to
the weather in finished work, provide plastic accessories only. Use of galvanized
or plastic tipped metal is not permitted in these locations. Use plastic accessories
manufactured by W.H.C. Products, Inc., Houston, Texas, or approved equal.

E. Precast Concrete Bar Supports: Provide bar supports 3-inches wide, 6-inches
long, and thick enough to allow the required cover. Embed tie wires in the 3-inch

sides.
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III. EXECUTION

A. Notification: Notify the Engineer at least 24 hours before concrete placement so
that reinforcement may be inspected and errors corrected without delaying the
work.

B. Fabrication
L. Cold Form Bent Bars: Fabricate cold-form bent bars to the shapes shown

on the Plans and/or Exhibits. Do not straighten or rebend bars without
specific approval. On the job, cut bars by shearing or sawing.

2 Splices: Use a minimum number of splices. Lap splices in strict accord
with ACI 318 or as shown. Where it is necessary to splice reinforcement
other than shown, the Engineer will determine the character of the splice.
Do not make splices at points of maximum stress. Stagger splices in
adjacent bars.

3, Fabrication Tolerances: Bars used for concrete reinforcement must
conform to the following fabrication tolerances:

Measurement Tolerance in Inches
Sheared length +-1

Depth of truss bars to +0,-Y%
8-Inch Depth

Depth of truss bars over +0,-%
8-Inch Depth

Stirrups, ties, and spirals +- Y

All other bends +-1
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Std. 3/31/86

Revised 2/20/2014

ITEM 3310

CONCRETE

L. GENERAL

A.

Scope: This Item governs for materials used; for storing, measuring, and handling
of materials; and for proportioning and mixing of concrete. Use either ready-
mixed concrete conforming to ASTM C94 or site mixed concrete. Contractor to
assume responsibility for design of concrete mixtures. Furnish statement giving
proportions of materials that will be used in each class of concrete that is to be
incorporated into project. Furnish commercial laboratory reports showing that
proportions and materials selected will produce laboratory mixed concrete of
specified quality and having strengths twenty (20) percent greater than strengths
specified herein.

Related Work (if utilized in this project)

1. Item 3200 - Concrete Reinforcement

I1. MATERIALS

A.

Cement: In accordance with ASTM C150 or C175. Conform to applicable
ASTM Specifications for weight variations and length of storage. Cement which
has become caked or lumped not permitted. Deliver in bags for site- mixed
concrete. No Fly Ash Allowed.

Water: Clean and free of deleterious amounts of acid, alkali or organic matter.
Water which is suitable for drinking or for ordinary household use may be
accepted for use without being tested. Other water must be tested and determined
to be in accordance with current “Standard Method of Test for Quality of Water to
be Used in Concrete.”

Coarse Aggregate: Consist of gravel or crushed stone.

L. Gravel: Consist of durable particles of gravel, crushed or uncrushed,
having a wear of not more than forty (40) percent.

2. Crushed Stone: Consist of durable particles of rock of reasonably
uniform quality throughout and having a wear of not more than forty (40)
percent.
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3 Deleterious Substances: Maximum permissible percentages of
deleterious substances not to exceed following percentages by weight.

Material removed by decantation, ASTM C117 1.0%
Shale, slate, or similar materials 1.0%
Clay lumps 25%
Soft fragments 3.0%
Others, including friable, thin, elongated 3.0%

or laminated pieces

Sum of all deleterious ingredients, exclusive of material removed by
decantation, not to exceed five (5) percent by weight. Aggregate to be
free from an excess of salt, alkali, vegetable matter, or other objectionable
materials either free or as adherent coating.

4. Graduation: Conform to following grading requirements. Screens are
construed to have circular openings.

Class A Concrete and Class E Concrete:

Retained on 1'4" screen ....ccevvvnenn.... 0 to 5%
Retained on %" screen ..........ocoevvvveennnn. 25to 60%
Retained on /4" SCreen ......ocovvveevveennnnn, 95 to 100%

Class B Concrete:

Retained on 24" screen ...........ceeue.... 0 to 5%
Retained on 1%" screen .........occuven.nn. 25to 60%
Retained on %" screen ............ouo.......... 40to 75%
Retained on 4" screen .......ccoevevuvennnnn.. 95 to 100%

Class C Concrete:

Retained on 3" screen ......ccccoevveveveeenennn.. 0 to 5%
Retained on 1%4" screen ......c.uven...... 25to 60%
Retained on 1" screen ..........cooeeveennnn... 40to 75%
Retained on %" screen .........ooeeue... 95 to 100%

Class D Concrete:

Retained on 1" screen ..........c.ccevueun..... 0 to 5%
Retained on /4" screen ......................... 25to 75%
Retained on %" screen ............conn..... 95 to 100%
D. Fine Aggregate: Consist of sand or a combination of sand and not more than

fifty (50) percent of stone screenings.
1. Sand: Composed of cleaned, hard, durable, uncoated grains.
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Stone Screenings: Consist of clean, hard durable, uncoated fragments
resulting from crushing of stone.

Mineral Filler: Mineral filler may be combined with sand or sand and
stone screenings specified above if such combination is necessary to meet
grading requirement for fine aggregate. Filler consist of stone dust, clean
crushed shell, crushed sand or other approved inert material. When
subject to calorimetric test for organic impurities (ASTM C40), mixture of
mineral filler and fine aggregate to be used in Portland Cement Concrete
mixed in proportions proposed for use shall not show a color darker than
standard color. Conform to following grading requirements (sieves are
construed to have square opening).

Retained on 20 mesh sieve .......... 0%
Retained on 30 mesh sieve .......... 0to 5%
Retained on 100 mesh sieve ......... 0 to 30%

E. Concrete Admixtures

1.

Air-Entraining: Air-entraining agent required. Conform to ASTM C260.
Use between three (3) and five (5) percent for Classes A, B, D, and E
concrete. Determine air content by ASTM C138 or C173. No air-
entraining agent required for seal slabs.

Others: Contractor may, at his option, use Possolith (Type VIII) or
Plastiment admixture to reduce water and cement content of Classes A, B,
D, and E concrete. If admixture is used, maximum reduction in cement
content not to exceed “one- quarter” bag per cubic yard; compressive
strength laboratory reports, as required hereinabove, to include admixture.
No additional compensation allowed for concrete containing mixture.

F. Storage of Materials

1.

Cement: Unless otherwise provided, store cement in well ventilated,
weather proof buildings which protect cement from dampness. Support
cement clear from floor or ground to prevent absorption of moisture.
Engineer may permit storage of cement in open for short periods of time
(maximum of forty-eight (48) hours) if raised storage platform and
adequate waterproof covering are provided.

Aggregate: Handling and storage of concrete aggregate such as to
prevent mixing with foreign materials. When contract requires use of two
(2) or more sizes of aggregate, store in such manner as to prevent
intermixing. Handle materials in stockpiles of all weeds and grass.
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Bottom layer of aggregate not to be used without recleaning. Stockpile all
fine aggregate for at least twenty-four (24) hours prior to use in order to
reduce free moisture content.

Measurement of Materials by Weight: Measure materials, except water, used in
batches of concrete by weight, as outlined herein. Weigh fine aggregate, course
aggregate, and mineral filler separately. Make allowances for water content when
moist aggregates are used. Determine quantities of each component material of
batch, as set forth, and make no change without approval. Base quantities of
material per batch upon using full bags of cement. Batches involving use of
fractional bags not permitted.

Weighing and Measuring Equipment: Capacity of weighing equipment adequate
to permit required weighing of materials without delaying production of mixer.
Following general requirements apply to all types of weighing equipment
contemplated:

L. Weighing Container: Use weighing container of suitable size, shape, and
tight enough to hold materials. Design and construct weighing container
and its appurtenances such as to eliminate retentions of varying tare
materials on any of its parts. Container capable of being fully and quickly
discharged without shaking or jarring scales.

2. Scales: Provide scales, that is, balance or weighing mechanism of beam
or springless dial type. Use product of nationally known and established
manufacturer for this type of equipment. Scales of simple rugged design
with minimum number of adjustments consistent with accuracy required
and suited for supporting weighing containers. Maintain a maximum
tolerance of one (1) percent of net load being weighted. Design and
construct parts of weighing mechanism, such as beam, levers, pivots,
connections, etc., of such materials as will be consistent with conditions of
use and accuracy required. Mount scales on a firm foundation and keep
level. Unless scale is equipped with multiple weight beam which permits
weighing of more than one kind of material on same scale without
changing settings on weight beams, furnish separate scale units for each
kind of material.

Water: Provide device for measuring quantity of water which indicates in
gallons and fractions thereof. Operating mechanism regulates quantity of water
required for any given batch within one percent (1%). Cut-off supply inlet
automatically when water is discharged into mixer.
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Classification and Proportions: Proportion as determined by laboratory design
reports, using methods outlined in Texas State Highway Bulletin C-1 for design
of mixes by absolute volumes and in accordance with requirements hereinafter set
forth. Minimum cement content, maximum allowable water content and
maximum slump for various classes of mixes follows:

Minimum Maximum Maximum
Class Type Cement Bags Per Water Gallons Slump
Cubic Yard Per Bags (net) Inches
A. Structural 5:25 6.25 22 to 4,
B. Fill 4.25 8.00 2% t0 4
C. Pipe Blocking 3.00 10.5 3to5
D. Seal Slab 400 e 6to8
E. Paving 5.50 6.25 1to3

During progress of work, Contractor will maintain a careful check of the quantity
of cement used in each structural unit. Make such adjustments, with approval, in
mix design to correct for any variations of more than two (2) percent from
theoretical cement content when such variations are attributable to mix design. In
calculations for theoretical quantity of cement required, make allowances for
embedded reinforcing steel, embedded structural steel and all paneling or
chambers more than 3-inches in width.

Consistency: In general, consistency of concrete mixtures as follows:

1. Mortar clings to coarse aggregate.

2, Concrete is not sufficiently fluid to segregate when transported to place of
deposit.

3 Mortar shows no free water when removed from mixer.

4. Concrete settles into place when deposited in forms. When transported in

metal chutes at an angle of thirty (30) degrees with horizontal, concrete
slides (not flows) into place.

Any mix failing to meet above outlined consistency requirements,
although meeting slump requirements, is unsatisfactory. Change mix,
upon approval, to correct such unsatisfactory conditions. In cases when
characteristics of aggregate furnished are such that, with maximum
allowable amount of water, specified slumps and consistency requirements
are not met, Contractor may provide aggregate of an improved grading, or
modify mix design to meet the sump and consistency requirements by
adding either mineral filler or cement, or both as may be necessary. In
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case mineral filler is used, combined total quantity of mineral filler and
fine aggregate passing 100 mesh sieve may not exceed twenty (20) percent
of weight of fine aggregate. Perform slump test in accordance with
methods outlined in ASTM C143.

Quality of Concrete

1. General: Concrete made of acceptable materials, of proportions specified,
meeting strength requirements, and in complete accordance with
requirements of construction methods and details specified will be
considered as of satisfactory quality.

2 Test Cylinders: Engineer will cast test cylinders or beams of the number
and type desired for testing to maintain a check on compressive and
flexural strength of concrete actually being placed. Contractor provides
curing facilities for purpose of curing concrete test specimens. Include
cost of all materials used in test specimens. Include cost of all materials
used in test specimens and cost of providing and maintaining curing
facilities in Contract prices bid.

Mixing Conditions: Mix concrete in quantities required for immediate use. Do
not use any concrete which is not placed within thirty (30) minutes after being
discharged from mixer. Retempering of concrete not permitted. In threatening
weather, which may result in conditions that will adversely affect quality of
concrete to be placed, Engineer may order postponement of concrete placement.
Where work has been started and changes in weather conditions required
protective measures to be used, furnish adequate shelter to protect concrete
against damage from rainfall or damage due to freezing temperatures. In case it is
necessary to continue mixing operations during rainfall, provide protective
coverings for material stock piles only to extent necessary to control moisture
conditions in aggregates so as to maintain adequate control of consistency of
concrete mix. Do not mix concrete, without approval when air temperature is at
or below 40E F (taken in shade away from artificial heat) and falling. If
authorized, concrete may be mixed when air temperature is at 35E F and rising.
When permission is given for mixing at temperatures below 40E F, conform to
following requirements:

Heat water used for mixing to a temperature of at least 70E F but not over 150E
F. Heat aggregate by either steam or by dry heat to temperatures of at least 70E F
but not over 150E F. Heating apparatus such as to heat mass of aggregates
uniformly and preclude occurrence of hot spots which burn materials.
Temperature of mixed concrete not to be less than 60E at time of placing in
forms.
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II1.

EXECUTION

A.

Mixing and Mixing Equipment

1.

Mix in batch mixer of approved type and size which insures uniform
distribution of material throughout mass so that mixture is uniform in
color and smooth in appearance. Use mixer of minimum rated size of five
(5) cubic foot batch capacity for continuous placement of concrete
involving fifteen cubic yards or less. For larger concrete placements, use
mixer of at least fourteen cubic feet batch capacity. Use of two or more
small mixers, operating simultaneously and continuously may be used in
lieu of larger mixer. Size of mixer(s) governed by volume of concrete to
be placed in one continuous pour.

Mix, after all ingredients are assembled in drum, for minimum time of one
and one-half minutes for fourteen cubic foot mixers and smaller, and for
minimum time of one minute for twenty-one cubic foot mixers and larger.
Drum speed during mixing between fourteen and twenty revolutions per
minute. Equip mixer with speed regulator to hold mixer to its normal
speed of revolutions.

Discharge entire contents of drum before any materials for succeeding
batch are placed therein. For first batch of concrete materials placed in
mixer provide sufficient extra quantities of cement, sand, and water to coat
inside surface of drum without diminishing mortar content of mix. Upon
cessation of mixing for any considerable length of time, thoroughly clean
and wash mixer out.

Equip concrete mixer with automatic timing device which is actuated
when skip is raised to its full height and dumped. Arrange device to lock
discharge mechanism to prevent emptying of mixer until all materials have
been mixed together for minimum time required. Device to ring bell after
specified time of mixing.

Arrange water tank so that amount of water can be accurately measured.
Automatically shut-off inlet supply while tank is discharging.

Remove any concrete mixer from site of work which is not adequate or
suitable for work or not in satisfactory state of repair. Provide suitable
replacement mixer. Improperly mixed concrete not permitted.

Transit or Ready Mix Concrete: Proportion and prepare in accordance with
requirements set forth hereinbefore. If central-mixed completely mix at central
plant and then transport in agitator trucks; mixing time as specified hereinbefore.
If transit-mix concrete is used, use truck mixer which is water-tight when closed.
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Mix each batch of transit-mix concrete for one hundred (100) revolutions at
mixing speed as specified by mixer manufacturer. Perform any additional mixing
or agitation at rate specified for agitation.

1. Equip truck mixers with water tanks and measuring devices which permit
positive measurement of mixing water.

2. Concrete delivered by truck mixers to be of consistency specified
hereinbefore. Place transit or ready-mix concrete within one and one-half
(1'%) hours after introduction of cement into mixer. Placement of concrete
over one and one-half (1)4) hours of age not permitted.

Hand-Mixed Concrete: Hand mixing permitted only for small placements or in
case of an emergency and then only on authorization. Perform mixing in water
tight mixing box. Mix fine aggregate and cement thoroughly until mixture is
uniform in color, then spread over bottom of mixing box in thin layer. Saturate
coarse aggregate with water spread over whole mass of additional water is added.
After all ingredients have been added, turn entire mass at least six times or more if
necessary, so that mixture is uniform in color and smooth in appearance. Hand
mixed batches not to exceed two (2) bag batch in volume.
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Std. 3/17/14
Revised 10/23/14

ITEM 3312

CEMENT-STABILIZED SAND BACKFILL

L GENERAL
Description: Furnish all plant, labor, equipment, supervision, and tools for the
furnishing and installation of Cement-Stabilized Sand Backfill as shown on Plans and/or
Exhibits or as indicated in other items of the Technical Specifications.

II. MATERIALS

A. Aggregate: Use sand containing deleterious materials not to exceed the
following requirements by weight.

Material removed by decantation 5.0%
Clay lumps 0.5%
Other deleterious substances such

as coal, shale, or coated grains

of soft flaky particles 2.0%

Gradation Requirements:

Retained on %-Inch Sieve 0%
Retained on Y-Inch Sieve 0% - 5%
Retained on 20-Mesh Sieve 15% - 50%
Retained on 100-Mesh Sieve 80% - 100%

Color Test ASTM C40-73 - Color to be Darker than Standard Color.
B. Cement: ASTM C150-77, Type 1.

C. Water: Fresh and Clean.

1. EXECUTION

A. Mixing
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Use not less than 2 sacks of cement per cubic yard of mixture or amount specified
in proposal. Use amount of water required to provide mix suitable for mechanical
hand tamping and mix in approved mixer. Material not in place within one and
one-half hours after mixing or that has obtained an initial set will be rejected and
removed from the site.

Placing: Place in 4-inch layers and compact each layer with approved power-
driven hand tampers. Compact to dry density of 102 pounds per cubic foot.
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Std. 2/21/89

Revised 10/1/02
ITEM 15061
STEEL PIPING AND FITTINGS
| GENERAL
A. Scope: This Item applies to all sizes of seamless, butt-weld, and straight-seam

mill pipe for water, air, gas service, and certain chemical services. Furnish all
plant, labor, materials, equipment, supplies, supervision, and tools and all
operations in connection with furnishing and installing, testing, disinfecting, and
placing in service steel piping.

B. Dry Chlorine Piping: Conform to Chlorine Institute, Inc. Chlorine Manual,

Fourth Edition.
C. Exceptions
1. Plans show system service, diameters, wall thickness, working pressures,
type joint connections, flange classification, and protective coating and
lining.
2. Requirements are minimum; pipe of greater strength or wall thickness may

be furnished subject to prior approval.

; § Lap welded pipe is not acceptable; use butt welded or seamless.
4. Spiral weld not acceptable.
3. Steel ring or flat plate flanges not acceptable.

11. MATERIALS
A. Pipe Barrels
L. Steel Pipe 6-Inches and Larger
a. Fabricated electrically welded steel water pipe; AWWA C-200-97.

b. Mill-Type steel water pipe; AWWA C-200-97; includes ASTM
A-53, Grades A and B.
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Steel Pipe 4-Inches and Smaller; ASTM A-53, Grades A and B
a. Water, Oil, Air, or Natural Gas: Seamless or Butt-Weld.
b. Chlorine Gas: Seamless only, Schedule 80.

Diameters

a. 12-Inches and Smaller: Nominal diameter in accordance with
AWWA C-200-97.

b. 14-Inches and Larger: Actual outside diameter - O.D.

Laying Lengths

a. Mill Pipe: 20-Foot single lengths or 40-foot double lengths unless
approved.

b. F.abricated Pipe: Of proportions to facilitate transportation to job
site.

Number Of Seams For Fabricated Pipe-16 Inches And
Larger

a. Girth: 20-Foot maximum spacing.

b. Longitudinal: 16-Inch to 20-inch - one (1); 22-inch to 54-inch -
two (2); 56-inch to 72-inch - three (3).

Anchor Rings

4-Inches And Larger: Provide steel plate anchor rings on all pipe passing
through concrete walls or anchor blocks where shown or thrust restraint
required. Use continuous fillet welds, both sides. Dimensions as follows
(in inches):

Ring Size Of
Pipe Size Ring O.D. Thickness _ Fillet Weld
4 To 12 Pipe O.D. Plus 4 3 3/16
14 To 18 Pipe O.D. Plus 4 Ya Ya
20 To 24 Pipe O.D. Plus 6 Ya Ya
26 To 42 Pipe O.D. Plus 8 1 5/16
48 & Larger Pipe O.D. Plus 10 1% d
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B. Fittings

I 4-Inches and Smaller: 150-Pound bonded fittings conforming to ASTM
A-197 (Use galvanized fittings with galvanized pipe).

Dry Chlorine Gas: 3,000 pounds forged steel, ASTM A-103, Grade IL

2, 16-Inches and Smaller: Welded. AWWA C-208-96.

3. 18-Inches and Larger: Forged seamless steel, long radius, conforming to
AWWA C-208-96. Minimum of 15 degrees angular change for mitre
turns. Inside dimensions to match adjoining pipe; wall thickness same or
greater than adjoining pipe.

C. Joints

i 4-Inches and Smaller

a. Screwed, unless noted otherwise.

b. Where noted on Plans and/or Exhibits:

1) Flanges: 150-Pound standard, slip-on or welded neck,
ASTM A181 Grade I. Use welded neck unless otherwise

designated.
2) Screwed Unions: 150-Pound malleable iron, ground
brass seat.
& Chlorine Gas: 2-Bolt 1,500-pound ammonia flange unions up to 1

inch; weld-neck 300-pound forged steel - 1%-inches and larger,
tongue and groove or 1/16-inch raised face.

2. 6-Inches and Larger: Hub type, slip-on, (flat faced if connected to cast or
ductile iron) blind flanges same thickness as flange of hub-type, unless
otherwise designated; dished-head blind flanges for 36-inches and larger
when approved.

Suction Piping: AWWA C-207-94, Class B.
Discharge Piping: AWWA C-207-94, Class D.
D. Victaulic Joints

1. Victaulic Style 77 for flexible or Style 07 for rigid joints or equal are
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2.

3.

acceptable as an option to flanged or welded joints.
Grooving per ANSI/AWWA C606-97 Table 4 or roll grooving per Table 5.

Gasket - Central cavity, pressure responsive molded of synthetic rubber.

Flexible Joint Connections

1.

Victaulic Style 77 And 77-D: 28-Inches and Smaller: Type B - grooved
collared end, or Type C - collared end with double fillet weld.

30-Inches and Larger: Type D - grooved, collared end with double filled
welds.

Dresser: Long sleeve unless shown otherwise, Style 38; equivalent by
Smith-Blair or Baker. Harness when required for thrust restraint.

Bolting And Gaskets

1.

Aboveground Flange Bolts And Nuts: ASTM A-307, Grade B. Bolts to
extend past nut not more than heights of nut.

Belowground Flange Bolts And Nuts: 316 stainless steel per ASTM F-593
and ASTM F-594. Bolts to extend past nut not more than height of nut.

Gaskets: 16-Inches and Smaller - 1/16-Inch composition asbestos; ring
type for raised face flanges; full-face for connection to iron flanges. 18-
Inches and Larger: Composition asbestos or 1/16-inch or 1/8-inch red
rubber, factory cut.

Dry Chlorine Gas: Bonded asbestos fiber per MIL A17472 B or 2-4
percent antimony lead.

Coating and Lining

I:

Air Service
a. 4-inc<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>