
ROBERT_E
Rectangle



 
CONTENTS 

 
 
 
 

Invitation to Bid 

General Provisions 

Special Provisions for Construction 

Wage Rates 

Bid Proposal 

Contract Award 

Affidavit and Surety Forms 

Non-Collusion Affidavit 

Debarment Form 

Vendor Qualification Packet 

Specifications 

Plans 

 
 
 
 

 

Page 1 of 105



Page 2 of 105



 
 
 

 

 

 

    ITB #B171018 

             OPEN: 04/20/2017 

          TIME: 2:00 P.M. 

 

INVITATION TO BID 

SAN LEON ROADS RECONSTRUCTION 

GALVESTON COUNTY, TEXAS 

 
Sealed bids in sets of five (5), one (1) original and four (4) copies will be received in the office of the County Purchasing Agent until 

2:00 P.M. CST, on Thursday, April 20, 2017 and opened immediately in that office in the presence of the Galveston County Auditor 

and the Purchasing Agent. Sealed bids are to be delivered to Rufus G. Crowder, CPPO CPPB, Galveston County Purchasing Agent at 

the Galveston County Courthouse, 722 Moody (21
st
 Street), Floor 5, Purchasing, Galveston, Texas 77550, (409) 770-5372.  The time 

stamp clock located in the Purchasing Agent’s office shall serve as the official time keeping piece for this solicitation process.  

Any bid received after 2:00 P.M. CST on the specified date will be returned unopened. 

 

Purpose: 

Galveston County is seeking bids from qualified responsible contractors to furnish labor, equipment, materials and incidentals as 

required for the above mentioned project. 

 

All proposals must be marked on the outside of the envelope: 

ITB #B171018 

SAN LEON ROADS RECONSTRUCTION 

 

Bidders name and return address should be on the outside of the envelope. 

 

A non-mandatory pre-bid conference will be held on Tuesday, April 4, 2017 at 10:00 a.m. in the Galveston County Purchasing 

Department located in the Galveston County Courthouse, 722 Moody Avenue (21
st
 St), Fifth Floor, Galveston, Texas  77550. 

 

Specifications can be obtained by visiting the Galveston County website @ 

http://www.galvestoncountytx.gov/pu/Pages/BidListing.aspx.  Copies of the bidding documents may also be obtained from 

www.CivcastUSA.com 

 

Davis-Bacon rates will apply under this disaster recovery program.  Attention is called to the fact that no less than the federally 

determined prevailing (Davis-Bacon and Related Acts) wage rate, as issued by the Office of Rural Community Affairs and contained 

in the contract documents, must be paid on this project.  In addition, the successful bidder must ensure that employees and applicants 

for employment are not discriminated against because of race, color, religion, sex, age or national origin. 

 

Bid prices shall be either lump sum or unit prices as shown on the proposal sheet, if applicable.  The net price will be delivered to 

Galveston County, including all freight, shipping, and license fees.  Galveston County is tax exempt and no taxes should be included 

in your proposal pricing. Bids will be completed on the forms and proposal sheets provided. 

 

Upon satisfaction of contractual terms (e.g., goods delivered in promised condition, services rendered as agreed, etc.), contractor shall 

be paid via Galveston County’s normal accounts payable process. 

 

Bond Requirement: 

Each bid must be accompanied by a Cashier’s Check or acceptable Bidder’s Bond in the amount of 5% of bid as a guarantee that, if 

awarded the contract, within thirty (30) days from the date of bid opening, the bidder will enter into a contract and execute 

Performance and Payment Bonds statutorily required for public works project.  The county intends to award a contract within sixty 

(60) days. 

All contractors/subcontractors that are debarred, suspended or otherwise excluded from or ineligible for participation on federal 

assistance programs may not undertake any activity in part or in full under this project. 
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The Galveston County Commissioners’ Court reserves the right to waive any informality and to reject any and all bids and to accept 

the bid or bids which, in its opinion, is most advantageous to Galveston County with total respect the governing laws. 

 

 

Rufus G. Crowder, CPPO CPPB 

Purchasing Agent 

Galveston County 
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SPECIAL PROVISIONS FOR CONSTRUCTION 
 

 
1. Contract and Contract Documents 

 

(a) The project to be constructed pursuant to this contract will be financed with assistance from FEMA and is 

subject to all applicable Federal and State laws and regulations. 

 

(b) The Plans, Specifications and Addenda, General Provisions shall form part of this contract and the 

provisions thereof shall be as binding upon the parties hereto as if they were herein fully set forth. 

 

2. Definitions 

 

Whenever used in any of the contract Documents, the following meanings shall be given to the terms here in 

defined: 

 

(a) The term "Contract" means the Contract executed between the County of Galveston, hereinafter called the 

Owner, and __________________________________________, hereinafter called Contractor, of which 

these GENERAL CONDITIONS, form a part. 

 

(b) The term "Project Area" means the area within which are the specified Contract limits of the Improvements 

contemplated to be constructed in whole or in part under this contract. 

 

(c) The term "Engineer" means Costello, Inc., Engineer in charge, serving the Owner with architectural or 

engineering services, his successor, or any other person or persons, employed by the Owner for the purpose 

of directing or having in charge the work embraced in this Contract. 

 

(d) The term "Contract Documents" means and shall include the following: Invitation to Bid, , Signed Copy of 

Bid, General Conditions, Special Provisions For Construction, Acknowledgement and Certification 

Regarding Debarment, Non-Collusion Affidavit, Vendor Qualification Packet, Payment and Performance 

Bonds, Contract Award, Addenda (if any), Technical Specifications, and Drawings (as listed in the 

Schedule of Drawings).  

(e) The term “Substantially Complete” shall mean that the work is fully completed with the exception of minor 

miscellaneous work and adjustments. 

 

3. Supervision By Contractor 

 

(a) Except where the Contractor is an individual and gives his personal supervision to the work, the Contractor 

shall provide a competent superintendent, satisfactory to the Local Public Agency and the Engineer, on the 

work at all times during working hours with full authority to act for him. The Contractor shall also provide 

an adequate staff for the proper coordination and expediting of his work. 

 

(b) The Contractor shall lay out his own work and he shall be responsible for all work executed by him under  

the Contract. He shall verify all figures and elevations before proceeding with the work and will be held 

responsible for any error resulting from his failure to do so. 

 

4. Subcontracts  

 

(a) The Contractor shall not execute an agreement with any subcontractor or permit any subcontractor to 

perform any work included in this contract until he has verified the subcontractor as eligible to participate 

in federally funded contracts.  

 

(b) No proposed subcontractor shall be disapproved by the city/county except for cause. 
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(c) The Contractor shall be as fully responsible to the city/county for the acts and omissions of his 

subcontractors, and of persons either directly or indirectly employed by them. 

 

(d) The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the work and 

required compliance by each subcontractor with the applicable provisions of the Contract.  

 

(e) Nothing contained in the Contract shall create any contractual relation between any subcontractor and the 

Owner. 

 

5. Fitting and Coordination of Work 

 

The Contractor shall be responsible for the proper fitting of all work and for the coordination of the operations 

of all trades, subcontractors, or material suppliers engaged upon this Contract.  

 

6. Payments to Contractor 

 

(a) Partial Payments 

 

1) The Contractor shall prepare his requisition for partial payment as of the last day of the month and submit 

it, with the required number of copies, to the Engineer for his approval. The amount of the payment due the 

Contractor shall be determined by adding to the total value of work completed to date, the value of 

materials properly stored on the site and deducting (1) Five percent (5%) of the total amount, to be retained 

until final payment and (2) the amount of all previous payments. The total value of work completed to date 

shall be based on the estimated quantities of work completed and on the unit prices contained in the 

agreement.  The value of materials properly stored on the site shall be based upon the estimated quantities 

of such materials and the invoice prices. Copies of all invoices shall be available for inspection of the 

Engineer. 

 

2) Monthly or partial payments made by the Owner to the Contractor are moneys advanced for the purpose of 

assisting the contractor to expedite the work of construction. The Contractor shall be responsible for the 

care and protection of all materials and work upon which payments have been made until final acceptance 

of such work and materials by the Owner.  Such payments shall not constitute a waiver of the right of the 

Owner to require the fulfillment of all terms of the Contract and the delivery of all improvements embraced 

in this Contract complete and satisfactory to the Owner in all details. 

 

(b) Final Payment 

 

1) After final inspection and acceptance by the Owner of all work under the Contract, the Contractor shall 

prepare his requisition for final payment which shall be based upon the careful inspection of each item of 

work at the applicable unit prices stipulated in the Agreement. The total amount of the final payment due 

the Contractor under this contract shall be the amount computed as described above less all previous 

payments. 

 

2) The Owner before paying the final estimate, shall require the Contractor to furnish releases or receipts from 

all subcontractors having performed any work and all persons having supplied materials, equipment 

(installed on the Project) and services to the Contractor, if the Owner deems it necessary in order to protect 

its interest. The Owner may, if it deems such action advisable, make payment in part or in full to the 

Contractor without requiring the furnishing of such releases or receipts and any payments made shall in no 

way impair the obligations of any surety or sureties furnished under this Contract. 

 

3) Any amount due the Owner under Liquidated Damages, shall be deducted from the final payment due the 

contractor. 
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(c) Payments Subject to Submission of Certificates 

 

Each payment to the Contractor by the Owner shall be made subject to submission by the Contractor of all 

written certifications required of him and his subcontractors. 

 

(d) Withholding Payments 

 

The Owner may withhold from any payment due the Contractor whatever is deemed necessary to protect 

the Owner, and if so elects, may also withhold any amounts due from the Contractor to any subcontractors 

or material dealers, for work performed or material furnished by them. The foregoing provisions shall be 

construed solely for the benefit of the Owner and will not require the Owner to determine or adjust any 

claims or disputes between the Contractor and his subcontractors or material dealers, or to withhold any 

moneys for their protection unless the Owner elects to do so. The failure or refusal of the Owner to 

withhold any moneys from the Contractor shall in no way impair the obligations of any surety or sureties 

under any bond or bonds furnished under this Contract. 

 

7. Changes in the Work 

 

(a) The Owner may make changes in the scope of work required to be performed by the Contractor under the 

Contract without relieving or releasing the Contractor from any of his obligations under the Contract or any 

guarantee given by him pursuant to the Contract provisions, and without affecting the validity of the 

guaranty bonds, and without relieving or releasing the surety or sureties of said bonds. All such work shall 

be executed under the terms of the original Contract unless it is expressly provided otherwise.  

 

(b) Except for the purpose of affording protection against any emergency endangering health, life, limb or 

property, the Contractor shall make no change in the materials used or in the specified manner of 

constructing and/or installing the improvements or supply additional labor, services or materials beyond 

that actually required for the execution of the Contract, unless in pursuance of a  written order from the 

Owner authorizing the Contractor to proceed with the change. No claim for an adjustment of the Contract 

Price will be valid unless so ordered. 

 

(c) If applicable unit prices are contained in the Agreement, the Owner may order the Contractor to proceed 

with desired unit prices specified in the Contract; provided that in case of a unit price contract the net value 

of all changes does not increase the original total amount of the agreement by more than twenty-five 

percent (25%) or decrease the original the total amount by eighteen percent (18%). 

 

(d) Each change order shall include in its final form: 

 

1) A detailed description of the change in the work. 

 

2) The Contractor's proposal (if any) or a confirmed copy thereof. 

 

3) A definite statement as to the resulting change in the contract price and/or time. 

 

4) The statement that all work involved in the change shall be performed in accordance with contract 

requirements except as modified by the change order. 

 

5) The procedures as outlined in this Section for a unit price contract also apply in any lump sum 

contract. 

 

8. Estimated Quantities 

This Contract, including the specifications, plans and estimates, is intended to show clearly all the work to be 

done and material to be furnished hereunder.  The estimated quantities of the various classes of work to be done 
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and material to be furnished under this contract are approximate and are to be used as a basis for estimating the 

probable cost of the work and for comparing the proposals offered for the work.  It is understood and agreed 

that the actual amount of work to be done and material to be furnished under this contract may differ somewhat 

from these estimates, and that the basis for payment under this contract shall be the plan quantity or actual 

amount of such work done whichever is specified.  It is further understood that the County does not guarantee 

any minimum amount of work under this Contract.   

 

Contractor agrees that it will make no claim for damages, anticipated profits or otherwise on account of any 

differences which may be found between the quantities of work actually done, the material actually furnished 

under this Contract and the estimated quantities contemplated and contained in the proposals. 

 

9. Claims for Extra Cost 

 

(a) If the Contractor claims that any instructions by Drawings or otherwise involve extra cost or extension of 

time, he shall, within ten days after the receipt of such instructions, and in any event before proceeding to 

execute the work, submit his protest thereto in writing to the Owner, stating clearly and in detail the basis 

of his objections. No such claim will be considered unless so made. 

 

(b) Claims for additional compensation for extra work, due to alleged errors in ground elevations, contour 

lines, or bench marks, will not be recognized unless accompanied by certified survey data, made prior to 

the time the original ground was disturbed, clearly showing that errors exist which resulted, or would result, 

in handling more material, or performing more work, than would be reasonably estimated from the 

Drawings and maps issued. 

 

(c) Any discrepancies which may be discovered between actual conditions and those represented by the 

Drawings and maps shall be reported at once to the Owner and work shall not proceed except at the 

Contractor's risk, until written instructions have been received by him from the Owner. 

 

(d) If, on the basis of the available evidence, the Owner determines that an adjustment of the  Contract Price 

and/or time is justifiable, a change order shall be executed. 

 

10. Time 

 

The Contractor is advised that time for completion will consist of the number of calendar days set out in the 

Contract Award.  The time for completion will begin to run on the day after the issuance of a notice to proceed 

by the County.  The Contractor is required to start work no later than ten (10) working days after the issuance of 

the written notice to proceed.  Failure to timely commence operations may be deemed by the County to be a 

default.  The Contractor will complete the work at that site within the time period specified.  If there is more 

than one site listed on the notice to proceed, work for all sites must be completed not later than is specified for 

each site. 

 

11. Termination, Delays, and Liquidated Damages 

 

(a) Right of the Owner to Terminate Contract. 

 

In the event that any of the provisions of this contract are violated by the Contractor, or by any of his 

subcontractors, the Owner may serve written notice upon the Contractor and the Surety of its intention to 

terminate the contract. The notices shall contain the reasons for such intention to terminate the contract, and 

unless such violation or delay shall cease and satisfactory arrangement of correction be made within ten 

days, the contract shall, upon the expiration of said ten (10) days, cease and terminate. In the event of any 

such termination, the Owner shall immediately serve notice thereof upon the Surety and the Contractor. 

The Surety shall have the right to take over and perform the contract. Provided, however, that if the Surety 

does not commence performance thereof within ten (10) days from the date of the mailing to such Surety of 

notice of termination, the Owner may take over the work and complete the project by bid/contract or by 
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force account at the expense of the Contractor and his Surety shall be liable to the Owner for any excess 

cost incurred. In such event the Owner may take possession of and utilize in completing the work, such 

materials, appliances, and plant as may be on the site of the work and necessary therefore. 

(b) Liquidated Damages for Delays. 

 

Contractor agrees that time is of the essence of this contract and that for each day of a delay of a day 

beyond the number of working days or calendar days herein agreed upon the completion of the work herein 

specified and contracted for (after due allowance for such extension of time as is provided for under 

Extension of Time hereinabove) County may withhold permanently from Contractor's total compensation 

the sum of $500.00 for each calendar day of delay, until the work is completed, as liquidated damages for 

such delay.  The Contractor and his sureties shall be liable to the Owner for the amount thereof. 

 

(c) Excusable Delays. 

 

1) The right of the Contractor to proceed shall not be terminated nor shall the Contractor be charged with 

liquidated damages for any delays in the completion of the work due to: 

 

2) Any acts of the Government, including controls or restrictions upon or requisitioning of materials, 

equipment, tools, or labor by reason of war, national defense, or any other national emergency; 

 

3) Any acts of the Owner; 

 

4) Causes not reasonably foreseeable by the parties to this Contract at the time of the execution of the 

Contract which are beyond the control and without the fault or negligence of the Contractor, including, 

but not restricted to, acts of God or of the public enemy, acts of another Contractor in the performance 

of some other contract with the Owner, fires, floods, epidemics, quarantine, restrictions, strikes, freight 

embargoes, and weather of unusual severity such as hurricanes, tornadoes, cyclones and other extreme 

weather conditions. 

 

5) Provided, however, that the Contractor promptly notifies the Owner within ten (10) days in writing of 

the cause of the delay. Upon receipt of such notification, the Owner shall ascertain the facts and the 

cause and extent of delay. If, upon the basis of the facts and the terms of this contract, the delay is 

properly excusable, the Owner shall extend the time for completing the work for a period of time 

commensurate with the period of excusable delay. 

 

12. Assignment or Novation 

 

The Contractor shall not assign or transfer, whether by an assignment or novation, any of its rights, duties, 

benefits, obligations, liabilities, or responsibilities under this Contract without the written consent of the Owner; 

provided, however, that assignments to banks or other financial institutions may be made without the consent of 

the Owner. No assignment or novation of this Contract shall be valid unless the assignment or novation 

expressly provides that the assignment of any of the Contractor's rights or benefits under the Contract is subject 

to a prior lien for labor performed, services rendered, and materials, tools, and equipment supplied for the 

performance of the work under this Contract in favor of all persons, firms, or corporations rendering such labor 

or services or supplying such materials, tools, or equipment.  

 

13. Disputes 

 

(a) All disputes arising under this Contract or its interpretation except those disputes covered by FEDERAL 

LABOR STANDARDS PROVISIONS whether involving law or fact or both, or extra work, and all claims 

for alleged breach of contract shall, within ten (10) days of commencement of the dispute, be presented by 

the Contractor to the Owner for decision. Any claim not presented within the time limit specified in this 

paragraph shall be deemed to have been waived, except that if the claim is of a continuing character and 
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notice of the claim is not given within ten (10) days of its commencement, the claim will be considered 

only for a period commencing ten (10) days prior to the receipt of the Owner. 

 

(b) The Contractor shall submit in detail his claim and his proof thereof. 

 

(c) If the Contractor does not agree with any decision of the Owner, he shall in no case allow the dispute to 

delay the work but shall notify the Owner promptly that he is proceeding with the work under protest. 

 

14. Technical Specifications and Drawings 

 

Anything mentioned in the Technical Specifications and not shown on the Drawings or vice versa, shall be of 

like effect as if shown on or mentioned in both. In case of difference between Drawings and Technical 

Specifications, the Technical Specifications shall govern. In case of any discrepancy in Drawings, or Technical 

Specifications, the matter shall be immediately submitted to the Owner, without whose decision, said 

discrepancy shall not be adjusted by the Contractor, save only at his own risk and expense.  

 

15. Shop Drawings 

 

(a) All required shop drawings, machinery details, layout drawings, etc. shall be submitted to the Engineer in 

copies for approval sufficiently in advance of requirements to afford ample time for checking, including 

time for correcting, resubmitting and rechecking if necessary. The Contractor may proceed, only at his own 

risk, with manufacture or installation of any equipment or work covered by said shop drawings, etc. until 

they are approved and no claim, by the Contractor, for extension of the contract time shall be granted by 

reason of his failure in this respect. 

 

(b) Any drawings submitted without the Contractor's stamp of approval will not be considered and will  be 

returned to him for proper resubmission. If any drawings show variations from the requirements of the 

Contract because of standard shop practice or other reason, the Contractor shall make specific mention of 

such variation in his letter of transmittal in order that, if acceptable, suitable action may be taken for proper 

adjustment of contract price and/or time, otherwise the Contractor will not be relieved of the responsibility 

for executing the work in accordance with the Contract even though the drawings have been approved. 

 

(c) If a shop drawing is in accordance with the contract or involves only a minor adjustment in the interest of 

the owner not involving a change in contract price or time; the engineer may approve the drawing. The 

approval shall not relieve the Contractor from his responsibility for adherence to the contract or for any error 

in the drawing.  

 

16. Requests for Supplementary Information 

 

It shall be the responsibility of the Contractor to make timely requests of the Owner for any additional 

information not already in his possession which should be furnished by the Owner under the terms of this 

Contract, and which he will require in the planning and execution of the work. Such requests may be submitted 

from time to time as the need approaches, but each shall be filed in ample time to permit appropriate action to 

be taken by all parties involved so as to avoid delay. Each request shall be in writing, and list the various items 

and the latest date by which each will be required by the Contractor. The first list shall be submitted within two 

weeks after Contract award and shall be as complete as possible at that time. The Contractor shall, if requested, 

furnish promptly any assistance and information the Engineer may require in responding to these requests of the 

Contractor. The Contractor shall be fully responsible for any delay in his work or to others arising from his 

failure to comply fully with the provision of this section.  

 

17. Materials and Workmanship 

 

(a) Unless otherwise specifically provided for in the technical specifications, all workmanship, equipment, 

materials and articles incorporated in the work shall be new and the best grade of the respective kinds for 
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the purpose. Where equipment, materials, articles or workmanship are referred to in the technical 

specifications as "equal to" any particular standard, the Engineer shall decide the question of equality. 

 

(b) The Contractor shall furnish to the Owner for approval the manufacturer's detailed specifications for all 

machinery, mechanical and other special equipment, which he contemplates installing together with full 

information as to type, performance characteristics, and all other pertinent information as required, and 

shall likewise submit for approval full information concerning all other materials or articles which he 

proposes to incorporate. 

 

(c) Machinery, mechanical and other equipment, materials or articles installed or used without such prior 

approval shall be at the risk of subsequent rejection.  

 

(d) Materials specified by reference to the number or symbol of a specific standard, shall comply with 

requirements in the latest revision thereof and any amendment or supplement thereto in effect on the date of 

the Invitation for Bids, except as limited to type, class or grade, or modified in the technical specifications 

shall have full force and effect as though printed therein.  

 

(e) The Owner may require the Contractor to dismiss from the work such employee or employees as the Owner 

or the Engineer may deem incompetent, or careless, or insubordinate. 

 

18. Samples, Certificates and Tests 

 

(a) The Contractor shall submit all material or equipment samples, certificates, affidavits, etc., as called for in 

the contract documents or required by the Engineer, promptly after award of the contract and acceptance of 

the Contractor's bond. No such material or equipment shall be manufactured or delivered to the site, except 

at the Contractor's own risk, until the required samples or certificates have been approved in writing by the 

Engineer. Any delay in the work caused by late or improper submission of samples or certificates for 

approval shall not be considered just cause for an extension of the contract time. 

 

(b) Each sample submitted by the Contractor shall carry a label giving the name of the Contractor, the project 

for which it is intended, and the name of the producer. The accompanying certificate or letter from the 

Contractor shall state that the sample complies with contract requirements, shall give the name and brand of 

the product, its place of origin, the name and address of the producer and all specifications or other detailed 

information which will assist the Engineer in making a prompt decision regarding the acceptability of the 

sample. It shall also include the statement that all materials or equipment furnished for use in the project 

will comply with the samples and/or certified statements.  

 

(c) Approval of any materials shall be general only and shall not constitute a waiver of the Owner's right to 

demand full compliance with Contract requirements. After actual deliveries, the Engineer will have such 

check tests made as he deems necessary in each instance and may reject materials and equipment and 

accessories for cause, even though such materials and articles have been given general approval. If 

materials, equipment or accessories which fail to meet check tests have been incorporated in the work, the 

Engineer will have the right to cause their removal and replacement by proper materials or to demand and 

secure such reparation by the Contractor as is equitable. 

 

(d) Except as otherwise specifically stated in the Contract, the costs of sampling and testing will be divided as 

follows: 

 

1) The Contractor shall furnish without extra cost, including packing and delivery charges, all samples 

required for testing purposes, except those samples taken on the project by the Engineer; 

 

2) The Contractor shall assume all costs of re-testing materials which fail to meet contract requirements; 
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3) The Contractor shall assume all costs of testing materials offered in substitution for those found 

deficient; 

 

4) The Owner will pay all other expenses. 

 

 

 

 

19. Permits and Codes 

 

(a) The Contractor shall give all notices required by and comply with all applicable laws, ordinances, and 

codes of the Local Government. All construction work and/or utility installations shall comply with all 

applicable ordinances, and codes including all written waivers. Before installing any work, the Contractor 

shall examine the drawings and technical specifications for compliance with applicable ordinances and 

codes and shall immediately report any discrepancy to the Owner. Where the requirements of the drawings 

and technical specifications fail to comply with such applicable ordinances or codes, the Owner will adjust 

the Contract by Change Order to conform to such ordinances or codes (unless waivers in writing covering 

the difference have been granted by the governing body or department) and make appropriate adjustment in 

the Contract Price or stipulated unit prices. 

 

(b) Should the Contractor fail to observe the foregoing provisions and proceed with the construction and/or 

install any utility at variance with any applicable ordinance or code, including any written waivers 

(notwithstanding the fact that such installation is in compliance with the drawings and technical 

specifications), the Contractor shall remove such work without cost to the Owner. 

 

(c) The Contractor shall at his own expense, secure and pay for all permits for street pavement, sidewalks, 

shed, removal of abandoned water taps, sealing of house connection drains, pavement cuts, buildings, 

electrical, plumbing, water, gas and sewer permits required by the local regulatory body or any of its 

agencies. 

 

(d) The Contractor shall comply with applicable local laws and ordinances governing the disposal of surplus 

excavation, materials, debris and rubbish on or off the Project Area and commit no trespass on any public 

or private property in any operation due to or connected with the Improvements contained in this Contract. 

 

(e) The Contractor will be required to make arrangements for and pay the water. electrical power, or any other 

utilities required during construction. 

 

(f) During construction of this project, the Contractor shall use every means possible to control the amount of 

dust created by construction. Prior to the close of a day's work, the Contractor, if directed by the Owner, 

shall moisten the bank and surrounding area to prevent a dusty condition. 

 

20. Care of Work 

 

(a) The Contractor shall be responsible for all damages to person or property that occur as a result of his fault 

or negligence in connection with the prosecution of the work and shall be responsible for the proper care 

and protection of all materials delivered and work performed until completion and final acceptance. 

 

(b) The Contractor shall provide sufficient competent watchmen, both day and night, including Saturdays, 

Sundays, and holidays, from the time the work is commenced until final completion and acceptance. 

 

(c) In an emergency affecting the safety of life, limb or property, including adjoining property, the Contractor, 

without special instructions or authorization from the Owner is authorized to act at his discretion to prevent 

such threatened loss or injury, and he shall so act. He shall likewise act if instructed to do so by the Owner.  
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(d) The Contractor shall avoid damage as a result of his operations to existing sidewalks, streets, curbs, 

pavements, utilities (except those which are to be replaced or removed), adjoining property, etc., and he 

shall at his own expense completely repair any damage thereto caused by his operations. 

 

(e) The Contractor shall shore up, brace, underpin, secure, and protect as maybe necessary, all foundations and 

other parts of existing structures adjacent to, adjoining, and in the vicinity of the site, which may be in any 

way affected by the excavations or other operations connected with the construction of the improvements 

included in this Contract. The Contractor shall be responsible for the giving of any and all required notices 

to any adjoining or adjacent property owner or other party before the commencement of any work. The 

Contractor shall indemnify and save harmless the Owner from any damages on account of settlements or 

the loss of lateral support of adjoining property and from all loss or expense and all damages for which the 

Owner may become liable in consequence of such injury or damage to adjoining and adjacent structures 

and their premises. 

 

21. Accident Prevention 

 

(a) No laborer or mechanic employed in the performance of this Contract shall be required to work in 

surroundings or under working conditions which are unsanitary, hazardous, or dangerous to his health or 

safety as determined under construction safety and health standards promulgated by the Secretary of Labor. 

 

(b) The Contractor shall exercise proper precaution at all times for the protection of persons and property and 

shall be responsible for all damages to persons or property, either on or off the site, which occur as a result 

of his prosecution of the work. 

 

(c) The Contractor shall maintain an accurate record of all cases of death, occupational disease, or injury 

requiring medical attention or causing loss of time from work, arising out of and in the course of 

employment on work under the Contract. The Contractor shall promptly furnish the Owner with reports 

concerning these matters. 

 

(d) The Contractor shall indemnify and save harmless the Owner from any claims for damages resulting from 

property damage, personal injury and/or death suffered or alleged to have been suffered by any person as a 

result of any work conducted under this contract. 

 

(e) The Contractor shall provide trench safety for all excavations more than five feet deep prior to excavation. 

All OSHA Standards for trench safety must be adhered to by the Contractor. 

 

(f) The contractor shall at all times conduct his work in such a manner as to insure the least possible 

inconvenience to vehicular and pedestrian traffic. At the close of the work each day, all streets where 

possible in the opinion of the Owner, shall be opened to the public in order that persons living in the area 

may have access to their homes or businesses by the use of the streets. Barricades, warning signs, and 

necessary lighting shall be provided to the satisfaction of the Owner at the expense of the Contractor. 

 

22. Sanitary Facilities 

 

The Contractor shall furnish, install and maintain ample sanitary facilities for the workmen. As the needs arise, 

a sufficient number of enclosed temporary toilets shall be conveniently placed as required. Drinking water shall 

be provided from an approved source, so piped or transported as to keep it safe and fresh and served from single 

service containers or satisfactory types of sanitary drinking stands or fountains. All such facilities and services 

shall be furnished in strict accordance with existing and governing health regulations.  

 

23. Use of Premises 

 

Page 37 of 105



                                                                                                                                                        ITB #B171018  

  OPEN: 4/20/2017  

                                                                                                                                                            TIME: 2:00 P.M. 

 
 

10 

(a) The Contractor shall confine his equipment, storage of materials, and construction operations to the 

contract limits as shown on the drawings and as prescribed by ordinances or permits, or as may be desired 

by the Owner, and shall not unreasonably encumber the site or public rights of way with his materials and 

construction equipment. 

 

(b) The Contractor shall comply with all reasonable instructions of the Owner and all existing state and local 

regulations regarding signs, advertising, traffic, fires, explosives, danger signals, and barricades. 

 

24. Removal of Debris, Cleaning, Etc.  

 

The Contractor shall, periodically or as directed during the progress of the work, remove and legally dispose of 

all surplus excavated material and debris, and keep the Project Area and public rights of way reasonably clear. 

Upon completion of the work, he shall remove all temporary construction facilities, debris and unused materials 

provided for work, and put the whole site of the work and public rights of way in a neat and clean condition.  

 

25.  Inspection 

 

(a) All materials and workmanship shall be subject to inspection, examination, or test by the Owner and 

Engineer at any and all times during manufacture or construction and at any and all places where such 

manufacture or construction occurs. The Owner shall have the right to reject defective material and 

workmanship or require its correction. Unacceptable workmanship shall be satisfactorily corrected. 

Rejected material shall be promptly segregated and removed from the Project Area and replaced with 

material of specified quality without charge. If the Contractor fails to proceed at once with the correction of 

rejected workmanship or defective material, the Owner may by contract or otherwise have the defects 

remedied or rejected materials removed from the Project Area and charge the cost of the same against any 

Monies which may be due the Contractor, without prejudice to any other rights or remedies of the Owner. 

 

(b) The Contractor shall furnish promptly all materials reasonably necessary for any tests which may be 

required. All tests by the Owner will be performed in such manner as not to delay the work unnecessarily 

and will be made in accordance with the provisions of the technical specifications. 

 

(c) The Contractor shall notify the Owner sufficiently in advance of back filling or concealing any facilities to 

permit proper inspection. If any facilities are concealed without approval or consent of the Owner, the 

Contractor shall uncover for inspection and recover such facilities at his own expense, when so requested 

by the Owner. 

 

(d) Should it be considered necessary or advisable by the Owner at any time before final acceptance of the 

entire work to make an examination of work already completed by uncovering the same, the Contractor 

shall on request promptly furnish all necessary facilities, labor, and material. If such work is found to be 

defective in any important or essential respect, due to fault of the Contractor or his subcontractors, the 

Contractor shall defray all the expenses of such examination and of satisfactory reconstruction. If, however, 

such work is found to meet the requirements of the Contract, the actual cost of labor and material 

necessarily involved in the examination and replacement, shall be allowed the Contractor and he shall, in 

addition, if completion of the work of the entire Contract has been delayed thereby, be granted a suitable 

extension of time on account of the additional work involved. 

 

(e) Inspection of materials and appurtenances to be incorporated in the improvements included in this Contract 

may be made at the place of production, manufacture or shipment, whenever the quantity justifies it, and 

such inspection and acceptance, unless otherwise stated in the technical specifications, shall be final, except 

as regards (1) latent defects, (2) departures from specific requirements of the Contract, (3) damage or loss 

in transit, or (4) fraud or such gross mistakes as amount to fraud. Subject to the requirements contained in 

the preceding sentence, the inspection of materials as a whole or in part will be made at the Project Site. 
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(f) Neither inspection, testing, approval nor acceptance of the work in whole or in part, by the Owner or its 

agents shall relieve the Contractor or his sureties of full responsibility for materials furnished or work 

performed not in strict accordance with the Contract.  

 

26. Review by Owner 

 

The Owner and its authorized representatives and agents shall have access to and be permitted to observe and 

review all work, materials, equipment, payrolls, personnel records, employment conditions, material invoices, 

and other relevant data and records pertaining to this Contract, provided, however that all instructions and 

approval with respect to the work will be given to the Contractor only by the Owner through its authorized 

representatives or agents.  
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27. Final Inspection  

 

When the Improvements included in this Contract are substantially completed, the Contractor shall notify the 

Owner in writing that the work will be ready for final inspection on a definite date which shall be stated in the 

notice. The Owner will make the arrangements necessary to have final inspection commenced on the date stated 

in the notice, or as soon thereafter as is practicable.  

 

28. Deduction for Uncorrected Work  

 

If the Owner deems it not expedient to require the Contractor to correct work not done in accordance with the 

Contract Documents, an equitable deduction from the Contract Price will be made by agreement between the 

Contractor and the Owner and subject to settlement, in case of dispute, as herein provided.  

 

29. Warranty of Title 

 

No material, supplies, or equipment to be installed or furnished under this Contract shall be purchased subject to 

any chattel mortgage or under a conditional sale, lease-purchase or other agreement by which an interest is 

retained by the seller or supplier. The Contractor shall warrant good title to all materials, supplies, and 

equipment installed or incorporated in the work and upon completion of all work, shall deliver the same 

together with all improvements and appurtenances constructed or placed by him to the Owner free from any 

claims, liens, or charges. Neither the Contractor nor any person, firm, or corporation furnishing any material or 

labor for any work covered by this Contract shall have any right to a lien upon any improvement or 

appurtenance. Nothing contained in this paragraph, however, shall defeat or impair the right of persons 

furnishing materials or labor to recover under any law permitting such persons to look to funds due the 

Contractor in the hands of the Owner. The provisions of this paragraph shall be inserted in all subcontracts and 

material contracts and notice of its provisions shall be given to all persons furnishing materials for the work 

when no formal contract is entered into for such materials.  

 

30. Warranty of Workmanship and Materials 

 

Neither the final certificate of payment nor any provision in the Contract nor partial or entire use of the 

improvements included in this Contract by the Owner or the public shall constitute an acceptance of work not 

done in accordance with the Contract or relieve the Contractor of liability in respect to any express warranties or 

responsibility for faulty materials or workmanship. The Contractor shall promptly remedy any defects in the 

work and pay for any damage to other work resulting therefrom which shall appear within a period of 12 

months from the date of final acceptance of the work.  

 

31. Compliance with Air and Water Acts 

 

(a) In compliance with the Clean Air Act, as amended, 41 U.S.C. Sec. 7401 et. seq., and the regulations of the 

Environmental Protection Agency with respect thereto, the Contractor agrees that: 

 

1) Any facility to be utilized in the performance of this contract or any subcontract shall not be a facility 

listed on the EPA List of Violating Facilities pursuant to 40 CFR 15.20. 

 

2) He will comply with all requirements of Section 114 of the Clean Air Act, as amended. 

 

3) Materials utilized in the project shall be free of any hazardous materials, except as may be specifically 

provided for in the specifications. 

 

(b) If the Contractor encounters existing material on sites owned or controlled by the Owner or in material 

sources that are suspected by visual observation or smell to contain hazardous materials, the Contractor 

shall immediately notify the Engineer and the Owner. The Owner will be responsible for testing for and 

removal or disposition of hazardous materials on sites owned or controlled by the Owner. The Owner may 
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suspend the work, wholly or in part during the testing, removal or disposition of hazardous materials on 

sites owned or controlled by the Owner. 

 

32. Section 109 of the Housing and Community Development Act of 1974 

 

No person in the United States shall on the ground of race, color, national origin, or sex be excluded from 

participation in, be denied the benefits of, or be subjected to discrimination under any program or activity 

funded in whole or in part with funds made available under this title.  

 

33. The Provision of Local Training, Employment, and Business Opportunities 

 

(a) To the greatest extent feasible opportunities for training and employment be given lower income residents 

of the project area and contracts for work in connection with the project be awarded to business concerns 

which are located in, or owned in substantial part by persons residing in the area of the project. 

 

(b) The Contractor will include this clause in every subcontract for work in connection with the project. 

 

34. Non Segregated Facilities 

 

The Contractor certifies that he does not and will not maintain or provide for his employees any segregated 

facilities at any of his establishments, and that he does not and will not permit his employees any segregated 

facilities at any of his establishments, or permit his employees to perform their services at any location, under 

his control, where segregated facilities are maintained. As used in this paragraph the term "segregated facilities" 

means any waiting rooms, work areas, rest rooms and washrooms, restaurants and other eating areas, time 

clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or 

entertainment areas, transportation, and housing facilities provided for employees which are segregated by 

explicit directive or are in fact segregated on the basis of race, creed, color, or national origin, because of habit, 

local custom, or otherwise.  

 

35. Job Offices 

 

(a) The Contractor and his subcontractors may maintain such office and storage facilities on the site as are 

necessary for the proper conduct of the work. These shall be located so as to cause no interference to any 

work to be performed on the site. The Owner shall be consulted with regard to locations. 

 

(b) Upon completion of the improvements, or as directed by the Owner, the Contractors shall remove all such 

temporary structures and facilities from the site, and leave the site of the work in the condition required by 

the contract. 

 

36. Partial Use of Site Improvements 

 

The Owner may give notice to the Contractor and place in use those sections of the improvements which have 

been completed, inspected and can be accepted as complying with the technical specifications and if in its 

opinion, each such section is reasonably safe, fit, and convenient for the use and accommodation for which it 

was intended, provided:  

 

(a) The use of such sections of the Improvements shall in no way impede the completion of the remainder 

of the work by the Contractor. 

 

(b) The Contractor shall not be responsible for any damages or maintenance costs due directly to the use 

of such sections. 

 

(c) The period of guarantee stipulated in the Section 29 hereof shall not begin to run until the date of the 

final acceptance of all work which the Contractor is required to construct under this Contract. 
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37. Contract Documents and Drawings 

 

The Local Public Agency will furnish the Contractor without charge copies of the Contract Documents, 

including Technical Specifications and Drawings. Additional copies requested by the Contractor will be 

furnished at cost.  

 

38. Contract Period 

 

The work to be performed under this contract shall commence within the time stipulated by the Owner in the 

Notice to Proceed, and shall be fully completed within 180 calendar days thereafter.  

 

39. Keeping Of Plans And Specifications Accessible 

 

The Contractor shall keep one (1) copy of all Plans and Specifications constantly accessible at the work site and 

available for inspection at all times. 

 

40. Utilities 

 

Contractor shall be responsible for any charges which may be made by any city or utility companies for the 

work to be performed by Contractor. 

 

41. Parking 

 

Contractor shall be responsible for the expense of parking the Contractor's vehicle(s) in a legal manner and at no 

expense or inconvenience to the County. 

 

42. Fire And Safety 

 

Contractor is completely responsible for fire protection at the job site as well as the safety of its own employees 

as well as those entering onto the job site. 

 

43. Contractor's Buildings 

 

The building of structures for housing men, or the erection of tents or other forms of protection will be 

permitted only at such places as the County shall permit, and the sanitary conditions of the grounds in or about 

such structures shall at all times be maintained in the manner satisfactory to the County. 

 

44. Worksite Security 

 

Contractor shall maintain the security of the worksite.  

 

Contractor shall provide adequate protection to persons on the worksite, adjacent properties, and utilities as is 

necessary to keep each free of damage or injury.  Contractor shall furnish all barricades, warning lights and 

other safety devices necessary for the safety and protection of the public and shall remove them upon 

completion of the work performed on those premises under the terms of this contract. 

 

Contractor will have complete control over the work site and shall be fully responsible for any loss of or 

damage to any County property from any cause and will reimburse County in the event of any loss or damage to 

County's property from any cause. 

 

Contractor shall take proper means to protect adjacent or adjoining properties which might be injured or 

seriously affected by construction undertaken under this Agreement from any damage or injury by reason of 
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said process of construction.  Contractor shall be liable for any and all claims for such damage on account of its 

failure to fully protect all adjoining properties. 

 

45. Final Grading 

 

If grading is required, when work is complete, Contractor shall grade the site to fill in holes and make a 

presentable appearance without disturbing trees and add fill dirt if needed.  Contractor may not leave voids in 

the grading and compaction of the property. The land shall have a smooth appearance without concrete, bricks, 

building materials, and other debris on the surface. 

 

46. Changes And Alterations 

 

Contractor further agrees that County may make such changes and alterations as County may see fit, in the line, 

grade, form dimensions, plans or materials for the work herein contemplated, or any part thereof, either before 

or after the beginning of the contract construction, without affecting the validity of this Contract and the 

accompanying bonds. 

 

If such changes or alterations diminish the quantity of the work to be done, they shall not constitute the basis for 

a claim for damages, or anticipated profits on the work that may be dispensed with.  If they increase the amount 

of the work, and the increased work can fairly be classified under the specifications, such increase shall be paid 

for according to the quantity actually done and at the unit price established for such work under this contract; 

otherwise such additional work shall be paid for as provided under the paragraph entitled "EXTRA WORK".  In 

case the County shall make such changes or alterations as shall make useless any work already done or material 

already furnished or used in said work, then County shall recompense Contractor for any material or labor so 

used, and for any actual loss occasioned by such change due to actual expenses incurred in preparation for the 

work as originally planned. 

 

47. Extra Work 

 

The term "Extra Work" as used in this contract shall be understood to mean and include all work that may be 

required by the County to be done by Contractor to accomplish any change, alteration or addition to the work 

shown in the plans and specifications.  

 

It is agreed that Contractor shall perform all Extra Work under the direction of the County when presented with 

a Written Work Order signed by the County.  It is also agreed that the compensation to be paid Contractor for 

performing said Extra Work shall be determined by one or more of the following methods: 

 

 Method (a)  -  By agreed unit prices; or  

 Method (b)  -  By agreed lump sum:  or 

 Method (c)  -  If Neither Method (a) nor Method (b) can be agreed upon before the Extra Work is 

commenced, then Contractor shall be paid the "Actual field cost" of the work plus fifteen (15) percent.  

 

In the event said Extra Work be performed and paid for under Method (c), then the provisions of this paragraph 

shall apply and the "actual field cost" is hereby defined to include the cost of all workmen, such as foremen, 

timekeepers, merchants, and laborers, and materials, supplies, teams, trucks, rentals on machinery and 

equipment for time actually employed or used on such Extra Work plus actual transportation charges 

necessarily incurred, if the kind of equipment or machinery is not already on the job, together with all power, 

fuel, lubricants, water and similar operating expenses, also all necessary incidental expenses incurred directly 

on account of such Extra Work including Social Security, Old Age Benefits and other payroll taxes, and a 

ratable proportion of premiums on Construction and Maintenance Bonds, Public Liability and Property Damage 

and Workmen's Compensation, and all other insurance as may be required by any law or ordinance.  The 

County may direct the form in which accounts of the "actual field cost" shall be kept and may also specify in 

writing, before the work commences, the method of doing the work and the type and kind of machinery and 

equipment to be used, otherwise these matters shall be determined by Contractor.  Unless otherwise agreed 
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upon, the prices for the use of machinery and equipment shall be determined by using the one hundred (100) 

percent of the actual hourly or daily rate (for the time used plus time in moving to and from Job) of the latest 

schedule of Equipment Ownership Expense adopted by the Association General Contractors of America.  

Where practicable the terms and prices for the use of Machinery and Equipment shall be incorporated in the 

Written Extra Work Order.  The fifteen (15) percent of the "Actual Field Cost" to be paid Contractor shall cover 

and compensate him for his profit, overhead, general superintendence and field office expense, and all other 

elements of cost and expense not embraced within the 'actual field cost" as herein defined, save that where the 

Contractor's Camp or Field Office must be maintained primarily on account of such extra work, then the cost to 

maintain and operate same shall be included in the "actual field cost". 

 

No claim for extra work of any kind will be allowed unless ordered in writing by the County.  In case any 

orders or instructions, either oral or written appear to Contractor to involve extra work for which he should 

receive compensation, it shall make written request to the County for written order authorizing Extra Work.  

Should a difference of opinion arise as to what does or does not constitute extra work, or as to the payment 

therefor, and the County insists upon its performance, Contractor shall proceed with the work after making 

written order and shall keep an accurate account of the "actual field cost" thereof, as provided under Method (c) 

and by this action Contractor will thereby preserve the right to submit the matter of payment to litigation. 

 

48. Salvage 

 

Any materials, equipment and fixtures specifically ordered to be salvaged under these specifications shall 

remain the property of County and will be delivered to the site designated by the County.  All other items shall 

be disposed of by Contractor in compliance with all applicable laws and regulations. 

 

49. Compliance With Codes 

 

Contractor shall comply with all city, county, and state codes, laws, and ordinances in force at the time of award 

of contract and applicable to such work.  Contractor shall obtain, at Contractor's own expense such permits, 

certificates, and licenses as may be required in the performance of the specified work. 

 

50. Laws And Ordinances 

 

Contractor shall at all times observe and comply with all Federal, State and Local Laws, ordinances and 

regulations which in any manner effect the contract or the work, and shall indemnify and save harmless the 

County against any claim arising from the violation of any such laws and ordinances, whether by Contractor or 

its employees.    

 

51. Permits And Licenses 

 

Contractor shall be responsible for obtaining and furnishing all necessary permits and licenses, City, County, 

State or Federal as are required for the performance of this contract. 

 

52. Lines And Grades 

 

The Engineer will furnish points for horizontal and vertical control.  Any additional stakes required by the 

Contractor shall be set at his expense.  Whenever necessary, work shall be suspended to permit this work, but 

such suspension will be as brief as practicable and the Contractor shall be allowed no extra compensation 

therefor.  The Contractor shall give the Engineer ample notice of the time and place where control lines and 

bench marks will be needed.  All control stakes, marks, etc. shall be carefully preserved by the Contractor, and 

in case of careless destruction or removal by him or his employees, such control stakes, marks, etc. shall be 

replaced by the Engineer at the Contractor’s expense. 
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53. Excess, Waste Material And Debris 

 

All excess material, waste material and debris shall become the property of the Contractor and shall be properly 

disposed of off-site.  No separate payment shall be made for same. 

 

54. Material Hauling 

 

Hauling of materials will not be paid for directly, but shall be considered as subsidiary work pertaining to the 

respective bid items.  Haul routes for full and empty loads shall be restricted to State Highways.  Hauling of 

equipment is also restricted to State Highways.   

 

55. Abatement And Mitigation Of Excessive Or Unnecessary Construction Noise 

 

Throughout all phases of the construction of this project, including the moving, unloading, operating and 

handling of construction equipment prior to commencement of work, during the project and after the work is 

complete, the contractor shall make every reasonable effort to minimize the noise imposed upon the immediate 

neighborhood surrounding the area of construction.  Particular and special efforts shall be exercised by the 

Contractor to avoid the creation of unnecessary noise impacts on adjacent sensitive receptors in the placement 

of non-mobile equipment such as air compressors, generators, pumps, etc.  The placement of temporary parked 

mobile equipment with the engine running shall be such as to cause the least disruption of normal adjacent 

activities not associated with the work to be performed by the contractor. 

 

All equipment associated with the work shall be equipped with components designed by the manufacturer 

wholly or in part to suppress excessive noise and these components shall be maintained in their original 

operating condition considering normal depreciation. Noise-attenuation devices installed by the manufacturer 

such as mufflers, engine covers, insulation, etc., shall not be removed nor rendered ineffectual nor be permitted  

to remain off the equipment while the equipment is in use. 

 

56. Working Hours 

 

Work shall not be commenced by the contractor before sunrise and shall be so conducted that all equipment is 

off the road and safely stored by sunset.  Specific permission shall be obtained by the contractor from the 

Engineer for work during those hours between 7:00 P.M. and 6:00 A.M. of the following day. 

 

57. Pipeline, Utility Locations And Contractor Responsibility 

 

An effort to determine all pipelines and utilities which may impact the project has been made.  All known 

pipelines and utilities have been approximately located and shown on the plans.  The Contractor shall notify all 

utility and pipeline owners before beginning the work.  Additional unknown utilities and pipelines may be 

found.  Adjustments of these utilities or pipelines shall be done by others at no expense to the contractor.  

However, the Contractor shall cooperate and coordinate his work with the adjustment   

 

The Contractor will anticipate this in making his bid.  The contractor will not be allowed claims for damages or 

delays for these adjustments should they be necessary.  However, additional time will be considered for the 

contract period. 

 

This action, however, shall in no way be interpreted as relieving the Contractor of his responsibilities under the 

terms of the contract as set out in the plans and specifications.  The Contractor shall repair any damage to the 

facilities caused by his operations at the Contractor’s expense and shall restore facilities to service in a timely 

manner. 
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58. Incidentals 

 

All items of work required under this contract not specifically called for in the proposal as pay items shall be 

considered incidental to the various bid items and no separate payment shall be made for same. 

 

59. Flagmen 

 

During certain phases of construction flagmen will be required to direct and control traffic.  This work will not 

be paid for directly, but shall be considered incidental the various bid items and no separate payment shall be 

made for same. 

 

60. Field Office 

 

For this project the Contractor will not have to provide a field office. 

 

61. Wage  Rates: 

 

The attached schedule of wages per hour for this Contract follow. 
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General Decision Number: TX170056 01/06/2017  TX56

Superseded General Decision Number: TX20160056

State: Texas

Construction Type: Highway

Counties: Austin, Brazoria, Chambers, Fort Bend, Galveston, 
Hardin, Harris, Jefferson, Liberty, Montgomery, Orange, San 
Jacinto and Waller Counties in Texas.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building 
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction; 
and other major bridges).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.20 for calendar year 2017 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage
determination at least $10.20 per hour (or the applicable
wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2017. The EO minimum wage rate will be adjusted annually.
Additional information on contractor requirements and worker
protections under the EO is available at
www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0             01/06/2017

*  SUTX2011-013 08/10/2011

                                  Rates          Fringes

CEMENT MASON/CONCRETE   
FINISHER (Paving and   
Structures)......................$ 12.98                 
  
ELECTRICIAN......................$ 27.11                 
  
FORM BUILDER/FORM SETTER  
     Paving & Curb...............$ 12.34                 
     Structures..................$ 12.23                 
  
LABORER  
     Asphalt Raker...............$ 12.36                 
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     Flagger.....................$ 10.33                 
     Laborer, Common.............$ 11.02                 
     Laborer, Utility............$ 11.73                 
     Pipelayer...................$ 12.12                 
     Work Zone Barricade 
     Servicer....................$ 11.67                 
  
PAINTER (Structures).............$ 18.62                 
  
POWER EQUIPMENT OPERATOR:  
     Asphalt Distributor.........$ 14.06                 
     Asphalt Paving Machine......$ 14.32                 
     Broom or Sweeper............$ 12.68                 
     Concrete Pavement 
     Finishing Machine...........$ 13.07                 
     Concrete Paving, Curing, 
     Float, Texturing Machine....$ 11.71                 
     Concrete Saw................$ 13.99                 
     Crane, Hydraulic 80 Tons 
     or less.....................$ 13.86                 
     Crane, Lattice boom 80 
     tons or less................$ 14.97                 
     Crane, Lattice boom over 
     80 Tons.....................$ 15.80                 
     Crawler Tractor.............$ 13.68                 
     Excavator, 50,000 pounds 
     or less.....................$ 12.71                 
     Excavator, Over 50,000 
     pounds......................$ 14.53                 
     Foundation Drill, Crawler 
     Mounted.....................$ 17.43                 
     Foundation Drill, Truck 
     Mounted.....................$ 15.89                 
     Front End Loader 3 CY or 
     Less........................$ 13.32                 
     Front End Loader, Over 3 CY.$ 13.17                 
     Loader/Backhoe..............$ 14.29                 
     Mechanic....................$ 16.96                 
     Milling Machine.............$ 13.53                 
     Motor Grader, Fine Grade....$ 15.69                 
     Motor Grader, Rough.........$ 14.23                 
     Off Road Hauler.............$ 14.60                 
     Pavement Marking Machine....$ 11.18                 
     Piledriver..................$ 14.95                 
     Roller, Asphalt.............$ 11.95                 
     Roller, Other...............$ 11.57                 
     Scraper.....................$ 13.47                 
     Spreader Box................$ 13.58                 
  
Servicer.........................$ 13.97                 
  
Steel Worker  
     Reinforcing Steel...........$ 15.15                 
     Structural Steel Welder.....$ 12.85                 
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     Structural Steel............$ 14.39                 
  
TRUCK DRIVER  
     Low Boy Float...............$ 16.03                 
     Single Axle.................$ 11.46                 
     Single or Tandem Axle Dump..$ 11.48                 
     Tandem Axle Tractor w/Semi 
     Trailer.....................$ 12.27                 
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------
 

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
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in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.
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----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
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            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION
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 CONTRACT AWARD 

 
           CONTRACT FOR:  SAN LEON ROADS RECONSTRUCTION 
 
THIS CONTRACT IS ENTERED INTO BETWEEN GALVESTON COUNTY AND THE 
CONTRACTOR NAMED BELOW PURSUANT TO SUBCHAPTER B, CHAPTER 271, 
TEXAS LOCAL GOVERNMENT CODE, AND THE REFERENCED INVITATION TO BID. 
 
Contract No:   17-1094   
 
Bid No:   B171018   
 
Contractor:      
 
The Specifications and Drawings are enumerated as follows: 
 
Standard Specifications: Standard Specifications For Construction And Maintenance  
  Of Highways, Streets And Bridges; adopted by the Texas 
  Department Of Transportation, 2014 
 
Special Provisions:  To Items 1 thru 18 
 
Special Items:  Important Notice to Contractors 
 

Nonstandard TxDOT Specifications are from the City of Galveston 
Standard Construction Specifications, which can be at the 
following: 

 
http://www.cityofgalveston.org/504/Standard-Construction-
Specifications 

 
COG 02619  High Density Polyethylene (HDPE) Solid Wall Pipe 
COG 02627  Water Meters 
COG 02645  Fire Hydrant Assembly 
COG 02762  Sanitary Sewer Service Stubs or Reconnections 

 
 
DRAWINGS:  1 Thru 77   
ADDENDA:     
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Contract Award (continued) 
 
 
Invitation to Bid, General Provisions, Special Provisions for Construction, Wage Rates, Bid 
Proposal, Affidavit and Surety Forms, Non-Collusion Affidavit, Debarment Form, Vendor 
Qualification Packet, Specifications and Plans attached to this Contract Award are all 
made a part of this Contract and collectively evidence and constitute the entire contract.  
Contractor shall furnish all materials, perform all of the work required to be done and do 
everything else required by these documents. 
 
Time of Completion:   The Contractor shall complete the work within 180 Calendar Days of 
the issuance of the notice to proceed.  The time set forth for completion of the work is an 
essential element of the Contract. 
 
The Contract Sum:  The County shall pay the Contractor for performance of the Contract, 
the sum of               
                       
Dollars and No/100 ($     ), payments to be made as described 
herein. 
 
Performance Bond required: (x) yes  (  ) no 
Payment Bond required:      (x) yes  (  ) no 
 
This Contract is issued pursuant to award made by Commissioners' Court on 
______________            , 2017. 
 
EXECUTED this           day of                     , 2017. 
 
    COUNTY OF GALVESTON, TEXAS 
 
   BY:             _____                          
    MARK HENRY, County Judge  
ATTEST: 
 
                                 
DWIGHT SULLIVAN, County Clerk   
 
    CONTRACTOR 
             
 
   BY:        
        Signature - Title 
              
        Printed Name 
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CONTRACTOR’S AFFIDAVIT OF RELEASE OF LIEN 

 

 

 

 

 

State of: 

 

County of: 

 

The undersigned, hereby certifies that, to the best of his knowledge, information and belief, except as listed below, the 

Releases or Waivers of Lien attached hereto include the Contractor, all Subcontractors, all suppliers of materials and 

equipment, and all performers of Work, labor or services who have or may have liens against any property of the Owner 

arising in any manner out of the performance of the Contract referenced above. 

 

EXCEPTIONS:  (If none, write “None”.  If required by the Owner, the Contractor shall furnish bond satisfactory to the Owner for 

each exception.) 

 

 

 

 

 

        

 

 

 

 

TO (Owner): 

 

PROJECT NO: 

CONTRACT FOR: 

CONTRACT DATE: 
PROJECT: 

(name, address) 

SUPPORTING DOCUMENTS ATTACHED HERETO: 

1. Contractor’s Release or Waiver of Liens, 

conditional upon receipt of final payment. 

 

2. Separate Releases or Waivers of Liens from 

Sub-contractors and material and equipment 

suppliers, to the extent required by the 

Owner, accompanied by a list thereof. 

CONTRACTOR: 

 

Address: 

 

BY: 

Subscribed and sworn to before me this  

day of     20 

Notary Public: 

 

My Commission Expires: 
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CONTRACTOR’S AFFIDAVIT OF PAYMENT OF DEBTS AND CLAIMS 

 

 

 

 

 

State of: 

 

County of: 

 

The undersigned, hereby certifies that, except as listed below, he has paid in full or has otherwise satisfied all obligations for 

all materials and equipment furnished, for all work, labor, and services performed, and for all known indebtedness and claims 

against the Contractor for damages arising in any manner in connection with the performance of the Contract referenced 

above for which the Owner or his property might in any way be held responsible. 

 

EXCEPTIONS:  (If none, write “None”.  If required by the Owner, the Contractor shall furnish bond satisfactory to the Owner for 

each exception.) 

 

 

 

 

 

        

 

 

 

 

TO (Owner): 

 

PROJECT NO: 

CONTRACT FOR: 

CONTRACT DATE: 
PROJECT: 

(name, address) 

SUPPORTING DOCUMENTS ATTACHED HERETO: 

1. Consent of Surety to Final Payment.  

Whenever Surety is involved, consent of 

Surety is required.  CONSENT OF SURETY, may 

be used for this purpose. 

Indicate attachment:  yes_____  no_____ 

The following supporting documents should be 

attached hereto if required by the Owner: 

1. Contractor’s Release or Waiver of Liens, 

conditional upon receipt of final payment. 

2. Separate Releases or Waivers of Liens from 

Subcontractors and material and equipment 

suppliers to the extent required by the Owner, 

accompanied by a list thereof. 

3. Contractor’s Affidavit of Release of Liens. 

CONTRACTOR: 

 

Address: 

 

BY: 

Subscribed and sworn to before me this  

day of     20 

Notary Public: 

 

My Commission Expires: 
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CONSENT OF SURETY TO REDUCTION IN OR PARTIAL RELEASE OF RETAINAGE 

 

 

 

 

 

 

In accordance with the provisions of the Contract between the Owner and the Contractor as indicated above, the  

(here insert name and address of Surety as it appears in the bond). 

 

            , SURETY,  

 

on bond of  (here insert name and address of Contractor as it appears in the bond) 

 

            , CONTRACTOR,  

 

hereby approves the reduction in or partial release of retainage to the contractor as follows: 

 

 

 

 

The Surety agrees that such reduction in or partial release of retainage to the Contractor shall not relieve the Surety of any of its 

obligations to (here insert name and address of Owner) 

 

            , OWNER,  

as set forth in the said Surety’s bond. 
 
 

IN WITNESS WHEREOF,  

the Surety has hereunto set its had this   day of      20        . 

 

 

         __________________________________________ 

         Surety 

 

__________________________________________ 

         Signature of Authorized Representative 

 

         __________________________________________ 

         Title 

 

ATTEST: 

(Seal): 

 

   

TO (Owner): 

 

PROJECT NO: 

CONTRACT FOR: 

CONTRACT DATE: 
PROJECT: 

(name, address) 
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CONSENT OF SURETY COMPANY TO FINAL PAYMENT 

 

 

 

 

 

 

 

In accordance with the provisions of the Contract between the Owner and the Contractor as indicated above, the  

(here insert name and address of Surety as it appears in the bond). 

 

            , SURETY COMPANY,  

 

on bond of  (here insert name and address of Contractor ) 

 

            , CONTRACTOR,  

 

hereby approves of the final payment to the Contractor, and agrees that final payment to the Contractor shall not relieve the Surety 

Company of any of its obligations to (here insert name and address of Owner) 

 

 

            , OWNER,  

as set forth in the said Surety Company’s bond. 
 

 

IN WITNESS WHEREOF,  

the Surety  Company has hereunto set its had this   day of      20        . 

 

 

         __________________________________________ 

         Surety Company 

 

__________________________________________ 

         Signature of Authorized Representative 

 

         __________________________________________ 

         Title 

 

ATTEST: 

(Seal): 

 

  

 

 

 

 

NOTE:  This form is to be use as a companion document to Contractor’s Affidavit of Payment of Debts and Claims.   

TO (Owner): 

 

PROJECT NO: 

CONTRACT FOR: 

CONTRACT DATE: 
PROJECT: 

(name, address) 

CONTRACTOR:  
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GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS 
 

All Specifications and Special Provisions applicable to this Project are identified as 
follows: 
 
STANDARD SPECIFICATIONS: 
 
“Standard Specifications for Construction and Maintenance of Highways, Streets and 
Bridges” as adopted by the Texas Department of Transportation, November 1, 2014 or 
latest revision. 
 
The above Specifications can be found at: 
http://www.txdot.gov/business/resources/txdot-specifications.html 
 
SPECIAL SPECIFICATIONS: 
 
Important Notice to Contractors 
 
Nonstandard TxDOT Specifications are from the City of Galveston Standard 
Construction Specifications, which can be at the following: 
 
http://www.cityofgalveston.org/504/Standard-Construction-Specifications 
 
COG 02619  High Density Polyethylene (HDPE) Solid Wall Pipe 
COG 02627  Water Meters 
COG 02645  Fire Hydrant Assembly 
COG 02762  Sanitary Sewer Service Stubs or Reconnections 
 
SPECIAL PROVISIONS: 
 
Special Provisions to Items 1 Thru 17 
 
GENERAL: 
 
The above listed specification items are those under which payment is to be made.  
These, together with such other pertinent items, if any, as may be referred to in the 
above listed specification items, and including the special provisions listed above, 
constitute the complete specifications for this project.  No separate payment will be 
made for any item that is not specifically set forth in the bid sheets and all costs 
therefore shall be included in the prices named in the bid sheets for the various 
appurtenant items of work. 
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GENERAL NOTES AND SPECIFICATION DATA 
 
 

1. The contractor shall carefully examine the drawings and specifications, visit the 
site of this work, and check the proposed locations of all new work.  The 
contractor shall inform himself, in detail, as to all existing conditions, limitations, 
available clearances, and shall thoroughly check all facilities which are to be 
removed and/or relocated. 

 
2. Where a material or product is referred to on the drawings by a manufacturer’s 

brand or trade name, it is for the purpose of establishing a standard or quality.  
Similar materials or products of equal quality (meeting design requirement) from 
other manufacturers will be given due consideration provided they are submitted 
to and approved by the Engineer as per the provisions of the general conditions. 

 
3. An effort to determine all the pipelines and utilities which may impact the project 

has been made.  All known pipelines and utilities have been approximately 
located and shown on the plans.  The Contractor shall notify all utility and 
pipeline owners before beginning the work.  Additional unknown utilities and 
pipelines may be found.  Adjustment of these utilities or pipelines shall be done 
by others at no expense to the Contractor.  However, the Contractor shall 
cooperate and coordinate his work with the adjustment.  The Contractor will 
anticipate this in making his bid.  The Contractor will not be allowed claims for 
damages or delays for these adjustments should they be necessary.  However, 
additional time will be considered for the contract period.  This action, however, 
shall in no way be interpreted as relieving the Contractor of his responsibilities 
under the terms of the contract as set out in the plans and specifications.  The 
Contractor shall repair any damage to the County’s facilities caused by his 
operations at the Contractor’s expense and shall restore facilities to service in a 
timely manner. 

 
4. The drawings and specifications are correlative and have equal authority and 

priority.  Should they disagree in themselves, or with each other, base the bids 
on the most expensive combination of quality and quantity of the work indicated.  
The Engineer will clarify the project requirements in the event of the above 
mentioned disagreements. 

 
5. The Contractor shall be responsible for obtaining and furnishing all permits and 

licenses, City, County, State or Federal as are required for the performance of 
this contract. 

 
6. All items of work required under this contract not specifically called for in the 

proposal as pay items shall be considered incidental and no separate payment 
shall be made for same. 

 
7. Mixing of materials, storing of materials, storing of equipment or repairing of 
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equipment on top of pavement or bridge decks will not be permitted unless 
specially authorized by the Engineer.  Permission will be granted to store 
materials on subject surfaces if no damage or discoloration will result. 

 
8. All existing culverts to be removed shall become the property of the Contractor 

and shall be properly disposed of off-site. 
 

9. All removed, demolished, obliterated, excess and waste materials shall become 
the property of the Contractor and shall be properly disposed of off-site.  
Handling, hauling and disposal shall be considered subsidiary to the various bid 
items and no separate payment shall be made for same. 
 

10. All Supplemental Bid Items must have written authorization from Galveston 
County Project Manager before work is to be performed. 
 

11. Diversion pumping may be required to install RCB and headwall/wingwalls at 
drainage ditch crossing. Diversion pumping is to be paid on a lump sum basis 
and all work associated with it, including but not limited to: installation, 
maintenance, piping, labor, etc., shall be considered incidental to bid item. 
Contractor shall submit diversion pumping plan to Galveston County and 
Engineer for review. 

 
12. Item 164 (GC):  Seeding and Fertilizing for Erosion Control 

 
The application of seed and fertilizer will be at the composition and rates stated 
in the specifications and on the basis of estimate. 

 
The applications of fertilizer will not be paid for directly, but will be considered 
incidental to Item 164 (GC) “Seeding and Fertilizing for Erosion Control”. 
 
The Contractor shall be responsible for the establishment and proper care of the 
stand of grass over the entire seeded area.  It is the intent of these specifications 
to have a good, thick, mowable stand of grass over the entire project before final 
acceptance of same. 

 
13. Item 247:  Flexible Base 
 

Flexible base shall be type A or D, Grade 1. 
 

14. Item 341: Dense Grade Hot Mix Asphalt 
 

Hot mix asphalt will be measured by the square yard placed instead of by the 
ton. 
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15. Item 400:  Excavation and Backfill for Structures 
 

Aggregate for cement stabilized backfill shall be sand, free from deleterious 
matter, and subject to approval of the Engineer. 
 
Cement stabilized backfill shall contain a minimum of 7% Portland cement based 
on the dry weight of combined aggregate and cement. 
 
When backfilling pipes or boxes with stabilized material, the material shall be 
placed in lifts not to exceed 24 inches in depth (loose measurement), and shall 
be compacted using mechanical means.  Special care shall be taken to tamp the 
material under the pipe haunches in the lower one-fourth of the pipe height. 

 
16. Item 464:  Reinforced Concrete Pipe 

 
Contractor to install culverts under driveways a minimum of 3-inches below the 
ditch flowline.   
 

17. Item 500:  Mobilization 
 

The total lump sum payment for the bid item “Mobilization” shall not exceed 3% 
of the total bid. 
 

18. Item 502:  Barricades, Signs and Traffic Handling 
 

For details of signs, barricades and placement of such see “Barricades and 
Construction Standards” sheets 45 through 74. 
 
For this project, the Contractor will furnish and maintain all barricades and 
warning signs, including all temporary and portable traffic control devices 
necessary during the various phases of construction.  These barricades and 
warning signs shall be constructed and placed in accordance with the 
“Barricades and Construction Standards” sheets 45 through 74 of the latest 
Texas MUTCD and typical construction layouts, or as directed by the Engineer. 
 
Two weeks prior to any alteration in traffic patterns, the Contractor will provide 
the Engineer, for his approval, a layout showing all signs and barricades.  The 
approval of this layout by the Engineer will not relieve the Contractor of his 
responsibility for the protection of the traveling public. 
 
All advance warning signs are to be set a minimum of 5 calendar days prior to 
the start of construction activities and to remain in place until all construction 
activities are complete and accepted by Galveston County.  The contractor will 
coordinate with the Galveston County Engineering Department in establishing 
traffic routes and location of signs. 
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The Contractor shall provide, install, move, replace and maintain in a clean and 
good condition all barricades, signs, barriers, cones, lights, signals, and other 
such type devices as may be required by Item 502, “Barricades, Signs and 
Traffic Handling”.  Upon completion of the work, all barricades, signs, barriers, 
etc. and evidences thereof shall be removed by the Contractor. 
 
The Contractor will not block traffic without prior approval of the Engineer. 
 
Access to all businesses and private properties shall be continuously maintained 
except for short periods during construction operations and as approved by the 
Engineer.  The Contractor shall notify property owners at least 48 hours prior to 
making driveway cuts.  The Contractor shall communicate daily with the affected 
property owners to coordinate construction and access. 

 
Materials furnished and work performed under these provisions shall be 
measured and paid for by the month in accordance with Item 502, “Barricades, 
Signs, and Traffic Handling”. 
 
Loose gravel, uneven pavement and rough pavement signs shall be provided 
and maintained throughout the project on a continuous basis as directed by the 
Engineer. 
 
All equipment shall be off the road by dark and before dawn. 
 
Existing drainage shall be maintained at all times. 
 
During certain phases of construction, flagmen will be required to direct and 
control traffic.  This work will not be paid for directly but shall be considered 
incidental to Item 502, “Barricades, Signs and Traffic Handling”. 
 
The Contractor shall be responsible for controlling excess dust and loose rocks 
produced by the work.  The Contractor shall use methods which are reasonable 
and practical to control these problems. 
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